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 PDL/ ABBU/ CIVIL/ TENDER / 02/ F-12/ 410/ 2025-26  
OFFICE OF THE MANAGING DIRECTOR 
PUDUCHERRY DISTILLERIES LIMITED, 

PUDUCHERRY 
 

SHORT PRESS NOTICE FOR e-Tender 
Puducherry, the 05.06.2025 

The Managing Director, Puducherry Distilleries Ltd., Puducherry (Email ID: pdl@pdlindia.in) invites online percentage 
rate bids from approved and eligible contractors/ firms for the following work. Contractors other than those registered with PWD, 
Puducherry should produce documentary evidence in support of their having satisfactorily completed three similar works each of 40% 
of estimate cost put to tender or two works each of 60% of estimate cost put to tender or one work of 80% of estimate cost 
put to tender in the last seven years ending previous day of last date of submission of tenders. (Similar work means execution of 
“Building Works/ Factory buildings”). The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for 
tenders. The contractor after purchasing the valid ikey and Digital Signature Certificate can only be able to download the Press 
Notice, Notice Inviting Tender and other related documents and upload the bid document online by verifying the Tender Number 
assigned for each work from www.pudutenders.gov.in 

 
 
 

S. No 

 
Tender No. 

 
Name 

of Work 

Approximate 
Estimated cost 

(₹) 

Earnest Money 
Deposit 

(₹) 

Eligibility of 
contractors 

Time 
allowed 

Cost of 
Tender 
Schedule 

1 2 3 4 5 6 7 8 
1 PDL/ 

ABBU/ 
CIVIL/ 
TENDER/ 
02/ 2025-
26 

Construction of 
Workshop Shed - cum -
Stores (Keeping old 
usable engineering 
materials) Opposite to 
the Existing Workshop 
Room in Puducherry 
Distilleries Ltd., 
Puducherry.  
 

35,17,613.00   
 (inclusive of 

GST) 

70,360.00 Class–IV 
and above 

5 (Five) 
months 

1000/- 
+ GST 
@ 5% 

 
Critical Dates 

 

Document Download/ Sale 
Start Date 

09.06.2025 at 10.00 A.M Document Download / Sale 
End Date 

24.06.2025 at 05.00 P.M 

Bid Submission Start Date 09.06.2025 at 03.00 P.M Bid Submission End Date 24.06.2025 at 05.00 P.M 
Tender Publishing Date 09.06.2025 at 09.00 A.M Bid Opening Date 25.06.2025 at 10.00 A.M 

The Managing Director, Puducherry Distilleries Ltd., Puducherry reserves the right to change the opening time and 
date of the Tender for administrative reasons by notifying the same in the website. If the opening day of tender happens to be a 
Public Holiday, the same will be opened on next working day. 

 
Tender schedule can be downloaded and submitted online through the website https://pudutenders.gov.in only by 

those contractors, who are having valid ikey and Digital Signature Certificate and the tender schedules cannot be purchased 
from the Office of the Managing Director by remitting the cash in the Office of the Managing Director and no pre- 
request for issue of tender schedules will be entertained in the Office of the Managing Director. 

Submission of EMD and Cost of Tender Documents should be credited as detailed below: 
The contractor shall remit EMD and cost of tender schedule on or before the closing date and time for submission of e- 

tender through online by internet Banking of NEFT/ RTGS modes. In internet banking bidders shall make payments using his/ 
her Internet Banking enabled account with any of the banks listed in the Annexure enclosed. The payment Gateway will display 
a list of banks wherein the bidder has to choose his / her bank. 
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Upon selection, the bidder will be taken to the login page of his/ her bank. The bidder has to login and proceeds for 
paying the tender fees/ EMD. If the transaction is successful, system will be redirected to the e-tendering portal for submission 
of bid. 

To facilitate Bidder who do not have Internet Banking facility, payment can be made offline through NEFT/ RTGS 
mode. In this option, the bidder has to take print-out of the NEFT/ RTGS payment Challan auto-generated by the system and 
visit his/ her bank to remit the requisite amount. Once payment is received in the pooling account the bidders will be able to 
proceed for bid submission by feeding the Unique Transaction Reference (UTR) number in the e-procurement portal. It is 
advised that the bidders make payment one day in advance for validation purpose. ICICI Banks shall handle the queries 
of the bidders regarding online payment. 

For e-payment assistance please contact ICICI Bank for e-payment help desk guidance in Phone Nos. +91-
8939831491, 9840326721, 9840806302. 

On the scheduled time and date of opening, the Managing Director authorizes the opening of tender on the notified 
time. Eligible tenderer can access the particulars after to opening of tender in the website. The Puducherry Distilleries Ltd., will 
not be liable for any delay in submission of tender. 

A copy of the enlistment of contractor license issued by the Competent Authority (i.e) Copy of Registration 
should be scanned and uploaded. 

A copy of the GST Registration Certificate should also be enclosed. 

Declaration about Site Inspection. 

The time allowed for carrying out the above work will be as prescribed in Col. No.7 including monsoon period from the 
tenth day from the date of letter of commencement. 

The NIT and General Conditions of Contract is available on the website (https://pudutenders.gov.in) 
can be viewed online and downloaded by the intending contractors. 

If the opening day of tender happens to be a Public Holiday the same will be opened on next working day. 

For tender related queries contact: The Managing Director, Puducherry Distilleries Ltd., Puducherry. 

This work is covered under Puducherry Goods and Services Tax Act 2017 and hence the contractors are requested to 
quote the rates including the effect of GST. Additional/ Separate claim will not be entertained on any account after the award of 
work. The payment is also liable for TDS as instructed by the Commercial Tax Department based on GST. 

For any technical related queries about online tender, please call 24 x 7 Help Desk Number 0120-4001002, 0120- 
4001005 and 0120-4493395 or email to support-eproc@nic.in . The Contact details of the Local help desk e-Procurement 
Cell, 3rd Floor, ‘A’ Block, Chief Secretariat, Puducherry Phone No.0413-2220225, 0413- 2233262 or Email to support-
eproc.py@supportgov.in 

 
 
-sd- 

     MANAGING DIRECTOR 
   Puducherry Distilleries Ltd., 

Puducherry 
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PUDUCHERRY DISTILLERIES LIMITED 
(A Govt. of Puducherry Undertaking) 

R.S. No. 144 & 145, Ariyapalayam, Villianur, 
                                                                   Puducherry   605 110. 

 
NOTICE INVITING TENDER 

 
Name of Work Construction of Workshop Shed - cum - 

Stores (Keeping old usable engineering 

materials) Opposite to the Existing 

Workshop Room in Puducherry 

Distilleries Ltd., Puducherry. 

NIT No. PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 

Estimated Cost ₹35,17,613/- (inclusive of GST) (Rupees 

Thirty-Five Lakh Seventeen Thousand 

Six Hundred and Thirteen only) 

EMD ₹70,360/- 

Class of Contractor Class IV & above 

Time for Completion      5 (Five) Months  
including monsoon period 

e-tender processing fee 
(Non-refundable) 

₹ 1000/- + GST @ 5% 

Bid Submission Start Date 09.06.2025 at 3.00 P.M 

Last date & Time of Submission of bid 
on (or) before 

5.00 P.M on 24/ 06/ 2025 

Date & Time of Opening of Bid 
 

10.00 A.M on 25 / 06/ 2025 

 
NIT invited by Managing Director, Puducherry Distilleries Ltd., Puducherry. 
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PRESSNOTICE FOR e-TENDER 
 

The Managing Director, Puducherry Distilleries Ltd., Puducherry (Email pdl@pdlindia.in) invites 

online Percentage Rate bids from the approved and eligible Contractors/ firms for following work: - 

Name of Work Construction of Workshop Shed - cum - 
Stores (Keeping old usable engineering 
materials) Opposite to the Existing 
Workshop Room in Puducherry Distilleries 
Ltd., Puducherry. 

NIT No. PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 

Estimated Cost ₹35,17,613/- (inclusive of GST) (Rupees 

Thirty-Five Lakh Seventeen Thousand 

Six Hundred and Thirteen only) 

EMD ₹70,360/- 

Class of Contractor Class IV & above 

Time for Completion      5 (Five) Months  
including monsoon period 

e-tender processing fee 
(Non-refundable) 

₹ 1000/- + GST @ 5% 

Bid Submission Start Date 09.06.2025 at 3.00 P.M 

Last date & Time of Submission of bid 
on (or) before 

5.00 P.M on 24. 06. 2025 

Date & Time of Opening of Bid 
 

10.00 A.M on 25. 06. 2025 

 

The Bid forms and other details can be downloaded from the website https://pudutenders. 

gov.in(also in PDL web site https://pdlindia.in for reference only) 

 
 
 

Managing Director, 
Puducherry Distilleries Ltd.,  

Puducherry 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR  
E-TENDERING FORMING PART OF BID DOCUMENT 

 
Tenders are invited through e-Tendering by the Managing Director, Puducherry Distilleries Ltd., Puducherry 

(Email ID: pdl@pdlindia.in) for the following work from the eligible contractors/firms. Contractors / Firms other 

than those registered with PWD, Puducherry should produce documentary evidence in support of their having 

satisfactorily completed three similar works each of 40% of estimate cost put to tender or two works each of 

60% of estimate cost put to tender or one work of 80% of estimate cost put to tender in the last seven years 

ending previous day of last date of submission of tenders. (Similar work means execution of “Buildings 

Work/ Factory Buildings”). The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. The contractor after purchasing the valid ikey and Digital 

signature Certificate can only be able to download the Press Notice, NIT and other related documents and 

upload the bid document online by verifying the Tender Number assigned for this work from 

www.pudutenders.gov.in 

 
Sl NIT  

No 
Name of work and 

Location 
Estimated     

cost put to bid (Rs) 
Earnest 

 Money (Rs) 
Stipulated 
Period of 

Completion  

Class of 
contractor 

1 2 3 4 5 6 7 

1 PDL/ 
ABBU/ 
CIVIL/ 

NIT/ 02/ 
2025-26 

Construction of 
Workshop Shed -
cum - Stores 
(Keeping old usable 
engineering 
materials) Opposite 
to the Existing 
Workshop Room in 
Puducherry 
Distilleries Ltd., 
Puducherry. 
 

₹35,17,613/- 
(Including GST) 

 
 
 
 

₹70,360/-      5 (Five) 
Months  
including 
monsoon 

period 

Class IV & 
above 

e-tender processing fee (Non-refundable) ₹1000/- + GST @ 5% 

Bid Submission Start Date 09.06.2025 at 3.00 P.M 

Last date of online submission of EMD, bid and other 
documents as specified in the bid document. 

5.00 P.M on 24. 06. 2025 

Date and time of opening of bid 10.00 A.M on 25. 06. 2025 

Note: 

1. The intending bidder must read the terms and conditions of FORM-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 

 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

 

3. The bid document consisting of plans, specifications, the schedule  of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website www.pudutenders.gov.in at 

free of cost. 
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4. Tenders shall be accompanied with e-tender processing fee of ₹ 1000/- + GST @ 5% & Earnest 

money of ₹ 70,360/- which shall be payable using payment e-gateway of ICICI Bank through internet 

banking or DIRECT DEBIT/ RTGS/ NEFT/ RTGS mode through online. There is no exemption for the 

payment of Tender Fee and EMD. 

 
5. The Tender shall be submitted only if the Tenderer is agreeable to all the terms and conditions of 

this Tender. Tenders are to be submitted through e-procurement platform at 

https://pudutenders.gov.in only. Tenders submitted in any other form will not be accepted. 

 
6. The bidders are required to submit soft copies of their bids electronically on the e-Procurement 

Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the e-Procurement Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the e-Procurement Portal.  More information 

useful for submitting online bids on the e-Procurement Portal may be obtained at: 

https://pudutenders.gov.in. 

 
7. REGISTRATION 

i. Bidders are required to enroll on the e-Procurement module of the e-Procurement Portal (URL: 

https://pudutenders.gov.in) by clicking on the link “Online bidder Enrolment” on the e-

Procurement Portal which is free of charge. 

 

ii. As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 

 

iii. Bidders are advised to register their valid e-mail address and mobile numbers as part of the 

registration process. These would be used for any communication from the e-Procurement 

Portal. 

 

iv. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class II or Class III Certificates with signing key usage) issued by any of the Certifying 

Authority recognized by CCA India (e.g. nCode, eMudhra etc.), with their profile. 

 

v. Bidder then log-in to the site through the secured log-in by entering their user ID / password 

and the password of the Digital Signature Certificate.  

 
8. ONLINE PAYMENT OF EMD & TENDER FEES 

I. The bidders have the option to make payment of EMD & Tender fee through the following 

modes: 
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1. Internet Banking  

2. NEFT/RTGS.  

II. In Internet banking, bidders shall make payments using his/her internet Banking enabled 

account with any of the banks listed in the Annexure-II enclosed. The Payment Gateway will 

display a list of banks wherein the bidder has to choose his bank. Upon selection, the bidder 

will be taken to the login page of his/her bank. The bidder has to Login and proceed for paying 

the Tender fees/EMD. If the transaction is successful, system will be redirected to the e-

Tendering portal for submission of bid.   

  

III. To facilitate Bidders who do not have Internet banking facility, payment can be made offline 

through NEFT/ RTGS mode.  In this option, the bidder has to take print-out of the NEFT/ RTGS 

payment Challan auto-generated by the system and visit his/ her bank to remit the requisite 

amount. Once payment is received in the pooling account, the bidders will be able to proceed 

for bid submission by feeding the Unique Transaction Reference (UTR) number in the e-

Procurement portal.  It is advised that the bidders make payment one day in advance for 

validation purpose.    

 

IV. Bid submission can be done immediately when EMD/ Tender fee is paid through “Internet 

Banking” mode when compared to NEFT/ RTGS mode of payment.  

 

V. During evaluation of tender, EMD of unsuccessful bidders will be automatically refunded to the 

bidder’s account from where they initiated payment.  
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LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED  

WITHIN THE PERIOD OF BID  

1) The e-tender processing fee & EMD should be deposited only through NEFT/ RTGS/ Direct Debit 

mode available in the website.  

2) All contractors should upload PWD/ CPWD/ MES/ Railways/ TWARD/ Any State PWD 

Registration Certificate/ Enlistment Order of the appropriate class. 

3) Certificate of Registration for GST, and Acknowledgement of up to date filed return of GST, if 

already obtained by the bidder. 

4) If the bidder has not obtained GST registration as applicable, then he shall scan and upload 

following undertaking along with the bid document "If work is awarded to me, I/ we shall obtain 

GST registration certificate, as applicable, within one month from date of receipt of award letter 

or before release of any payment whichever is earlier, failing which I/ we shall be responsible for 

delay in payments which will be due towards me/ us on account of the work executed and/ or for 

any action taken by Puducherry Distilleries Ltd., or GST department in this regard." 

5) Contractors/ Firms other than those registered with PWD, Puducherry shall upload the Form “C” 

that the statement of detail of completed works as per the eligibility criteria specified in the NIT. 

Necessary attested copies of the Work Order, Final Completion Certificate received from the 

client for the said work(s) in Form “C” have to be attached.  

6) Valid Notarized Affidavit of Non-black listing by PWD/ State/ Central Departments/ PSU/ 

Autonomous bodies as per Form “J” on Non-Judicial stamp paper of Rs.100/- duly signed by the 

authorized person of agency/ firm. (Only for Contractors/ firms other than those registered 

with PWD, Puducherry) 

7) Valid Notarized Affidavit of ‘No back-to-back execution of work’ as per Form “G” on Non-Judicial 

stamp paper of Rs.100/- duly signed by the authorized person of agency/ firm. (Only for 

Contractors/ firms other than those registered with PWD, Puducherry) 

8) Declaration about site inspection. 

9) The scanned copy of Latest Income-Tax clearance certificate from Income Tax Company 

Note:  

1) All the above documents must be clearly displayed and seen by the tender opening 
authority before opening the actual bid. 

 

2) All the bidders should submit the original documents uploaded for the above work after 
opening of the tender on the same/ next day for verification. 

i. Licenses/ Registrations or proof of applying for Labour licenses, registration with EPFO, 
ESIC & BOCW welfare Board. 

ii. Willingness certificate from concerned competent electrical contractor if required. 

 

 

Managing Director, 
Puducherry Distilleries Ltd.,  

Puducherry 
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FORM ‘C’ 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 
SEVEN YEARS ENDING LAST DAY OF THE MONTH PREVIOUS TO THE ONE IN WHICH THE 

TENDERS ARE INVITED 
 

Sl. 
No. 

Name 
of work/ 
project 

and 
location 

Owner or 
sponsoring 
organizatio

n 

Cost of 
work in 
Crores 

of 
rupees 

Date of 
Commen-
cement as 

per 
Contract 

Stipulate
d Date of 
completio

n 

Actual 
date of 

completio
n 

Litigation/ 
arbitration 

cases 
pending/ in 
progress 

with 
details* 

Name 
and 

Address/ 
Telephon
e number 
of officer 

to 
Whom 

reference 
may be 
made 

Whethe
r the 
work 
was 

done on 
back to 
back 
basis 
Yes/ 
No 

1 2 3 4 5 6 7 8 9 10 

          

 

*IndicategrossamountclaimedandamountawardedbytheArbitratorTribunal 
 
Note: Attested copies of the Work Order, final completion certificate from the client for the 
above said work(s) have to be attached.   
 

 
 
 
 

Signature of Bidder(s)/ 
Authorized Authority of the firm 

(With Name & Seal)
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FORM ‘J’  
 

AFFIDAVIT 
 
  

Name of work:  Construction of Workshop Shed - cum - Stores (Keeping old usable engineering 

materials) Opposite to the Existing Workshop Room in Puducherry Distilleries 

Ltd., Puducherry. 

 

NIT No.: PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 
 

 
 I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any State/ 

Central Departments/ PSUs/ Autonomous bodies during the last 7 years of its operations. Further that, 

if such information comes to the notice of the Puducherry Distilleries Ltd., then I/we shall be debarred 

for bidding in PW in future forever.  Also, if such information comes to the notice of Puducherry 

Distilleries Ltd., on any day before date of start of work, the Managing Director shall be free to cancel 

the agreement and to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

 
 

Signature of Bidder(s) or An Authorized 
Officer of the firm with stamp 

(with Name & Seal) 
 
 

Date: 
 
 

 
Signature of Notary with seal 
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FORM ‘G’ 

 

AFFIDAVIT 

 
Name of Work: Construction of Workshop Shed - cum - Stores (Keeping old usable engineering 

materials) Opposite to the Existing Workshop Room in Puducherry Distilleries 

Ltd., Puducherry. 

 

NIT No.: PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26  
 
  

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Puducherry Distilleries Ltd., then I/we shall be debarred for tendering in PWD in future forever. Also, 

if such a violation comes to the notice of Puducherry Distilleries Ltd., before date of start of work, the 

Managing Director shall be free to cancel the agreement and to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee. 

 
 
 

Signature of Bidder(s) or An Authorized  
Officer of the firm with stamp 

(with Name & Seal) 

Date: 
 
 
 
 

Signature of Notary with seal 
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DECLARATION ABOUT SITE INSPECTION 
 

To, 
Managing Director, 
Puducherry Distilleries Ltd.,  
Puducherry 
 

Sub: NIT No: PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 for the work Construction of Workshop 

Shed - cum - Stores (Keeping old usable engineering materials) Opposite to the 

Existing Workshop Room in Puducherry Distilleries Ltd., Puducherry 

Dear Sir, 

 
It is hereby declared that as per PWD–6 FOR e-BIDDING, I/ We the bidder inspected and 

examined the subject site and its surrounding and satisfy myself/ ourselves as to the nature of the 

ground and sub-soil (so far as is practicable), the forms and nature of the site/ ourselves before 

submitting the bid, the accommodation which may require and all necessary information as to risks, 

contingencies and other circumstances which may influence or affect our bid have been obtained. 

I/We the bidder shall have full knowledge of the site and no extra charge consequent upon any 

misunderstanding or otherwise shall be claimed in later date. 

 

I/We bidder shall be responsible for arranging and maintaining at own cost all materials, tools 

& plants, water, electricity access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract documents.  Submission of a bid by 

me/us implies that I/We have read this notice and all other contract documents and has made myself 

/ourselves aware of the scope and specifications of the work to be done and local conditions and other 

factors having a bearing on the execution of the work. 

Yours faithfully, 

 
 

Signature of Bidder(s) or  
An Authorized Officer of the firm  

(with Name & Seal) 
 
 
 

Note: The above declaration shall be scanned and uploaded online. 
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SAFETY CLAUSE 

As spirit storage area is nearby, the tenderer should take utmost care while carrying out welding 

work regarding safety. Necessary pre-cautious steps such as providing of barricade, safety 

measures are to be provided by the tenderer. 

 

LOCATION OF WORK SITE 

The worksite is store shed building is located in the Puducherry Distilleries Limited Campus of the 

Arrack Blending and Bottling unit is at Ariyapalayam village, in Villianur which is situated on the 

National Highway No.45-A, at a distance of about 12 Kms., from Puducherry. Nearest railway 

station is Puducherry, which is connected to Villupuram junction by Broad Gauge. Puducherry is 

also accessible by road from Chennai by the Chennai-Trichy National Highway No.45, (with a turn 

at Tindivanam), as well as East Coast Highway, and the distance from Chennai by Road is about 

160 and 150 Kms respectively.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



12 
 

PWD- FORM-6 FOR E- TENDERING 
 
1) Percentage rate bids are invited from eligible Contractors for the Work of Construction of 

Workshop Shed - cum - Stores (Keeping old usable engineering materials) Opposite 

to the Existing Workshop Room in Puducherry Distilleries Ltd., Puducherry. The 

enlistment of the contractors should be valid up to the last date of submission of bids. In case 

the last date of submission of bid is extended, the enlistment of contractor should be valid up 

to the original date of submission of bids. The work is estimated to ₹35,17,613/- (inclusive 

of GST). This estimate, however, is given merely as a rough guide. 

2) Agreement shall be drawn with the successful bidders on prescribed Form No. PWD 7 (or 

other Standard Form as mentioned) suitable to Puducherry Distilleries Ltd., which is 

available as a Govt. of India Publication and also available on website  https://pwd.py.gov.in 

Bidders shall quote his rates as per various terms and conditions of the said form which will 

form part of the agreement. 

3) The time allowed for carrying out the work will be 5 (Five) Months including monsoon 

period including monsoon period from the date of start as defined in Schedule- ‘F’ or from 

the first date of handing over of the site, whichever is later, in accordance with the phasing, 

if any, indicated in the bid documents. 

4) (i)   The site for the work shall be made available in parts as per execution of work. 

(ii) The architectural and structural drawings shall be made available in phased manner, as 

per the requirement of the same as per approved programme of completion submitted by the 

contractor after award of work. 

5) The bid document consisting of plans, specifications, the  schedule  of  quantities  of various 

types of items to be executed and the  set  of  terms  and  conditions  of  the contract to be 

complied with and other necessary documents except Standard General Conditions of Contract 

Form can be seen on website www.pudutenders.gov.in free of cost. 

6) After submission of the bid the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 

7) While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

8) When bids are invited in three stage system and if it is desired to submit revised financial bid 

then it shall be mandatory to submit revised financial bid. If not submitted then the bid submitted 

earlier shall become invalid. 

9) Earnest Money shall be deposited through DIRECT DEBIT/ NEFT/ RTGS mode only through 
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online.  

10) The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or immediately 

after acceptance of the successful bidder, whichever is earlier.  

Copy of Enlistment Order and certificate of work experience and other mandatory documents 

as specified in the NIT shall be scanned and uploaded to the e-Tendering website within the 

period of bid submission. Online bid documents submitted by intending bidders shall be opened 

only of those bidders, whose Processing fee, EMD got deposited and other documents 

scanned and uploaded are found in order. 

The bid submitted shall be opened at 10.00 A.M on 25. 06. 2025. 

11) The bid submitted shall become invalid and e-tender processing fee shall not be 

refunded if: 

a) The bidder is found ineligible. 

b) The bidder does not upload scanned copies of all the mandatory documents stipulated in the 

bid document. 

c) If any discrepancy is noticed between the mandatory documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the bidders in the office of 

tender opening authority.  

d) If a bidder does not quote any percentage above/below on the total amount of the tender or 

any section/ sub head in percentage rate tender, the tender shall be treated as invalid and 

will not be considered as lowest bidder. 

12) The contractor whose bid is accepted will be required to furnish performance guarantee at 

specified percentage of the tendered amount mentioned in Schedule-E and within the 

period specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the 

Commercial Bank in accordance with the prescribed form. In case the contractor fails to deposit 

the said performance guarantee within the period as indicated in Schedule ‘F’, including the 

extended period if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. 

The earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to furnish 

either copy of applicable licenses/   registrations   or   proof   of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board and Programme chart 

(Time and Progress) within time specified in Schedule-F including Provident Fund Code No. 

(If applicable) and also ensure the compliance of aforesaid provisions by the sub-contractors, 
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if any engaged by the contractor for the said work within the period specified in Schedule-F. 

13) The description of the work is as follows: Construction of Workshop Shed - cum - Stores 

(Keeping old usable engineering materials) Opposite to the Existing Workshop Room 

in Puducherry Distilleries Ltd., Puducherry. Intending Bidders are advised to inspect and 

examine the site and its surroundings and satisfy themselves before submitting their bids as 

to the nature of the ground and sub- soil (so far as is practicable), the form and nature of the 

site, the means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidders shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. The bidders shall be responsible for 

arranging and maintaining at his own cost all materials, tools & plants, water, electricity 

access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents.  Submission of a bid by a bidder 

implies that he has read this notice and all other contract documents and has made himself 

aware of the scope and specifications of the work to be done and of conditions and rates at 

which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. 

14. The Managing Director, Puducherry Distilleries Ltd., does not bind itself to accept the lowest 

or any other bid and reserves to itself the authority to reject any or all the bids received without 

the assignment of any reason. All bids in which any of the prescribed condition is not fulfilled 

or any condition including that of conditional rebate is put forth by the bidders shall be 

summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

16. The competent authority on behalf of Puducherry Distilleries Ltd., reserves to himself the right 

of accepting the whole or any part of the bid and the bidders shall be bound to perform the 

same at the rate quoted. 

17) The contractor shall not be permitted to bid for works in the Puducherry Distilleries Ltd., (in 

case of contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a Divisional Accountant or as an officer. He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazetted officer in the 

Puducherry Distilleries Ltd., Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors. 
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18) No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. This contract is liable tobe 

cancelled if either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of India as aforesaid before 

submission of the bid or engagement in the contractor’s service. 

19) The bid for the works shall remain open for acceptance for a period of 60 (Sixty) days from 

the due date of its opening in case of single bid system. If any bidder withdraws his bid 

before the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the 

department, then the Puducherry Distilleries Ltd., shall, without prejudice to any other right 

or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the 

bidders shall not be allowed to participate in the rebidding process of the work. 

20) This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of: - 

The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the 

rates quoted online at the time of submission of bid and acceptance thereof together with 

any correspondence leading thereto. 

Standard C.P.W.D. Form 7(OR) other Standard C.P.W.D. Form as applicable to Puducherry 

Distilleries Ltd., 

21) This work is covered under Puducherry Goods and Service Tax Act, 2017 and Central 

Goods and Service Tax Act 2017, hence the contractors are requested to quote the rates 

including the effect of GST.  Additional/Separate claim for GST will not be entertained on any 

account after the award of work.  The payment is also liable for TDS as per provision of GST 

Act and Rules. 

22) The contractor/firm must obtain necessary prior permit from Pondicherry Ground Water 

Authority, for the water requirement of the of the proposed construction/road works which 

will be meet out either from tube well or transportation through tanker lorries before 

commencement of the construction work. 

23) As per the Central Vigilance Commission guidelines and GFR Rules, negotiations with 

the ‘L1’ tenderer may be conducted at the discretion of the Competent Authority as prescribed 

in the Rule 173 (xiv) of GFR 2017.  However, the tenderers are expected to quote their rates 
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within permissible limit of variation. 

24) The intending bidders are required to upload their profile in e-tender portal and upload their 

bids well in advance of last date of submission of tender. Any issue related to updating profile/ 

uploading tender can be resolved through the Managing Director, Puducherry Distilleries 

Ltd., Puducherry.(email) ID: https://pdlindia.in OR e-procurement cell 3
rd floor, Chief 

Secretariat, e-tender help desk for guidance in phone No.0413- 2220225 & 180030702232 

(Toll Free) mail ID: Support-eproc.py@supportgov.in The e- tendering bidders are also 

advised not to wait to raise any issue till the last date of submission of bid in their own interest. 

For any clarification the contractors are free to contact the Managing Director, Puducherry 

Distilleries Ltd., Puducherry. (0413 -2667578 & 2666844) 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 

PUDUCHERRY DISTILLERIES LTD., 
 PUDUCHERRY  

 

Percentage Rate Tender & Contract for Works 

Tender for the work of: Construction of Workshop Shed - cum - Stores (Keeping old 
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usable engineering materials) Opposite to the Existing Workshop Room in 

Puducherry Distilleries Ltd., Puducherry.  

Bid Submission Start Date: 09.06.2025 at 3.00 P.M 

Last date and time of submission of e-tenders shall be up to 5.00 P.M on 24.06.2025 

To be opened in presence of bidders who may be present at 10.00 A.M on 25.06.2025 in the office 

of Managing Director, Puducherry Distilleries Ltd., Ariyapalayam, Puducherry 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the Managing Director, 

Puducherry Distilleries Ltd., within the time specified in Schedule ‘F’, viz., schedule of quantities 

and in accordance in all respects with the specifications, designs, drawings and instructions in 

writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respects in accordance with, such 

conditions so far as applicable. 

 

I/We agree to keep the tender open for 60 (Sixty) days from the due date of its opening in 

case of single bid system. 

 

I/We have deposited EMD for the prescribed amount on behalf of the Managing Director, 

Puducherry Distilleries Ltd., as per the bid document. 

 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque 

or Bank Guarantee (as prescribed) issued by a Scheduled Bank is scanned and uploaded (strike 

out as the case may be). 

 

If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/we 

agree that the Managing Director, Puducherry Distilleries Ltd., or his successors, in office shall 

without prejudice to any other right or remedy be at liberty to forfeit the said earnest money 

absolutely. Further, if I/we fail to commence work as specified, I/we agree that Managing Director, 

Puducherry Distilleries Ltd., or his successors in office shall without prejudice to any other right 
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or remedy available in law, be at liberty to forfeit the said the performance guarantee absolutely. 

The said performance guarantee to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of that limit at the rates to 

be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 

form. 

 

Further I/ We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/ We shall be debarred for participation in the re-tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to the notice 

of Department, then I/ We shall be debarred for tendering in Puducherry Distilleries Ltd., in future 

forever.  Also, if such a violation comes to the notice of Department before date of start of work, the 

Managing Director, Puducherry Distilleries Ltd., shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee. 

 

I/We hereby declare that I/we shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate information/ 

derived there from to any person other than a person to whom I/we am/are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the State. 

 
 

Dated…………………….  
Witness: Signature of Bidder(s) or  

An Authorized Officer of the firm  
(with Name & Seal) 

 
 

Address: 
Occupation: 
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ACCEPTANCE 
 
The above tender (as modified   by you   as provided in the   letters mentioned hereunder) is 

accepted by me for and on behalf of the Puducherry Distilleries Ltd., for a sum of Rs. (Rupees

                                                               ) 

 

The letters referred to below shall form part of this contract Agreement: - 

 

(a) 

(b) 

 

For & on behalf of Puducherry Distilleries Ltd., Puducherry 

 

Signatures…………… 

Dated: Managing Director 



20 
 

On non- judicial stamp paper of minimum Rs.100 

(Guarantee offered by Bank to Puducherry Distilleries Ltd., in connection with 

the execution of contracts) FORM OFBANK GUARANTEE FOR EMD/ 

PERFORMANCEGUARANTEE/ SECURITY DEPOSIT/ MOBILIZATION ADVANCE 

 

1. Whereas the Managing Director, Puducherry Distilleries Ltd., Puducherry on behalf of the 

Puducherry Distilleries Ltd., (hereinafter called “The Puducherry Distilleries Ltd.,”) has invited bids under                

--------------------------------------- (NIT Number) dated .................................... for (Name of work) 

................................................  ........................................................................... The Puducherry Distilleries 

Ltd., has further agreed to accept irrevocable Bank Guarantee for Rs........................... 

(Rupees......................................................only) valid up to ......... (date*) ................. as Earnest Money 

Deposit from ................ (Name and address of contractor) .................................... (hereinafter called “the 

contractor”) for compliance of his obligations in accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Managing Director, Puducherry Distilleries Ltd (hereinafter called “The Puducherry Distilleries 

Ltd.,”) has entered into an agreement bearing number with .................. (Name and address of the 

contractor) hereinafter called “The contractor”) for execution of work ......................... .................................. 

(Name of work) ......................................................................... The Puducherry Distilleries Ltd., has further 

agreed to accept irrevocable Bank Guarantee for Rs......................... (Rupees 

.........................................only) valid up to ............ (date) ............ as Performance Guarantee / Security 

Deposit / Mobilization Advance from the said Contractor for compliance of his obligations in accordance 

with the terms and conditions of the Agreement. 

 

3. We, ……………… (indicate the name of the bank) herein after referred to as “the Bank”), hereby 

undertake to pay to the Puducherry Distilleries Ltd., an amount not exceeding Rs. …………… /-

(Rupees………………. Only) on demand by the Puducherry Distilleries Ltd., within 10 days of the demand. 

 

4. We, ………………………………. (indicate the name of the Bank) do hereby undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a demand from the Puducherry 

Distilleries Ltd., stating that the amount claimed is required to meet the recoveries due or likely to be due 

from the said contractor. Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs……………/- (Rupees ……… only) 

 

5. We, ………………………………. (indicate the name of the Bank) further undertake to pay the 

Puducherry Distilleries Ltd., any money so demanded notwithstanding any dispute or disputes raised by the 

contractor in any suit or proceeding pending before any court or Tribunal, our liability under   this   Bank   

Guarantee   being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall 

be a valid discharge of our liability for payment there under and the Contractor shall have no claim against 

us for making such payment. 
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6. We, …………………………….(indicate the name of the  Bank)further agree that the Puducherry 

Distilleries Ltd., shall have the fullest liberty without our consent and without affecting in any manner our 

obligation here under to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said Contractor form time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Puducherry Distilleries Ltd., against the said contractor and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our 

liability by reason of any such variation or extension being granted to the said contractor or for any 

forbearance, act of omission on the part of the Puducherry Distilleries Ltd., or any indulgence by the 

Puducherry Distilleries Ltd., to the said contractor or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for this provision, have effect of so relieving us. 

 
7. We, ………. (indicate the   name   of   the   Bank) further   agree that the Puducherry Distilleries Ltd., 

at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

instance without proceeding against the Contractor and notwithstanding any security or other guarantee, the 

Puducherry Distilleries Ltd., may have in relation to the Contractor’s liabilities. 

 
8. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

 

9. We, …………. (indicate    the     name     of     the     Bank) undertake not to revoke this guarantee 

except with the consent of the Puducherry Distilleries Ltd., in writing. 

 
10. This Bank Guarantee shall be valid up to unless extended on demand by the Puducherry Distilleries 

Ltd., Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs…………………… (Rupees………………. only) and unless a claim in writing is lodged with us within the 

date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall 

stand discharged. 

 

 

Date: ……………………… 

Witnesses: 

1. Signature …………………………. Authorized signatory 

Name and address Name& Designation 

 Staff Code no.& Bank seal 

2. Signature ………………………….  

Name and address  

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for Earnest money 
or for Performance Guarantee / Security deposit/ Mobilization advance, as the case may be. 
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PROFORMA SCHEDULE (Civil & Electrical) 

SCHEDULE ‘A’ 

Schedule of quantities: Enclosed 

Note: 

1) Schedule of materials to be issued to the contractor: Nil 

2) Tools and plants to be hired to the contractor: Contractor’s own arrangements 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ documents for the work, if any: Nil 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract: GCC 2023 for Construction works incorporating 

Amendments up to Circular bearing No. DG/CON/Construction 2023/05 Dated:08.02.2024. 

 

Name of work: Construction of Workshop Shed - cum - Stores 
(Keeping old usable engineering materials) 
Opposite to the Existing Workshop Room in 
Puducherry Distilleries Ltd., Puducherry. 

Estimate cost of work ₹35,17,613/- (inclusive of GST) 

(i) Earnest money (to be 

refunded after receiving PG) 
₹ 70,360/- 

(ii) Performance Guarantee   5% of tendered value 

(iii) Security Deposit   2.5 % of tendered value 

SCHEDULE ‘F’ 

 

1.General Rules & Directions: 

Officer inviting tender Managing Director, 
Puducherry Distilleries Ltd., 
Puducherry. 

Maximum percentage for quantity of items 

of work to be executed beyond which 

rates are to be determined in accordance 

with Clauses 12.2 & 12.3. 

 

see below 
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2.Definitions: 

2(vi) Engineer- in- Charge for Civil& 

Electrical 

Managing Director,  

Puducherry Distilleries Ltd., 

Puducherry 

2(viii) Accepting Authority MANAGING DIRECTOR 

PUDUCHERRY DISTILLIERIES LTD., 

PUDUCHERRY 

2(x) Percentage on cost of materials and 

labour to cover all overhead and profits. 

15% (including all risk insurance policy for 

Labour) 

2(x)(a) Standard Schedule of Rates  As per PSR 2024-25 (inclusive of GST) 

(Applicable to Puducherry Region) & Local 

Market Rates on Non-Scheduled Items. 

2(xi) Department Puducherry Distilleries Ltd., (PDL) 

9 (ii) Standard PWD Contract Form GCC 2023 (Puducherry PWD Form 7) as 

modified and corrected up to date as available 

on PWD Website  

 
 

Clause 1   

i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and applicable 
labour licenses, registration with EPFO, all 
risk insurance policy for labours, ESIC and 
BOCW Welfare Board or proof of applying 
thereof, from the date of 
issue of letter of acceptance 

: 

14 days (The Performance Guarantee 
shall be submitted by the Contractor on 
format as per GCC 2023 and shall be 
initially valid up to the stipulated date of 
completion plus minimum 06 Months) 

ii) Maximum allowable extension with late fee 
@ 0.1% per day of performance Guarantee 
amount beyond the period provided in 
(i)above 

: 

7 days 

Clause 2   

Authority for fixing compensation 
under clause 2 

: Managing Director  

Puducherry Distilleries Ltd.,  

Puducherry 

Clause 2A 

Incentive for early completion of work 

: 
Not Applicable 
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Clause 5   

Number of days from the date of issue of letter 
of acceptance for reckoning date of start 

: Ten (10) Days (or)  

Date of handing over of site 
whichever is later 

Mile stone(s) as per table given below: - 

(To be filled by Managing Director, Puducherry Distilleries Ltd., 
 

 
Sl. 
No. 

 
Description of milestone 

 (Physical) 

Time allowed in 
days (from date 

of start) 

Amount to be 
withheld in case of 
non-achievement of 

Mile(s) Stone 
1.    

2.    

3.    

4.    

 
Time allowed for execution of work:  5 (Five) Months (Including monsoon period) 
 

 
Sl. 
No. 

 
Financial Progress 

Time allowed in days 
(from date of start) 

Amount to be withheld in 
case of non-achievement 

of Mile(s) Stone 

1. 1/8th of the whole work 1/8th of the whole work In the event of not achieving 
necessary progress as 
assessed from running 
payments, 1% of the 
tendered value of work will 
automatically be withheld for 
failure of each milestone 
without any notice to the 
contractor.   

2. 3/8th of the whole work 3/8th of the whole work 

3. 3/4th of the whole work 3/4th of the whole work 

4. Full Full 

 

Authority to decide: 

 
i) Extension of time Managing Director  

Puducherry Distilleries Ltd.,  

Puducherry 

ii) Rescheduling of mile stone 

iii) Shifting of date of start in case of delay 

in handing over of site 
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Clause-6 Computerized Measurement Book (CMB) Applicable 

Clause-7 Gross work to be done together with net 

payment/ adjustment of advances for 

material collected, if any since the last 

such payment for being eligible to interim 

payment   

 

Rs: 4.75 Lakhs 

Clause 7A Whether Clause 7A shall be applicable Applicable 

Clause 8A Authority to decide compensation on 

account if contractor fails to submit 

completion plans 

Managing Director,  

Puducherry Distilleries Ltd., 

Puducherry. 

Clause 10A List of testing equipment to be provided by 

the Contractor at site lab. 

As per Sl.No.8 of particular 

Specifications and special 

conditions of this NIT 

Clause 10B (ii) 
 
Mobilization Advance 
 

Applicable/ Not Applicable 

Clause 10C Component of labour expressed as 

percent of Value of work 

25% Applicable/ Not Applicable 

 

Clause 10CC Component for Materials, Labour etc. for 

price adjustment for works 

Applicable/Not Applicable 

Clause 11 

Specifications to be followed for 

execution of work for Civil Work 

For Civil -CPWD specification 2019 Vol. I to II with 

correction up to date of receipt of tender, “MORTH 

specification 5
th revision, CPHEEO specification, and 

relevant IRC and BIS codes” 
Specifications to be followed for 

execution of work for Electrical Work 

For Electrical works - CPWD specification 2023 Vol. I 

to II with correction up to date of receipt of tender, 

Clause 12- Deviation / Variation extent and pricing  

Clause 12.2 & 12.3-Deviation Limit beyond which clauses 12.2 && 12.3 shall apply 

for building work. 

 

100% 

 

Clause 12.4 (i) Deviation Limit beyond which clauses 12.2 &12.3 shall apply for 

foundation work (except items mentioned in earthwork subhead in PSR & related 

items)  

 

100% 

 

(ii) Deviation Limit for items in earthwork Sub head of PSR & related items. 100% 
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Clause 16 

Competent Authority for deciding reduced rates in case work 

not done as per Specifications.  

Managing Director, 

Puducherry Distilleries Ltd., 

Puducherry. 

Clause 17 

Contractor liable for damages, defects during defect liability 

period 

Enhancement of Maintenance 

Period:12 Months 

 

Clause 18 

List of mandatory machinery, tools & plants to be deployed 

by the contractor at site 

Not Applicable 

Clause 19 

Labour Laws to be complied by the Contractor 

 

Applicable 

Authority to decide penalty (including amount) for each 

default under Clause-19 

Managing Director, 

Puducherry Distilleries Ltd., 

Puducherry 

Clause 19C- Contractor should provide Safety Equipments for the Labourers working in the 

Site.  

Clause 19D- Contractor should submit the statement /details of Labourers employed in the site 

along with Working Hours, wages paid, no. of female works allowed for maternity benefit & 

amount Paid, accidents if any occurred.     

Clause 19G- Contractor should provide approved standard Huts & Sanitary arrangements. 

Clause-19K-Contractor should deploy qualified Skilled/ semi-Skilled trades man arrangements.     

Clause 25- Arbitration Clause       Deleted. As per G.O.Ms. No.30 dt. 05-09-2024 

issued by Under Secretary (Works), 

Puducherry. 

Clause 32 Requirement of Technical Representative(s) and recovery Rate 

S. 
No. 

Minimum 
qualification of 

Technical 
Representative 

Discipline Number 
Minimum 

Experience 

Designation 
(Principal 
Technical) 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

Clause 32(i) 

Figures Words 

 

1 

 

Graduate 
Engineer or  

Diploma Engineer 

 
Civil 

 

1 
Nil Principal 

Technical 
Representative 

₹ 15,000/- 
per month 

Rupees 
Fifteen 

Thousand 
per month 

5 Yrs 

 

 
Assistant Engineers retired from PWD, Puducherry; services that are holding Diploma will be treated at par 

with Graduate Engineers. 

Diploma holder with minimum 10-year relevant experience with a reputed construction co. can be treated 

at par with Graduate Managing Directors for the purpose of such deployment subject to the condition that 

such diploma holders should not exceed 50% of requirement of degree engineers. 

Clause-33 
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Levy/Taxes payable by the Contractor 

During the course of execution, the contractor is liable to pay all taxes (GST, Income Tax, CESS, 

Service Tax or other tax) as per Statutory orders issued by the concerned Departments. 

 

CESS 

(i) During the course of contract period, deduction of ‘CESS’ to provide social security and various 

welfare benefits through the Puducherry Buildings and Other Construction Workers Welfare Board 

under Section - 18 of Buildings and Other Construction Workers (RECS) Act, 1996 and as per Section-

3 of the Buildings and Other Construction Workers Cess Act, 1996 shall be made at the rate of 1% 

(One Percent) of the gross amount of each bill or as per the advice of the Government of Puducherry. 

 

(ii) Contractors are liable to register themselves and submit returns to the Registering Officer 

viz. Labour Office (Enforcement), Puducherry for Puducherry, Mahe & Yanam Regions and Labour 

Office (Karaikal) in respect of Karaikal Region in compliance to the provisions of Buildings and Other 

Construction Workers, (RECS) and Buildings and Other Construction Workers Cess Act, 1996 and 

Rules issued by Government of Puducherry from time to time. 
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GST  

As per Circular No.673/ FD/ F.3/ 2022-23 dt.24.08.2022 insertion of Clause in the Tender/ Bid/ 

RFP Document towards mandatory furnishing of GST Particulars by Contractors/ Service 

Providers. 

“The Contractor/Service Provider shall mandatorily furnish the following documents to the 

Commissioner, Commercial Tax: 

i) Copy of the Work Order 

ii) HSN1 Code of Goods and Service Accounts Code of Services which shall be supplied 

during the execution of the Contract. 

iii) GST Rate at which the GST would be paid to the Commercial Tax Department against 

each of the items in (ii) above. 

The information shall be submitted to the Commissioner, Commercial Tax, with a copy to the 

Procuring/Puducherry Distilleries Ltd., Entity, within 15 calendar days of receipt of the Work Order”. 

 
Clause 38 

(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of 

Puducherry Schedule of Rates 2024-25 applicable for Puducherry region. 

Variations permissible on theoretical quantities: 

(a) Cement  

 For works with estimated cost put to tender 

not more than Rs.25 lakh. 

3% plus/minus. 

 For works with estimated cost put to tender 

more than Rs.25 lakh. 

2% plus/minus. 

(b) Bitumen All Works. 2.5% plus & only &Nil 

on minus side 

(c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category 

2% plus/minus 

(d) All other materials. Nil 
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1.  

 

PARTICULAR SPECIFICATIONS & SPECIAL CONDITIONS 

1. GENERAL 

1.1 Wherever any reference to any Indian Standard Specifications of BIS or other international 

standards of ASTM / BS/EN occurs in the documents relating to this contract, the same shall 

be inclusive of all amendments issued there-to or revisions thereof, if any, up to the date of 

receipt of tenders. 

1.2 Detail Architectural drawings and structural drawing will be issued during execution of work. if 

any additional features in the crown road the Agency has to get the Structural Design as per 

Architectural Drawings and get it vetted from IIT Madras/ any other IIT. However, the agency 

is free to get the Structural design for additional features likes wild life crossing tunnel, birds’ 

nest etc shall be paid for design cost and for vetting cost. 

1.3 The contractor shall take instructions from the Managing Director for stacking of materials at 

site. No excavated earth or building materials shall be stacked on areas where the buildings, 

roads, services or compound walls are to be constructed. 

1.4 If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces, 

Institutions etc, the huts for labour are not to be erected at the site of work by the contractors, 

the contractors shall provide such accommodation at such locations as are acceptable to local 

bodies with all provisions concerning labour safety & sanitation as contained in the relevant 

clause of the contract, for which nothing shall be payable. 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the Contractor 

shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and 

nothing shall be payable to him on this account. 

1.6 The working drawings shall mean to include both architectural and structural drawings 

respectively. The structural and architectural drawings shall be properly correlated before 

executing the work. In case of any difference noticed between architectural and structural 

drawings, final decision, in writing of the Managing Director shall be obtained by the contractor 

before proceeding further. 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for movement 

of labour, materials etc. The contractor shall be bound to follow all such restriction/ instructions 

including issue of identity cards to all persons authorized by him to do work / visit the work site 

and nothing shall be payable on this account. 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if required, 

and make necessary payments directly to the department concerned. 
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1.9 The contractor shall  conduct his  work,  so as not to interfere with  or hinder the progress or 

completion of the work being performed by other contractor (s) or by the Managing Director- 

in- Charge and shall as far as possible arrange his work and shall place and dispose  off  the 

materials being used or removed, so as not to interfere with the operations of other 

Contractors, or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction of 

Managing Director. The contractor shall be responsible for any damage due to hindrance 

caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and with ears may be 

accepted without any extra payment. In such cases, clamps are not required and no extra 

payment shall be made for fixing the pipes in a different manner. 

1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for 

protecting reinforcement bars, its cost shall be deemed to have been included in the respective 

items, unless specified otherwise and nothing extra shall be payable nor extra cement shall be 

considered in the cement consumption on this account. 

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the 

directions of the Managing Director. Double handling of materials or excavated earth if required 

at any stage shall have to be done by the contractor at his own cost. 

1.13 No claim for idle establishment & labour, machinery & equipments, tools & plants and 

the like, for any reason whatsoever, shall be admissible during the execution of work 

as well as after its completion. 

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

1.15 Work shall be carried out in professional manner with finished product serving the intended 

purpose with specified strength, durability and aesthetics. 

1.16 Work activities shall be executed in well thought out sequences such that consequent activities 

not adversely affecting previously done work. Nothing extra shall be payable to protect the 

works already done. 

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item. 

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Managing Director may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Managing Director and bear all charges and cost of testing which shall not be reimbursed. 

1.19 The contractor shall not store/dump construction material or debris on metaled road. 

1.20 The contractor shall get prior approval from Managing Director for the area where the 
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construction material or debris can be stored beyond the metaled road. This area shall not 

cause any obstruction to the free flow of traffic/ inconvenience to the pedestrians.  It should be 

ensured by the contractor that no accidents occur on account of such permissible storage. 

1.21 The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/ area using CGI sheets or plastic and/ or other similar 

material to ensure that no construction material dust fly outside the plot area. 

1.22 The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/ or are carrying construction material like cement, sand and other allied 

material are fully covered.  The contractor shall take every necessary precaution that the 

vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 

sand or any other particles are not released in air/ contaminate air. 

1.23 The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris to 

prevent inhalation of dust particles. 

1.24 The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris relatable 

to dust emission. 

1.25 The contractor shall ensure that C&D waste is transported to the C & D waste site only and 

due record shall be maintained by the contractor. 

1.26 The contractor shall compulsorily use of wet jet in grinding and stone cutting. 

1.27 The contractor shall comply all the preventive and protective environmental steps as stated in 

the MoEF guidelines, 2010. 

1.28 The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 

1.29 The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

1.30 The contractor shall use vehicles having pollution under control certificate.  The emissions can 

be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps 

shall be used to ensure speed reduction.  In cases where speed reduction cannot effectively 

reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

1.31 The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to pollute 

air quality as a result of such storage.  

1.32 The paving of the path for plying of vehicles carrying construction material is more permanent 

solution to dust control and suitable for longer duration projects. 

1.33 Design of pavement will be carried out by the agency at free of cost and nothing extra shall be 
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paid by Department. 

1.34 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupants of the adjacent properties and to the public in general. 

The Contractor shall take all care, as not to damage any other adjacent property or other 

services running adjacent to the plot. If any damage is done, the same shall be made good by 

the Contractor at his own cost and to the entire satisfaction of the Managing Director. The 

Contractor shall use such methodology and equipments for execution of the work, so as to 

cause minimum environmental pollution of any kind during construction. Further, the 

Contractor shall take all precautions to abide by the environmental related restrictions imposed 

by Puducherry Pollution Control Committee, Govt.of Puducherry. 

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance 

as far as possible is caused to the occupants/ users of adjoining buildings. No claim what so 

ever on account of site constraints mentioned above or any other site constraints, inadequate 

availability of skilled, semi-skilled or unskilled workers in the near vicinity, non- availability of 

construction machinery spare parts and any other constraints not specifically stated here, shall 

be entertained from the Contractor. Therefore, the Bidders are advised to visit site and get 

first-hand information of site constraints. Accordingly, they should quote their tenders. Nothing 

extra shall be payable on this account. 

 

2.   CO-OPERATION WITHOTHERCONTRACTORS/SPECIALIZED AGENCIES/ SUB- 

CONTRACTORS 

2.1 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and other 

agencies working at site for smooth execution of the work. 

2.2 The Contractor shall: 

2.2.1 Allow use of scaffolding, toilets, sheds etc. 

2.2.2 Properly co-ordinate their work with the work of other Contractors. 

2.2.3 Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors. 

2.2.4 Provide electricity and water at mutually agreed rates. 

2.2.5 Provide hoist and crane facilities for lifting material at mutually agreed rates. 

2.2.6 Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 

services etc. at site. 

2.2.7 Adjust work schedule and site activities in consultation with the Managing Director and 

other Contractors to suit the overall schedule completion. 

2.2.8 Resolve the disputes with other Contractors/ sub-contractors amicably and the 

Managing Director, Puducherry Distilleries Ltd., shall not be made intermediary or 

arbitrator. 
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2.3 The work should be planned in a systematic manner so as to ensure proper co-ordination of 

various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical, 

firefighting, information technology, communication & electronics and any other services. 

2.4 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be supplied free of cost by the department unless 

otherwise specifically mentioned) and the contractor shall fix the same at time of casting of 

concrete, stone work and brick work, if required, and nothing extra shall be payable on this 

account. 

2.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Managing Director and 

shall as far as possible arrange his work and shall place  and dispose off the materials  being 

used or removed so as not to interfere with the operations of other  contractor or he shall 

arrange his work with that of the others in an acceptable and in a proper co-ordination manner 

and shall perform it in proper sequence to the complete satisfaction of others. 

2.6 Concrete Pavers shall be carried out as per IS codes (IRC-SP-63:  2018 and IS  15658: 2006) 

with the satisfaction of approved make list.  The agency shall get PCC pavers of grade M50 

approved by the Managing Director before execution of work. 

2.7 GSB & WMM Design mix for execution should be as per MoRTH & PWD   Specification (IRC 

109 –1997 & IRC 37 – 2018) to be submitted by agency before execution without any extra 

payment. The same will be approved by the Managing Director for execution within 3 days. 

2.8 Cement Concrete Pavements shall be carried out as per section 302 of MORTH specification. 

2.9 Sub bases and bases and shoulder shall be carried out the section 401,406, 408, 409,410 as 

per MORTH specification 

2.10 Site clearance work carried out as per the section 200 of MORTH specification & PWD 

specifications 

2.11 Excavation for road way and drains as per the section of MORTH specification –301 and 

Embankment construction for 305, 306, 308,311,312 of MORTH specification. 

2.12 Traffic signs, marking and other road appurtenances provided at regular intervals as per the 

section 800 of MORTH specification 

2.13 Dry lean cement concrete sub-base is considered as per the section of 601 MORTH 

specifications 

2.14 Precast Design and Erection using mixed construction of IS 15917 (2020) & IS 11447 (1985) 

relevant IS Code, Technical Specifications shall be followed. 

3.   CONDITION FOR CEMENT: - 
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3.1 The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS 8112) or 

Portland slag cement (conforming to IS: 455) or Portland Pozzolana Cement (PPC) (Fly ash 

based) conforming to IS :(Part-I) as required in the work, from reputed manufactures of cement 

as mentioned in the list of approved materials provided in the NIT. 

Supply of cement shall be taken in 50 Kg bags bearing manufacturer’s name and ISI marking. 

Samples of cement arranged by the contractor shall be taken by the Managing Director and 

got issue in accordance with provisions of relevant BIS codes. In case test results indicate that 

the cement arranged by the Contractor does not conform to the relevant BIS codes, the same 

shall stand rejected and shall be removed from the site by the Contractor at his own cost within 

a week’s time of written order from the Managing Director to do so. 

If Portland Pozzolana cement or Portland slag cement is used, suitable modification in de- 

shuttering time etc. shall be done, if need be, as per specifications and standards and as 

directed by Managing Director and nothing extra shall be payable on this account. 

No extra payment/ deduction shall be made from the payment to the contractor for using any 

of the above type of cement. 

3.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided 

by the Managing Director. 

3.3 For each grade/ type, cement bags shall be stored in two separate godowns, one for tested 

cement and the other for fresh cement (under testing) constructed by the contractor at site of 

work as per sketch shown in General conditions of contract for PWD works 2023 with weather 

proof roofs and walls, for which no extra payment shall be made. The size of the cement 

godown is indicated in the sketch for guidance only. The actual size of godown shall be as per 

site requirements and as per the direction of the Managing Director and nothing extra shall be 

paid for the same. The decision of the Managing Director regarding the capacity 

required/needed will be final. However, the capacity of each godown shall not be less than 100 

tonnes. Each godown shall be provided with a single door with two locks. The keys of one lock 

shall remain with Managing Director or his authorized representative and that of other lock with 

the contractor at the site of work so that the cement is issued from godown according to the 

daily requirement with the knowledge of both the parties. The account of daily receipt and issue 

of cement shall be maintained in a register in the prescribed Proforma and signed daily by the 

contractor or his authorized agent in token of its correctness. 

3.4 The cement shall be got tested by Managing Director and shall be used on the work only after 

satisfactory test results have been received. The contractor shall supply free of charge the 

cement required for testing including its transportation cost to testing laboratories. All 

expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, 

loading, unloading etc. including testing charges shall be borne by the contractor. 
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3.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained separately for each type of cement, as provided in clause 10 of the contract. The 

theoretical consumption of cement shall be worked out as per procedure prescribed in Clause 

38 of the contract and shall be governed by conditions laid therein. However, for consumption 

lesser beyond permissible theoretical variation recovery shall be made in accordance with 

conditions of contract at Schedule A to F (PWD-7), without prejudice to action for acceptance 

of work/item at reduced rate or rejection as the case may be. In case of excess consumption, 

no adjustment shall be made. 

3.6 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Managing Director. 

4. CONDITIONS FOR REINFORCEMENT STEEL: 

1) The PWD/contractor shall procure IS marked TMT bars of various grades from the steel 

manufacturers or their authorized dealers (as per following selection criteria) having valid BIS 

license for IS: 1786-2008 (Amendment-1 November 2012) 

The procured steel should have following qualities: - 

i) Excellent ductility, bend ability and elongation of finished product due to possible refining 

technology. 

ii) Consumption of steel should be accurate as per design. 

iii) Steel should have no brittleness problem in finished product. 

iv) Steel should carry the quality of corrosion and earthquake resistance. 

v) Quality steel with achievement of proper level of Sulphur and phosphorus as per IS:1786- 

2008. 

b) Selection Criteria of steel manufacturers 

The supply of reinforcement steel for all PWD works should have following selection criteria of 

steel manufacturers: - 

Steel producers of any capacity using iron ore/ processed iron ore as the basic raw materials 

adopting advanced refining technologies as given under 

i) I-EAF= Direct Reduced iron – Electric arc furnace or 

ii) BF-BOF = Blast furnace – Basic oxygen furnace or  

iii) COREX-BOF = COREX-Basic Oxygen Furnace 

For production of liquid steel to finish product at single/multiple locations with NABL or any 

other similarly placed accrediting Government body which operates in accordance with 

ISO/IEC 17011 and accredits labs as per ISO/IES 17025 conforming to IS:1786-2008 

(Amendment-1 November 2012). 

The preferred make of steel are enclosed in approved list of materials in NIT Managing Director 

of Puducherry Distilleries Ltd., Puducherry shall approve the steel manufacturers. 

2) The contractor shall have to obtain and furnish test certificates to the Managing Director in 
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respect of all supplies of steel brought by him to the site of work. 

3) Samples shall also be taken and got tested by the Managing Director as per the provisions in 

this regard in relevant BIS codes. In case the test results indicate that the steel arranged by 

the contractor does not conform to the specifications, the same shall stand rejected, and it 

shall be removed from the site of work by the contractor at his cost within a week’s time of 

written orders from the Managing Director to do so. 

4) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more 

or as decided by the Managing Director. 

5) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 

to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars 

of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

6) For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of 

sufficient length shall be cut from each size of the bar at random, and at frequency not less 

than that specified below: - 

Size of bar For consignment below 100 
tonnes 

For consignment above 100 
tonnes 

Under 10mm dia 
bars 

One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16mm 
dia bars 

One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia 
bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

7) The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

8) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall 

be worked out as per procedure prescribed in clause 38 of the contract and shall be governed 

by conditions laid therein. In case the consumption is less than theoretical consumption 

including permissible variations, recovery at the rate so prescribed shall be made. In case of 

excess consumption, no adjustment needs to be made. 

9) The steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Managing Director. 

 

For the purpose of payment, the actual weight of reinforcement steel shall be worked 

out as below: 

To arrive at unit weight for the purpose of payment three random samples each of 1meter 

length shall be collected for each diameter of re-bar from every consignment received at site. 

Actual weight of three specimens for each diameter shall be taken and average weight 

calculated and recorded. The average weight so arrived at shall be compared with theoretical 
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weight of that particular diameter of rebar. Actual or theoretical weight whichever is less shall 

be considered for making payment for that consignment. However final payment shall be made 

on the basis of weighted average of all the consignment. The decision of the Managing Director 

as regards the random samples and average weight shall be final and binding on the contractor 

and no claim of any kind shall be entertained in this regard. 

 

REINFORCED CEMENT CONCRETE WORK 

a. 5.1 DESIGN MIX CONCRETE 

5.1.1  The RCC work shall be done with Design Mix Concrete unless otherwise specified. In 

the nomenclature of items wherever letter M has been indicated, the same shall imply 

for the Design Mix Concrete. For the nominal mix in RCC, CPWD Specifications shall be 

followed. The Design Mix Concrete will be designed based on the principles given in IS: 

456-2000. The contractor shall design mixes for each grade of concrete indicating that 

the concrete ingredients and proportions will result in concrete mix meeting requirements 

specified.   In case of use of admixture and or white cement, the mix shall be designed 

with these ingredients as well. 

5.1.2  The concrete mix design will be carried out by the contractor through one of the following 

laboratories/ Test houses and ready-mix concrete shall conform to accepted design mix. 

a) IIT Chennai. b) Pondicherry Technical University, (PTU), Puducherry or any other 

Government institution as approved by the Managing Director. 

5.1.3  In the event of all the above laboratories being unable to carry out the requisite design/ 

testing the contractor shall have to get the same done from any other laboratory with 

prior approval of the Managing Director. 

5.1.4  The contractor shall submit the mix design report from any of above approved 

laboratories for approval of Managing Director within 45 days from the date of issue of 

letter of acceptance of the tender. 

5.1.5  In case of white Portland cement and the likely use of admixtures where CC/RCC is done 

with concrete pumps in concrete with ordinary Portland/white Portland cement, the 

contractor shall design and test the concrete mix by using trial mixes with white cement 

and/or admixtures also, for which nothing extra shall be payable. 

5.1.6  Each time when there is change of source or characteristic properties of the ingredients 

used in the concrete mix during the work, a revised mix design shall be done and 

approval obtained from the approved Laboratory or as per the direction of the Managing 

Director. Preferably only single source of cement shall be kept for the work. In case 

contractor decides to use more than one source of approved cement brand then for each 

brand separate design mix shall be done and got approved by the Managing Director. 

5.1.7  The Mix shall be designed to produce the grade of concrete having required workability 

and characteristic strength not less than as specified. 
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5.1.8  The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength Tck = Fck + 1.65 Ѕ 

Where, Fck = Characteristic compressive strength at 28 days. S= Standard deviation. The 

standard deviation for each grade of concrete shall be calculated separately. The degree of quality 

control for this work is “Good” for which the standard deviation (s) obtained for different grades of 

concrete shall be as follows for Building Works: 

Grade of Concrete For “Good” quality of control 

M 20 

M 25 

M 30 

M 35 

4.0 

4.0 

5.0 

5.0 

5.1.9 Out of the six specimens of each set, three shall be tested at seven days and remaining three 

at 28 days. The preliminary tests at seven days are intended only to indicate the strength 

likely to be attained at 28 days. All cost of mix designing and testing connected therewith 

including charges payable to laboratory shall be borne by the Contractor. 

5.1.10 The samples of cement, aggregate (fine & coarse) to be sent to the laboratories shall be 

sealed in the presence of the Managing Director or his authorized representative and shall 

have his signature and cost of packaging, sealing, transportation, loading, unloading, cost of 

samples and the testing charges for Mix design in all cases shall be borne by the contractor. 

5.1.11 Notwithstanding the approval granted by the Managing Director in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input control, 

transportation and placement etc. 

 

 

 

5.1.12 The Managing Director reserves the right to exercise control over the ingredients, water and 

admixtures, purchased, stored and to be used in the concrete including conducting of tests 

for checking quality of materials fit or unfit for use in production of mix. 

5.1.13 The Contractor shall submit the test data of the material used for concrete mix-design in the 

laboratories, so the material being used at site can be compared with those data/ size etc. 

5.1.14 In case of change of parameters of ingredients (sand, cement, coarse aggregate) fresh 

concrete mix-design to be done as mentioned in paras 5.1.1, 5.1.2 & 5.1.6 to 5.1.10 above 

and got approved from the Managing Director before execution. 

5.1.15 The contractor shall make arrangement to install a mini laboratory at site for accelerated 

testing of design mix concrete as per IS: 9013. The department reserves right to take samples 

of design mix concrete from the mass production of the concrete for testing and compare with 

the laboratory’s results. 
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5.1.16 Nothing shall be paid extra for installation and cost of batching plant and other arrangement 

for making necessary test of design mix concrete. 

5.1.17 The item of design mix cement concrete shall be inclusive of all the ingredients including 

admixtures if required, labour, machinery T & P etc.  (except shuttering which will be 

measured & paid for separately) required for a design mix concrete of required strength and 

workability. The rate quoted by the agency shall be net & nothing extra shall be payable on 

account of change in quantities of concrete ingredients like aggregates and admixtures as 

per the approved mix design. 

5.1.18 Concrete shall be handled from the place of mixing to the place of final deposit/ placement by 

methods, which prevent segregation, or loss of any ingredients and contamination. 

5.1.19 Where concrete is conveyed by chutes, the chute shall be made of metal or fitted with metal 

lining. The approval of the Managing Director shall be obtained for the use of chutes in excess 

of 3 metres length and in such cases the concrete shall be remixed if so, required by the 

Managing Director or closed bottom buckets shall be used. If concrete is placed by pumping, 

the conduit shall be primed properly.  Once pumping is started, it shall not be interrupted as 

far as possible. Concrete shall not be dropped into place from a height more than 1.5m. 

5.1.20 Concreting of any portion of the work shall be done in presence of the representative of the 

Managing Director and shall be done only after approval of the Managing Director. 

5.1.21 Concreting shall be carried out continuously between constructions joints shown on the 

drawings or as agreed by the Managing Director. The contractor shall closely follow the 

sequence of concreting where it is specified in the drawings. If concreting is interrupted before 

reaching the predetermined joint an approved construction joint shall be provided. 

Construction joints shall be minimized as far as possible. These shall be set at right angles 

to the general direction of the member. The surface film of the first placed concrete should 

preferably be removed while the concrete is still green to expose the aggregate and leave a 

sound irregular surface. However, cares hall be taken not to disturb the concrete already laid. 

5.1.22 Admixtures: Wherever required, admixtures of approved quality only shall be mixed with 

concrete as specified. The admixtures shall conform to IS: 9103. The chloride content in the 

admixture shall satisfy the requirements of BS:  5075. The total amount of chlorides in the 

admixture mixed concrete shall also satisfy the requirements of IS 456-2000. 

5.1.23 Use of ready mixed concrete (RMC) may also be permitted, with prior approval of Managing 

Director, without any extra payment.  Separate account of design mix concrete and RMC 

shall however be kept. The ready mixed concrete shall conform to the requirement of 

durability, workability and strength as laid down for design mix concrete. 

 

 5.2 FORMWORK FOR EXPOSED CONCRETE SURFACES 

5.2.1 Where it is specifically shown on the drawings to have original fair face finish of concrete 

surface without any rendering of plastering, formwork shall be carried Out by using plywood 
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on steel plates of approved quality. 

5.2.2 The forms shall be constructed so as to produce a uniform and consistent texture and pattern 

on the face of the concrete.  The formwork shall be placed so that all horizontals are 

constructed of lumber and are not paneled and the formwork joints shall be staggered. 

5.2.3 To achieve a finish which shall be free of board marks, the formwork shall be faced with 

plywood or equivalent material in large sheets. The sheets shall be arranged in an approved 

pattern. Whenever possible, joints between sheets shall be arranged to coincide with 

architectural feature, sills, window heads or change in direction of surface. All joints between 

panels shall be vertical or horizontal unless otherwise directed.  Suitable joints shall be 

approved between sheets. The joints shall be arranged and fitted so that no blemish or mark 

is imparted to the finished surfaces. 

5.2.4 Forms for exposed concrete surfaces shall be constructed with grade strips (the underside 

of which indicate top of pour) at horizontal constructions joints, unless the use of groove strips 

is specified on the drawings. The reset forms shall be tightened against the concrete so that 

the forms will not be spread and permit abrupt irregularities or loss of mortar. Supplementary 

form ties shall be used as necessary to hold the reset forms tight against the concrete. 

5.2.5 For fair faced concrete, the position of through bolts will be restricted and generally indicated 

on the drawings. 

5.2.6 Plywood and steel plates used in the formwork for obtaining exposed surfaces shall be got 

approved from the Managing Director on each use. However, no forms will be allowed for 

reuse if it is doubtful to produce desired texture of exposed concrete. 

5.2.7 Cement of only approved shade shall be used preferably of single lot to achieve integrity of 

texture. 

5.3 TOLERANCE IN FINISHED CONCRETE 

The formwork shall be so made as to produce a finished concrete true to shape, lines, level, 

plumb and dimensions as shown in the drawings subject to the following tolerance unless 

otherwise specified in this specification or drawings. 

 

  

5.3.1 Wall/Column/Fins: 
 

i Variation from the plumb ±6mm Up to 3m height 

ii Variation from the plumb of 
conspicuous liner 

±6mm Up to 6m height 

iii Variation in the size of wall 
openings 

(+)15mm 
(-)6mm 

 

iv Variation in parapet wall 
thickness Up to 30cm thickness 

±6mm  
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Slab, Beam & Girder Forms: 

 Variation from the level or from the specified grid for beam soffit before removal of shores, In 

any 3m ± 6mm 

 In any 6m ± 10mm 

All the tolerances mentioned above shall apply to concrete dimensions only, and not to 

positioning of vertical steel or dowels. The tolerances given above are specified for local 

aberration in the finished concrete surface and should not be taken as tolerance for the entire 

structure taken as whole for the setting and alignment of formwork. Any error, within the above 

tolerance limits, or any other if noticed in any of the structure after part or portion stripping of 

forms, shall be corrected in the subsequent work to bring back the structure to its true line, 

level and alignment. 

 

Ultrasonic pulse velocity method test for RCC as per technical circular No. 18 issued vide 

CE(CSQ) letter No. G-2/SE(QA)/CSQ/69 dated 12.02.2013 shall be carried out as a routine 

test to assess the homogeneity and uniformity of concrete. The fulfilling criteria and other 

conditions shall be as detailed, as per the method stated in the aforesaid circular. 

 

6. SAFETY MEASURES AT CONSTRUCTION SITE 

In order to ensure safe construction, following shall be adhered for strict compliance at the site: 

- 

6.1  The work site shall be properly barricaded. 

6.2  Adequate signage’s indicating ‘Work in Progress – Inconvenience caused is Regretted’ or 

Diversion Signs shall be put on the sites conspicuously visible to the public even during 

night hours. These are extremely essential where works are carried out at public places 

in use by the public. 

6.3  The construction wastes at site shall be regularly removed on daily basis. 

6.4  All field officials and the workers must be provided with safety helmets, safety shoes and 

safety belts. 

6.5 Proper MS pipe scaffoldings with work – platforms and easy-access ladders shall be 

provided at site to avoid accidents. 

6.6 Necessary First-Aid kit shall be available at the site. 

The above provisions shall be followed in addition to the provisions of General Condition of Contract. 
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7. INSURANCE POLICIES: 

 

Before commencing the execution of work, the contractor shall, without in any way limiting his 

obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 

which may be caused to any person or property, at site of work. The contractor shall obtain and submit 

to the Managing Director proper “Contractor All Risk insurance Policy (CAR)” for an amount 

equivalent to contract value for this work, with the Managing Director, Puducherry Distilleries, Ltd., as 

the first beneficiary.  The insurance shall be obtained in joint names of Managing Director, Puducherry 

Distilleries, Ltd., and the contractor (who shall be second beneficiary). Also, he shall indemnify the 

Puducherry Distilleries, Ltd., from any liability during the execution of the work. Further, he shall obtain 

and submit to the Managing Director, a third-party insurance policy for maximum Rs.10 lakh for each 

accident, with the Managing Director as the first beneficiary. 

 

The insurance shall be obtained in joint name of Managing Director and the Contractor (who 

shall be second beneficiary). The contractor shall, from time to time provide documentary evidence as 

regards payment of premium for all the insurance Policies for keeping them valid till the completion of 

the work. The contractor shall ensure that insurance Policies are also taken for the workers of his Sub- 

contractors/specialized agencies also. Without prejudice to any of its obligations and responsibilities 

specified above, the contractor shall within 10 days from the date of letter of acceptance of the bid and 

thereafter at the end of each quarter submit a report to the department giving details of the Insurance 

Policies along with certificate of these insurance policies being valid, along with documentary 

evidences as required by the Managing Director. No work shall be commenced by the contractor unless 

he obtains the Insurance Policies as mentioned above. Also, no payment shall be made to the 

contractor on expiry of insurance policies unless renewed by the contractor. Nothing extra shall be 

payable on this account. No claim of hindrance (or any other claim) shall be entertained from the 

contractor on these accounts. 

 

 

8. LIST OF EQUIPMENT FOR SITE LABORATORY TO BE MADE AVAILABLE BY THECONTRACTOR 
AT HIS OWN COST (Refer Clause 10 A of Schedule ‘F’) 
  

 FIELD TESTING INSTRUMENTS 

Following instruments in sufficient quantity as directed by the Managing Director shall be made 

available by the contractor. It shall be ensured that the instruments always remain in serviceable 

condition else the same will be replaced. 

 8.1 Steel tapes – 3 m. 

 8.2 Vernier Calipers. 
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 8.3 Micrometer screw 25 mm gauge. 

 8.4 A good quality plumb bob. 

 8.5 Spirit level, minimum 30 cm long with 3 bubbles for horizontal vertical. 

 8.6 Wire gauge (circular type) disc. 

 8.7 Foot rule. 

 8.8 Long nylon thread. 

 8.9 Rebound hammer for testing concrete 

 8.10 Dynamic penetro meter. 

 8.11 Magnifying glass 

 8.12 Screwdriver 30 cm long 

 8.13 Ball pin hammer, 100 gm. 

 8.14 Plastic bags for taking samples 

 8.15 Moisture meter for timber 

 8.16 Earth resistance tests (for Electrical Divisions) 

 8.17 Meggar (for Electrical Divisions) 

 

9. CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICES 

 The contractor shall strictly adhere to the following conditions as part of his contract usual 

obligation 

9.1  The contractor shall ensure that adequate measures are taken for the prevention of erosion of 

the top soil during the construction. The contractor shall prepare and implement the Erosion 

and Sedimentation Control Plan (ESCP) provided to him after approval by the Managing 

Director as part of the larger Construction Management Plan (CMP). The contractor shall 

obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines if required from the 

Managing Director and then prepare “working plan” for the following month’s activities as a 

CAD drawing showing the construction management, staging & ESCP. At no time soil should 

be allowed to erode away from the site and sediments should be trapped where necessary. 

 

9.2  The contractor shall ensure that all the top soil excavated during construction work is neatly 

stacked and is not mixed with other excavated earth. The contractor shall take the clearance 

of the Managing Director before any excavation. Top soil should be stripped to a depth of 20 

cm (centimeters) from the areas to be disturbed, for example proposed area for buildings, 

roads, paved areas, external services and area required for construction activities etc. It shall 

be stockpiled to a maximum height of 40 cm in designated areas, covered or stabilized with 

temporary seeding for erosion prevention and shall be reapplied to site during plantation of the 

proposed vegetation or as directed by the Managing Director. Top soil shall be separated from 

subsoil, debris and stones larger than 50 mm (millimeter) diameter. The stored top soil may be 

used as finished grade for planting areas. 
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9.3  The Contractor should follow the construction plan as proposed by the Architect/ Managing 

Director to minimize the site disturbance such as soil pollution due to spilling. If required use 

of staging and spill prevention and control plan to restrict the Spilling of the contaminating 

material on site needs to be resorted. Protection of top soil from erosion by collection storage 

and reapplication of top soil, constructing sediment basin, contour trenching, mulching etc., 

may also be directed by the Managing Director. 

 
9.4 No excavated earth shall be removed from the campus unless suggested otherwise by 

Managing Director. All subsoil shall be reused in backfilling/landscape, etc as per the 

instructions of the Managing Director. The surplus excavated earth shall be disposed of by the 

contractor as per the direction of the Managing Director at his own cost for reuse. A certificate 

of reuse as required by the Managing Director shall be submitted by the contractor. 

9.5 The contractor shall not change the natural gradient of the ground unless specifically instructed 

by the Managing Director. This shall cover all natural features like water bodies, drainage 

gullies, slopes, mounds, depressions, etc. Existing drainage patterns through or into any 

preservation area shall not be modified unless specifically directed by the Managing Director. 

9.6 The contractor shall not carry out any work which results in the blockage of natural drainage. 

 The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the Managing Director. 

9.7 Contractor shall reduce pollution and land development impacts from automobiles use during 

construction. 

9.8 Overloading of trucks is unlawful and creates the erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper 

covering shall be used by the contractor. Also, no overloading shall be permitted. 

 

 

10. CONSTRUCTION PHASE AND WORKER FACILITIES 

10.1. The contractor shall specify and limit construction activity in pre-planned/designated areas and 

shall start construction work after securing the approval for the same from the Managing 

Director. This shall include areas of construction, storage of materials, and material and 

personnel movement. 

10.2 Preserve and Protect Landscape during Construction 

10.3 The contractor shall ensure that no trees, existing or otherwise, shall be harmed and damage 

to roots. These shall be prevented during trenching, placing backfill, driving or parking heavy 

equipment, dumping of trash and protected from oil, paint and other materials detrimental to 

plant health. These activities shall be restricted to the areas outside of the canopy of the tree, 

or, from a safe distance from the tree/plant by means of barricading. Trees will not be used 
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for support; their trunks shall not be damaged by cutting and carving or by nailing posters, 

advertisements or other material. Lighting of fires or carrying out heat or gas emitting 

construction activity within the ground, covered by canopy of the tree is not at all permitted. 

10.4 The contractor shall take steps to protect trees or saplings if any identified for preservation 

within the construction site using tree guards of approved specification. 

10.5 Contractor should limit all construction activity within the specified area as per the 

Construction Management Plan (CMP) approved by the Managing Director. 

10.6 The contractor shall avoid cut and fill in the root zones, through delineating and fencing the 

drip line (the spread limit of a canopy projected on the ground) of all the trees or group of 

trees. The zones of movement of heavy equipment, parking, or excessive foot traffic shall be 

separated from the fenced plant protection zones. 

10.7 The contractor shall ensure that maintenance activities during construction period shall be 

performed as needed to ensure that the vegetation remains healthy. 

10.8 Contractor shall be required to develop and implement a waste management plan, 

quantifying material diversion goals. He shall establish goals for diversion from disposal in 

landfills and incinerators, if required, and adopt a construction waste management plan to 

achieve these goals. A project wide policy of “Nothing leaves the Site” shall be followed. The 

Contractor’s ingenuity is especially called towards meeting this pre requisite/ credit (as per 

IGBC LEED India, New Construction v1.0 & GRIHA, MNRE) and many consider recycling 

cardboard, metal, brick, acoustical tile,  concrete,  plastic,  clean wood, glass, gypsum 

wallboard, carpet and insulation, designating a specific area(s) on the construction site for 

segregated or commingled collection of recyclable material, and track recycling efforts 

throughout the construction process, identifying construction haulers and recyclers to handle 

the designed materials at his cost. The diversion may include donation of materials to 

charitable organizations and salvage of materials on site. 

10.9 Contractor shall collect all construction waste generated on site. He may consider at 

segregating wastes based on their utility and examine means of sending such waste to 

manufacturing units which use them as raw material or other site which require it for specific 

purpose. Typical construction debris could be broken bricks, steel bars, broken tiles, spilled 

concrete and mortar etc. 

10.10 The contractor shall provide potable water and other amenities for all workers as per the 

contract. 

10.11 The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site as described in PWD General Conditions of contract. The contractor shall 

ensure cleanliness of workplace with regard to the disposal of waste and effluent; provide 

clean drinking water and latrines and urinals as per applicable provisions. Adequate toilet 

facilities shall be provided for the workmen within easy access of their place of work. The 

total no. to be provided shall not be less than 1per 30 employees in any one shift. Toilet 
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facilities shall be provided from the start of building operations, connection to a sewer shall 

be made as soon as practicable. Every toilet shall be so constructed that the occupant is 

sheltered from view and protected from the weather and falling objects. Toilet facilities shall 

be maintained in a sanitary condition. A sufficient quantity of disinfectant shall be provided 

and natural or artificial illumination shall also be provided. 

10.12 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. The 

contractor shall ensure proper screening, covering stockpiles, covering brick and loads of 

dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall also 

ensure the following activities to prevent air pollution during construction: 

10.13 Clear vegetation only from areas where work will start right away 

10.14 Vegetate/ mulch areas where vehicles do not ply. 

10.15 Apply gravel/ landscaping rock to the areas where mulching/ paving is impractical 

10.16 Identify roads on-site if applicable that would be used for vehicular traffic. Upgrade vehicular 

roads (if these are unpaved) by increasing the surface strength by improving particle size, 

shape and mineral types that make up the surface & base and add surface gravel to reduce 

source of dust emission to limit amount of fine particles (smaller than 0.075mm) to 10 – 20% 

10.17 Water spray, through a simple hose for small projects, to keep dust under control. Fine mists 

should be used to control fine particulate. However, this should be done with care so as not 

to waste water. Heavy watering can also create mud, which when tracked onto paved public 

roadways, must be promptly removed. Also, there must be an adequate supply of clean water 

nearby to ensure that spray nozzles don’t get plugged. 

10.18 Water spraying shall be done on: Any dusty materials before transferring, loading and 

unloading Area where demolition work is being carried out Any un-paved main haul road 

Areas where excavation or earth moving activities are to be carried out 

10.19 The contractor shall ensure that the speed of vehicles within the site is limited to 10 km/hr. 

10.20 All material storages should be adequately covered and contained so that they are not 

exposed to situations where winds on site could lead to dust/ particulate emissions. 

10.21 Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not 

become a source of fugitive dust and also to prevent of seepage of pollutant laden water into 

the ground aquifers.  When cleaning up the spill, ensure that the clean-up process does not 

generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be 

contained/ cleaned up immediately before they can infiltrate into the soil/ ground or runoff in 

nearby areas. 

10.22 Provide hoardings of not less than 3m high along the site boundary, next to a road or other 

public area at his cost. 

10.23 Provide dust screens, sheeting or netting to scaffold along the perimeter of the building at 

his cost. 
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10.24 Cover stockpiles of dusty material with impervious sheeting at his cost. 

10.25 Cover dusty load on vehicles by impervious sheeting before they leave the site at his cost. 

10.26 Contractor shall be required to provide an easily accessible area that serves the entire 

building and is dedicated to the separation, collection and storage of materials for recycling 

including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall 

coordinate the size and functionality of the recycling areas with the anticipated collections 

services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to  

maximize the effectiveness of the dedicated areas. Consider employing cardboard balers, 

aluminum can crushers, recycling chutes, and collection bins at individual workstations to 

further enhance the recycling program. 

10.27 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is allowed 

to percolate into the ground. Adequate precautions will be taken to safeguard against this 

including reduction of wasteful curing processes, collection, basic filtering and reuse. The 

contractor shall follow requisite measures for collecting drainage water run-off from 

construction areas and material storage sites and diverting water flow away from such 

polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed 

to carry the pollutant-laden water directly to the treatment device or facility (municipal sewer 

line). 

10.28 Staging (dividing a construction area into two or more areas to minimize the area of soil that 

will be exposed at any given time) should be done to separate undisturbed land from land 

disturbed by construction activity and material storage. 

10.29 The contractor shall comply with the safety procedures, norms and guidelines (as applicable) 

as outlined in the document Part 7 Constructional practices and safety, 2005, National 

Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations and 

notices concerning accidents, injury and first- aid shall be prominently exhibited at the work 

site. Depending upon the scope & nature of work, a person qualified in first-aid shall be 

available at work site to render and direct first-aid to causalities. A telephone may be provided 

to first-aid assistant with telephone numbers of the hospitals displayed. Complete reports of 

all accidents and action taken thereon shall be forwarded to the competent authorities. 

10.30 The contractor shall ensure the following activities for construction workers safety, among 

other measures at his cost. 

10.31 Guarding all parts of dangerous machinery. 

10.32 Precautionary signs for working on machinery. 

10.33 Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good 

condition. 

10.34 Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 

10.35 Ensuring that walking surfaces or boards at height are of sound construction and are provided 
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with safety rails or belts. 

10.36 Provide protective equipment; helmets etc. 

10.37 Provide measures to prevent fires. Fire extinguishers and buckets of and to be provided in 

the fire-prone area and elsewhere. 

10.38 Provide sufficient and suitable light for working during night time. 

10.39 The storage of material shall be as per standard good practices as specified in Part 7, Section 

2 - Storage, Stacking and Handling practices, NBC  2005 and shall be to the satisfaction of 

the Managing Director to ensure minimum wastage and to prevent any misuse, damage, 

inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own 

responsibility. There should be a proper planning of the layout for stacking and storage of 

different materials, components and equipments with proper access   and proper 

maneuverability of the vehicles carrying the materials. While planning the layout, the 

requirements of   various   materials, components   and equipments at different stages of 

construction shall be considered. 

10.40 The contractor shall provide for adequate number of garbage bins around the construction site 

and the workers facilities and will be responsible for the proper utilization of these bins for 

any solid waste generated during the construction. The contractor shall ensure that the site 

and the workers facilities are kept litter free.  Separate bins should be provided for plastic, 

glass, metal, biological and paper waste and labeled in both Hindi and English with suitable 

symbols. 

10.41 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start 

of construction, clearly stating measures to stop the source of the spill, to contain the spill, to 

dispose the contaminated material and hazardous wastes, and stating designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints, 

cleaners, and petroleum products. 

10.42 Contractor shall collect & submit the relevant material certificates for materials if directed by 

the Managing Director with high recycled (both post- industrial and post-consumer) content, 

including materials like RMC mix with fly- ash, glass with recycled content, calcium silicate 

boards etc. 

10.43 Contractor shall collect the relevant material certificates for rapidly renewable materials such 

as bamboo, wool, cotton insulation, fiber, linoleum, wheat board, strawboard and cork etc. 

10.44 Where possible, the contractor shall select materials/ vendors, harvested and manufactured 

regionally, within 800-km radius of the project site. 

10.45 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the HVAC 

system during construction, control pollutant sources, and interrupt pathways for 

contamination. He shall sequence installation of materials to avoid contamination of 

absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. He 

shall also protect stored on- site or installed absorptive materials from moisture damage. 
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10.46 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 

handover. This shall comprise an opening of all doors and windows for 14 days to vent out 

any toxic fumes due to paints, varnishes, polishes, etc. 

10.47 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well- being of installer and building 

occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) content of 

paints, coatings and primers used must not exceed the VOC content limits mentioned below 

in case items of such paints are/is available in schedule of quantities. 

10.48 Paints Non-flat - 150 g/L, Flat (Mat) - 50, g/L, Anti corrosive/ anti rust - 250 g/L 

10.49 Coatings/ Clear wood finishes Varnish - 350 g/L, Lacquer - 550 g/L, Floor coatings - 

100g/Listens - 250 g/L 

10.50  Sealers Waterproofing sealer - 250 g/L, Sanding sealer - 275 g/L, Other sealers - 200 g/L 

10.51 The VOC (Volatile Organic Compounds) content of adhesives and  sealants used if prescribed 

in the schedule of quantities must  be  less  than  VOC content limits mentioned: Architectural 

Applications VOC Limit (g/l less water)Indoor Carpet adhesives - 50 g/L, Carpet Pad 

Adhesives - 50 g/L, Wood Flooring Adhesive - 100 g/L, Rubber Floor Adhesives - 60 g/L, Sub 

Floor Adhesives – 50 g/L, Ceramic Tile Adhesives - 65 g/L, VCT and Asphalt Tile adhesives 

- 50 g/L, Dry Wall and Panel Adhesives - 50 g/L, Structural Glazing Adhesives - 100 g/L, 

Multipurpose Construction Adhesives – 70 g/L, Substrate Specific Application VOC Limit (g/l 

less water), Metal to Metal - 30 g/L, Plastic Foams - 50 g/L, Porous material (except wood) - 

50 g/L, Wood - 30 g/L, Fiber SS Glass – 80 g/L 

10.52  Wherever required, Contractor shall meet and carry out documentation of all activities on site, 

supplementation of information, and submittals in accordance with IGBC LEED India New 

Construction v1.0 or GRIHA program standards and guidelines. Towards meeting the 

aforementioned building environmental rating Standard(s) expert assistance shall be 

provided to him up on request. 

10.53  Water Use during Construction Contractor should spray curing water on concrete structure 

and shall not allow free flow of water. Concrete structures should be kept covered with thick 

cloth/ gunny bags and water should be sprayed on them. Contractor shall do water ponding 

on all sunken slabs using cement and sand mortar. 

10.54 The Contractor shall remove from site all rubbish and debris generated by the Works and keep 

Works clean and tidy throughout the Contract Period. All the serviceable and non-serviceable 

(malba) material shall be segregated and stored separately. The malba obtained during 

construction shall be collected in well-formed heaps at properly selected places, keeping in 

a view safe condition for workmen in the area. Materials which are likely to cause dust 

nuisance or undue environmental pollution in any other way, shall be removed from the site 

at the earliest and till then they shall be suitable covered. Glass & steel should be dumped or 

buried separately to prevent injury. The work of removal of debris should be carried out during 
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day.  In case of poor visibility artificial light may be provided. 

10.55 The contractor shall provide O & M Manuals wherever applicable. 

10.56 The contractor shall make himself conversant with the Site Management Program Manual 

and actively contribute to its compilation by estimating the nature and volume of waste 

generated by the process/installation in question. 

10.57 Materials & Fixtures for the project: 

10.58 Contractor will produce wherever feasible certificate regarding distance of the source of the 

relevant material. 

10.59 Unless otherwise stated cement used at site for reinforced concrete, precast members, 

mortar, plaster, building blocks, etc shall be PPC (Portland Puzzolana Cement). The PPC 

must meet the    requirements of IS1489 (Part I) as regards to fly ash content in cement. The 

contractor shall obtain from the PPC manufacturer the certificate regarding fly ash content in 

the PPC in each batch of consignment. 

10.60 The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 

Sept.1999 containing directive for greater fly ash utilization. Every construction agency 

engaged in the construction of buildings within a radius of 50 km radius of a Thermal Power 

Plant, have to use of 100% fly ash-based bricks/blocks in their construction. 

10.61 The contractor shall ensure that all paints, polishes, adhesives and sealants used both 

internally and externally, on any surface, shall be Low VOC products. The contractor shall 

get prior approval from the Managing Director before the application of any such 

material.12.62  All plumbing and sanitary fixtures installed shall be as per the prescription of 

the Managing Director and shall adhere to the minimum LPM (litres per minute) and LPF 

(litres per flush) mentioned. The contractor shall employ 100% zero ODP (ozone depletion 

potential) insulation; HCFC (hydro- chlorofluorocarbon)/and CFC (chlorofluorocarbon) free 

HVAC and refrigeration equipments and/ halon-free fire suppression and fire extinguishing 

systems. 

10.62The contractor shall ensure that all composite wood products/ agro- fibre products used for 

cabinet work, etc do not contain any added urea formaldehyde resin. 

1. Resources Consumed During Construction: 

2. The contractor shall ensure that the water and electricity is not wasted during 

construction. The Managing Director can bring to the attention any such wastage and the 

contractor will have to ensure that such bad practices are corrected. 

3. The contractor shall install necessary meters and measuring devices to record the 

consumption of water, electricity and diesel on a monthly basis for the entire tenure of the 

project. 

4. The contractor shall ensure that all run-off water from the site, during construction is 

collected and reused to the maximum. 
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5. The contractor shall use treated recycled water of appropriate quality standards for 

construction, if available. 

6. No lights shall be turned on during the period between 6:00 AM to 6:00 PM, without the 

permission of the Managing Director 

10.63 Construction Waste: 

1. Contractor shall ensure that wastage of construction material is within 3%. 

2. All construction debris generated during construction shall be carefully segregated and 

stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each 

waste type and measures employed to segregate the waste on site into inert, chemical, 

or hazardous wastes. 

3. All construction debris shall be used for road preparation, back filling, etc, used if 

described in the schedule of quantities and as per the instructions of the Managing 

Director, with necessary activities of sorting, crushing, etc. 

4. No construction debris shall be taken away from the site, without the prior approval of the 

Managing Director. 

5. The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 

batteries, and asbestos. 

6. If and when construction debris is taken out of the site, after prior permissions from the 

Managing Director, then the contractor shall ensure the safe disposal of all wastes and 

will only dispose of any such construction waste in approved dumping sites. 

10.64 Documentation 

1. The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Managing Director on a monthly basis: 

 Water consumption in litres 

 Electricity consumption in ‘kwh’ units 

 Diesel consumption in litres 

 Quantum of waste (volumetric/weight basis) generated at site and the segregated 

waste types divided into inert, chemical and hazardous wastes. 

 Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here and in the Appendix on Safety Conditions. 

2. The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Managing Director on a fortnightly basis: 

 Quantities of material brought into the site, including the material issued to the 

contractor by the Managing Director. 

 Quantities of construction debris (if at all) taken out of the site Digital photographs of 
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the works at site, the workers facilities, the waste and other material storage yards, 

pre-fabrication and block making works, etc. as guided by the Managing Director. 

3. The contractor shall submit a document after construction of the buildings, a brief 

description along with photographic records to show that other areas have not been 

disturbed during construction. The document should also include brief explanation and 

photographic records to show erosion and sedimentation control measures adopted. 

(Document CAD drawing showing site plan details of existing vegetation, existing 

buildings, existing slopes and site drainage pattern, staging and spill prevention 

measures, erosion and sedimentation control measures and measures adopted for top 

soil preservation during construction 

4. The contractor shall submit to the Managing Director after construction of the buildings, 

a detailed as built quantification of the following: 

a. Total materials used, 

b. Total top soil stacked and total reused 

c. Total earth excavated 

d. Total waste generated, 

e. Total waste reused, 

f. Total water used, 

g. Total electricity, and 

h. Total diesel consumed. 

5. The contractor shall submit to the Managing Director, before the start of construction, a 

site plan along with a narrative to demarcate areas on site from which top soil has to be 

gathered, designate area where it will be stored, measures adopted for top soil 

preservation and indicate areas where it will be reapplied after construction is complete. 

6. The contractor shall submit to the Managing Director, a detailed narrative (not more than 

250 words) on provision for safe drinking water and sanitation facility for construction 

workers and site personnel. 

7. Provide supporting document from the manufacturer of the cement specifying the fly-ash 

content in PPC used in reinforced concrete. 

8. Provide supporting document from the manufacturer of the pre-cast building blocks 

specifying the fly ash content of the blocks used in an infill wall system. 

9. The contractor shall, at the end of construction of the buildings, submit to the Managing 

Director, submit following information, for all material brought to site for construction 

purposes, including manufacturer’s certifications, verifying information, and test data, 

where Specifications sections require data relating to environmental issues including but 

not limited to: 
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 Source of products: Supplier details and location of the supplier. 

 Project Recyclability: Submit information to assist Owner and Contractor in recycling 

materials involved in shipping, handling, and delivery, and for temporary materials 

necessary for installation of products. 

 Recycled Content: Submit information regarding product postindustrial recycled and post-

consumer recycled content. Use the “Recycled Content Certification Form”, to be provided 

by the Commissioning Authority appointed for the Project. 

 Product Recyclability: Submit information regarding product and product’s component’s 

recyclability including potential sources accepting recyclable materials where ever 

applicable. 

10. Provide final certification of well-managed forest of origin to provide final documentation 

of certified sustainably harvested status: Acceptable wood “certified sustainably 

harvested” certifications shall include: 

 Wood suppliers’ certificate issued by one of the Forest Stewardship Council- accredited 

certifying agencies; 

 Suppliers’ invoice detailing the quantities of certified wood products for project; 

 Letter from one of a certifying agency corroborating that the products on the wood supplier’s 

invoice originate from certified well-managed forests. 

 

11. Clean tech: Provide pollution clearance certificates from all manufacturers of materials 

12. Indoor Air quality and Environmental Issues:  Submit emission test data, sourced from 

the manufacturers, produced by acceptable testing laboratory listed in Quality Assurance 

Article for materials as required in each specific Specification section. 

 Certifications from manufacturers of Low VOC paints, adhesives, sealant and polishes used 

at this particular project site. 

 Certification from manufacturers of composite wood products/agrofibre products on the 

absence of added urea formaldehyde resin in the products supplied to them to this particular 

site. 

 Submit environmental and pollution clearance certificates for all diesel generators installed 

as part of this project. 

Provide total support to   Managing Director   and   Green   Building   Consultants appointed by 

the Managing Director in completing all Green Building Rating related formalities, including 

signing of forms, providing signed letters in the contractor’s letterhead whenever required. 

10.65 Equipment: 

1. To ensure energy efficiency during and post construction all pumps, motors and engines 

used during construction or installed, shall be subject to approval and as per the 
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specifications of the Managing Director. 

2. All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL bulbs of the appropriate illumination levels. This condition is a 

must, unless specifically prescribed. 

3. The contractor is expected to go through all other conditions of the LEED & GRIHA rating 

stipulation. 

4. Failure to adhere to any of the above-mentioned items, without approval of the Managing 

Director, shall be deemed as a violation of contract and the contractor shall be held liable 

for penalty as per terms of the agreement. 

10.66 CONDITIONS FOR READYMIX CONCRETE: - 

1. The contractor can use concrete from RMC plants also with prior approval of the Managing 

Director, Puducherry Distilleries Ltd., instead of preparing the same in central batching 

plant at site within agreement item of Batch Mix Plant without any extra cost, looking to 

expedite the progress and need of work. However, for procuring RMC from approved plant 

the contractor shall follow the following conditions. Nothing extra shall be payable to the 

contractor for procuring RMC from the external plant. 

2. For procurement of ready-mix concrete from approved RMC plants, the contractor shall, 

within 15 days of award of the work, submit list of at least three RMC plant companies of 

repute along with details of transit mixer and pumps etc. to be deployed indicating name 

of owner/ company, its location capacity, technical establishment, past experience and 

text of MOU proposed to be entered between purchaser (the contractor) and supplier 

(RMC Plant). The Managing Director shall give approval in writing(subject to draw of 

MOU). The contractor shall draw the MOU with approved RMC plant owner/ company and 

submit to the Managing Director within a week of such approval. The contractor will not 

be allowed to purchase ready mixed – concrete without completion of above stated 

formalities for use in this project. Notwithstanding the approval granted by Managing 

Director in aforesaid manner, the contractor shall be fully responsible for quality of 

concrete including input control, transportation and placement etc. 

3. The Managing Director will reserve right to inspect at any such stage and reject the 

concrete if he is not satisfied about quality of product. The contractor should therefore 

draw MOU/ agreement with RMC owner/ company very carefully, keeping alter m-sand 

conditions/ specifications forming a part of this tender document. Including the following 

controls. 

4. The Managing Director reserves the right to exercise control over the ingredients, water 

and admixtures purchased, stored and to be used in the concrete including conducting of 

tests for checking quality of Materials, recordings of test results and declaring the Materials 
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fit or unfit for use in production of mix. 

5. Calibration checks of the RMC. 

6. Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

7. Time of mixing of concrete. 

8. Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. 

This will include continuous control on the workability during production and taking 

corrective action. 

9. For exercising such control, the Managing Director (if required) shall periodically put his 

authorized representative at the RMC plant. It shall be responsibility of the contractor to 

ensure that all-necessary requirement manpower & facilities are made available to the 

Managing Director and/ or his authorized representative at RMC plant. 

10. The ready-mix concrete should be produced in RMC plant using fully automatic batching 

plant having capacity to produce 30 cum/hr. The plant should have computerized control 

and shall give print out of all the ingredients. 

11. All required relevant records of RMC shall be made available to the Managing Director or 

his authorized representative. Managing Director shall, as required specify guidelines & 

additional procedures for quality control & other parameters in respect of materials and 

production & transportation of concrete mix, which shall be binding on the contractor & the 

RMC plant 

12. 43 grade OPC/ PPC as per schedule of the contract (conforming to relevant IS Codes) of 

brand/ make/ source as approved by Managing Director shall only be used for production 

of concrete. 

13. The RMC produced concrete be accepted by the Managing Director at site after receipt of 

the same after fulfilling all the requirements of mix mentioned in the tender documents. 

14. The item of design mix cement concrete shall be inclusive of all the ingredients including 

admixtures if required, labour, machinery, T&P etc. required for a design mix concrete of 

required strength and workability. The rate quoted by the agency shall be net & nothing 

extra shall be payable on account of change in quantities of concrete ingredients like 

cement and aggregates and admixtures etc. as per the approved mix design. 

15. Ready mix concrete shall be arranged in quality as required at site of work by 

transportation in a transit mixer. [The general conditions of transit mixer and other 

requirement shall conform to IS:5892.] Ready mix concrete shall be supplied as per the 

pre-agreed schedule approved by the Managing Director. 

16. All other operations in concreting work like Mixing, Slump, transportation, laying/placing of 
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concrete, compaction, curing etc. not mentioned in this particular specification for Design 

Mix Concrete shall be as per IS: 456-2000 or amended thereafter 

17. For design mix concrete of RCC other than those specified above, the contractor shall use 

the Design mix concrete produced by a central batching and mixing plant at his own cost. 

The contractor, if he so desires, can arrange the design mix concrete also from Ready mix 

concrete producer after obtaining written approval of the Managing Director. Nothing extra 

whatsoever shall be payable on this account. 

18. Ready mix concrete shall be arranged in quantity as required at site of work. The ready-

mix concrete shall be supplied as per the pre-agreed schedule approved by Managing 

Director. Nothing extra shall be payable on this account. The item of design mix cement 

concrete (produced at site as well as arranged from RMC producer) shall be inclusive of 

all the ingredients including admixtures if required, labour, machinery, transportation etc. 

(except reinforcement and shuttering which will be measured & paid as per provision of 

contract) required for a design mix concrete of required strength and workability. The rate 

quoted by the agency shall be net & nothing extra shall be payable on account of changes 

in quantities of concrete ingredients like cement and aggregates and admixtures etc. as 

per approved mix design except for quantity of extra cement payable as per schedule of 

quantity. Other operations in concreting work like Mixing, Slump, transportation, laying / 

placing of concrete, compaction, curing etc. not mentioned in this particular specification 

for Design Mix of Concrete shall be as per IS: 456-2000. 

10.67      Miscellaneous: 

1. At curves & bends preparation of sub grade & laying of sub - base, base & wearing course 

of WBM shall be done in such a manner that change of camber to the required super 

elevation & increase of road width at curve is gradual. 

2. If in the opinion of the Managing Director, it becomes necessary to save the earthen 

embankment or any other component of this work or adjoining work from damage due to 

accumulation of water resulting for rain, floods, springs, etc. the contractor shall have to 

make suitable arrangement to drain off accumulated water & nothing extra whatsoever 

shall be paid on this account. 

3. Log book for recording the hours of daily work for each road roller arranged by the 

contractor will be maintained by the contractor or his authorized representative and will be 

attested by the Managing Director or his authorized person of the work daily. The 

attestation of the Managing Director or his authorized person shall be final and binding on 

the contractor. 

4. The issue rate of bitumen stipulated is inclusive of the cost of bitumen drums. Empty 

bitumen drums shall therefore be the property of contractor. 
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5. Road roller/Power Road roller wherever stated shall mean three-wheel power roller of 8 

to 10 tonnes capacity. 

10.68      PRE-CAST CONCRETE PAVEMENT AND DRAIN 

1. The work shall be done in accordance with CPWD Specifications. 

2. 15.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision 

shall be made in the mound to accommodate fixing devices such as hooks etc. and 

forming of notches and holes. Each unit shall be cast in one operation. A sample of the 

unit shall be got approved from the Managing Director before taking up the work. 

3. Pre-cast units shall be clearly marked to indicate the top of member and its location. 

4. Pre-cast units shall be stored, transported and placed in position in such a manner that 

these are not damaged. 

5. The compaction of the concrete shall be done by vibrating, table or external vibrator, as 

approved by the Managing Director. The rate quoted for the item shall include the element 

for framework and mechanical vibration. 

6. Rate for item includes cost of all materials. Labour and all operations involved. Cost of 

M.S. frames, lugs including their welding, lifting hooks are also included. 

7. GSB & WMM Design mix for execution should be as per MoRTH & CPWD Specification 

(IRC 109 – 1997 & IRC 37 – 2018) to be submitted by agency before execution without 

any extra payment. The same will be approved by the Managing Director for execution 

within 3 days. 

8. Cement Concrete Pavements shall be carried out as per section 302 of MORTH 

specification. 

9. Sub bases and bases and shall be carried out the section 401,406, 408, 409, 410 as per 

MORTH specification 

10. Site clearance work carried out as per the section 200 of MORTH specification & C PWD 

specifications. 

11. Excavation for road way and drains as per the section of MORTH specification – 301 and 

Embankment construction for 305, 306, 308,311,312 of MORTH specification. 

12. Precast concrete pavements shall be executed as per CPWD specifications and relevant 

IS codes and work shall be carried out as per approved pattern and texture all as per the 

direction of Managing Director. 

13. Joint filling with fast-setting grout of M60 grade of approved makes. 

14. Provision of joint sealing as per relevant IS codes and PWD specifications. 

15. Traffic signs, marking and other road appurtenances provided at regular intervals as per 

the section 800 of MORTH specification. 
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16. Dry lean cement concrete sub-base is considered as per the section of 601 MORTH 

specifications. 

11. DE-WATERING 

(i) De-Watering required, if any shall be done conforming to BIS Code IS:9759 (guide lines for de-

watering during construction) and/ or as per the specifications approved by the Managing Director. 

Design of an appropriate and suitable dewatering system shall be the contractor’s responsibility. 

Such scheme shall be modified/ augmented as the work proceeds based on fresh information 

discovered during the progress of work, at no extra cost. At all times during the construction work, 

efficient drainage of the site shall be carried out by the contractor and especially during the laying of 

plain cement concrete, taking levels etc., The contractor shall also ensure that there is no danger to 

the nearby properties and installations on account of such lowering of water table.  If needed, suitable 

precautionary measures shall be taken by the contractor.  Also, the scheme of dewatering adopted 

shall have adequate built in arrangement to serve as stand-bye to attend to repair of pumps etc., 

and disruption of power/ fuel supply. Nothing extra shall be payable on this account. 

ii)        In trenches where surface water is likely to get into cut/trench during monsoons, a ring bund 

of puddle clay or by any other means shall be formed outside, to the required height, and maintained 

by the contractor.  Also, suitable steps shall be taken by the contractor to prevent back flow of 

pumped water into the trench.  Nothing extra shall be payable on this account. 

 

 

SPECIFIC SPECIAL CONDITIONS  

Disclaimer 

Where any portion of the General Conditions of Contract is repugnant to or at variance with any 

provisions of the Special Conditions, the provisions of the Special Conditions shall be deemed to over-

ride the provisions of the General Conditions of Contract and shall be to the extent of such repugnancy 

of variations, prevail. 

1)  The Contractor/ firm shall make arrangements for site for labours/ materials at his own risk and 

cost. 

2) Piling shall be carried out using pile boring machine (drilling type) without causing damage to 

adjacent structure. 

3) Necessary traffic diversion arrangements shall be carried out by the Contractor/ firm at their cost. 

4) The contractor should ensure uninterrupted flow in the channel during the entire work execution 

period. 

5) The Clause 25 of GCC (ARBITRATION CLAUSE) is not applicable. 

 

6)  Insurance policy Clause: 

“Before commencing the execution of work, the contractor shall, without in anyway limiting his 

obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 
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which may be caused to any person or property, at site of work. The contractor shall obtain and 

submits to the Managing Director proper contractor All Risk Insurance Policy for an amount 

equivalent to contract value for this work, with Managing Director as the first beneficiary. The 

insurance shall be obtained in joint names of Managing Director and the Contractor (who shall be 

second beneficiary). Also, he shall indemnify the department from any liability during the execution 

of the work. Further, he shall obtain and submit to the Managing Director, a third-party insurance 

policy for maximum Rs.10 lakh for each accident, with the Managing Director as the first 

beneficiary. 

The insurance shall be obtained in joint name of Managing Director and the Contractor (who shall 

be second beneficiary). The contractor shall, from time to time, provide documentary evidence as 

regards payment of premium for all the Insurance Policies for keeping them valid till the completion 

of the work. The contractor shall ensure that insurance Policies are also taken for the workers of 

his Sub- contractors/specialized agencies also. Without prejudice to any of its obligations and 

responsibilities specified above, the contractor shall within 10 days from the date of letter of 

acceptance of the bid and thereafter at the end of each quarter submit a report to the department 

giving details of the Insurance Policies along with certificate of these insurance policies being valid, 

along with documentary evidences as required by the Managing Director.  
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No work shall be commenced by the contractor unless he obtains the Insurance Policies as 

mentioned above. Also, no payment shall be made to the Contractor on expiry of insurance policies 

unless renewed by the contractor. Nothing extra shall be payable on this account. No claim of 

hindrance (or any other claim) shall be entertained from the contractor on these accounts.”  

 

7. EXISTING SERVICES 

7.1  Drains, pipes, cables, overhead-wires and similar services encountered in the course of the 

work shall be guarded from injury by the contractor at his own cost so that may continue in full 

and uninterrupted use to the satisfaction of the owners thereof or otherwise occupy any part 

of the site in a manner likely to hinder the operation of such services. 

7.2    Should any damage be done by the contractor to any mains pipes, cables or lines (whether 

above or below ground), whether or not & shown on the drawings, the contractor must make 

good or bear the cost of making good the same without delay to the satisfaction of the 

Managing Director. 

8.    10C is applicable in contract when the stipulated period of completion is less than 12 

months. 

9. 10CC is applicable in contract when the stipulated period of completion is more than 12 

months (No increase in material up to 12 months is allowed) 

10. 10CA is deleted  

11. No claim for idle establishment and labour, machinery and equipments, tools and plants 

and the like, for any reason whatsoever, shall be admissible during the execution of the 

work as well as after its completion. 

12. A simple interest @ 5% per annum shall be paid as per Clause 7 of GCC to the contractor 

from the date of expiry of prescribed time limit for the delay in payment of part bills 

instead of 7.5% provided in the Clause 7 of the existing NIT. 

13. All basic items are covered in the NIT. 
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GENERAL CONDITIONS 

(1)   The work should be carried out in accordance with CPWD Specification for Works 2019 with 

correction slips issued from time to time. If the said specifications differ from those given in the 

description of any particular item in the schedule of quantities and specifications stipulated 

herein, the latter shall prevail.  

(2) If the detailed description of any particular item in the schedule of quantities and specifications 

finally accepted by the department differs from the particular specifications given hereunder, the 

former shall prevail to the extent applicable. 

(3) If the particular specification given hereunder differs from I.S. code provisions, in any respect, 

the former shall prevail. 

(4) Wherever any reference to any Indian standard specification occurs in the documents relating 

to this contract the same should be inclusive of all amendments issued thereto or revision thereof 

if any, up to the date of receipt of tenders. 

(5) Conditions involving any financial implications other than those covered in the schedule of 

quantities will not be entertained and such tenders are also liable to be rejected.  

(6)  When working near existing structures, care shall be taken to avoid any damage to such 

structures, any such damage caused intentionally or unintentionally shall be restored to original 

and or acceptable condition and to the satisfaction of the Managing Director.  

(7) The contractor shall give to the Municipality, Police and other authorities all notices etc., that 

may be required to be given as per law and obtain all requisite licenses for temporary 

obstructions, enclosures and pay all fees, taxes and charges which may be leviable on account 

of the operations during the execution of the contract. No extra claim of the contractor will be 

entertained by the department on this account. 

(8) Other agencies doing works related to this project may also simultaneously execute the works 

and the contractor shall co-ordinate and co-operate with them as found to be necessary at no 

extra cost.  

(9) Any cement slurry or lime mortar or any combination thereof or water proofing material required 

for continuation from old work is demand to have been in built in the relevant items themselves 

and nothing extra shall be paid for the same.  

(10) The rate for all items of the work shall be considered as inclusive of pumping out or 

bailing out water if required for which no extra payment will be made. This will include 

water encountered from any source as rains, flood, and subsoil water table being high 

due to any other cause whatsoever. 

11. The contractor should register/enroll on ‘Call Before U Dig’(CBuD) Mobile App. activated 

by the Department of Telecommunications (DoT) and do the digging only after prior 

intimation through ‘Call Before U Dig’ (CBuD) Mobile App. and as per its terms and 

conditions. 
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12. MATERIALS OBTAINED FROM DISMANTLEMENT  

12.1.  The contractors, in course of their work, should understand that all materials (e.g. stone and the 

other materials) obtained in the work of dismantling, excavation etc. will be considered as the 

property of Puducherry Distilleries Ltd., and issued to the contractor (if they require the same for 

their own use) at rates approved by Puducherry Distilleries Ltd.,If these materials are not 

required by them, they will dispose of to the best advantage of Puducherry Distilleries Ltd., 

13. WATER SUPPLY AND SANITARY WORK 

13.1. The contractor shall engage licensed plumber for the work and get the materials tested by the 

Public Works Department authorities whenever required at their own cost. The work shall be 

carried out according to the Public Works Department Bye-laws and the contractor shall produce 

necessary certificate from Public Works Department authorities after completion of work.  

13.2 The contractor shall have to deposit water proofing compound as per the actual requirements 

for the water proofing job with the Managing Director at his Departmental Stores at the site of 

work.  

13.3  The water proofing compound will be issued to the contractor from time to time according to his 

requirements for the work in the same manner as the issue of the materials stipulated to be 

issued departmentally. 

14. INCONVENIENCE TO PUBLIC  

14.1   The contractor shall not deposit materials on any site, which will seriously inconvenience the 

public. The Managing Director may require the contractor to remove any materials, which are 

considered by him to be a danger or inconvenience to the public or cause them to be removed 

at the contractor’s cost.  

14.2  Any damage to work resulting from rains or from any other cause until the work is taken over 

by the Puducherry Distilleries Ltd., after completion will be made good by the contractor at his 

own cost.  

14.3  The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG metal, 

red earth, etc. from local authorities.  

14.4 The contractor shall get himself acquainted with the nature and extent of the work and satisfy 

himself about the availability of quarry and of kiln for collection and conveyance of materials 

required for the construction. The contractor’s quoted rate should take into account all these 

factors and will not be allowed for extra lead for collection and conveyance of materials for any 

reason whatsoever.  

14.5. The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work. 

14.6   The contractor shall conform to the provision of any Government acts which relate to works and 

to the regulations and bye-laws of any local authorities. The contractors shall give all notices 

required by the said acts or laws etc., pay all fees payable to such authorities and allow for these 



63 
 

contingencies in his tendered rates including fees for encroachments, costs of restoration etc., 

and all other fees payable to the local authorities.  

14.7.  Where surplus earth of a suitable quality exists at the site of work, the contractor shall be allowed 

to use same free of cost making mud mortar for masonry and for laying mud terracing over the 

roof. The Managing Director shall be the final authority to decide whether the earth obtained 

from excavation is surplus or not.  

14.8  The surplus earth excavated which is beyond the requirement of Puducherry Distilleries Ltd., 

works, may be allowed by the Managing Director, Puducherry Distilleries Ltd., to be disposed of 

by the contractor on his own or to sell the surplus earth to private parties at his discretion, but 

nothing extra will be paid for carriage or disposal of the surplus earth, if the same is not required 

for Puducherry Distilleries Ltd., works.  

14.9  The debris should be removed from the site on day-to-day basis without affecting the public in 

general.  

14.10  The mixing of concrete should be done at a separate site avoiding stacking of material at road 

side.  

14.11  Wherever fine sand has been mentioned in the schedule of quantities, it should be conforming 

to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. specifications. 

14.12 Concrete will be mixed with mixers either operated by hand or mechanical.  

14.13  The contractor shall not employ women and men below the age of 18 on the work of painting 

with products lead, in any form wherever men above the age of 18 are employed on the work 

of lead painting, the following principles must be observed for such use: 

a) White lead sulphate or lead, of products containing these pigments shall not be in painting 

operation except in the form of paste or of paint ready for use. 

b) Measure shall be taken in order to prevent danger arising from application of paint in the form 

of spray. 

c) Measure shall be taken wherever practicable against danger arising from dust caused by dry 

rubbing down and scraping.  

d) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work.  

e) Overalls shall be worn by working painters during whole of the working period. 

f) Suitable arrangements shall be made to prevent clothing put off during working hours being 

soiled by painting materials.  

g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified by a 

medical team appointed by the competent authority.  

h) The department may require when necessary medical examination of workers.  

i) Instructions with regard to the special hygienic precautions to be taken in the painting trade 

shall be distributed to working painter.  
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15. The rate for all items of works shall unless clearly specified otherwise include cost of all 

labour, materials and others inputs involved in the execution of item.  

16. a) For the purpose of recording measurements and preparing running account bill the 

abbreviated nomenclature enclosed with the standard form shall be adopted. The 

abbreviated nomenclature shall be taken to cover all the materials and operations as per the 

complete nomenclature of the relevant items in the agreement and other relevant 

specifications.  

b) In case of extra and substituted items of work for which abbreviated nomenclature is not 

provided in the agreements, the full nomenclature of items shall be reproduced in the 

measurement books and bill forms for running account bills.  

17.  For all doors and windows whether factory made or otherwise, cleats and rubber buffers 30mm 

dia. shall be provided as directed by the Managing Director and the rate for the shutter item 

shall include the cost of providing such wooden cleats and buffers.  

18. For those doors where hydraulic door closer is provided only wooden cleats need not be 

provided and no reduction in rate shall be made for the same.  

19. The particle board shutter shall be provided, with teak wood lipping (beading) at the edge to 

which hinges are fixed, without any extra cost.  

20. For works where items of aluminium doors, windows etc., are specified, the grade of anodic 

coating to be provided in accordance with table I of IS: 1868-1968 together with reference to 

IS: 5523-1969.  

21 Where hydrated lime is available, this can be used on the works and the places where 

hydrated lime is not available, lime concrete will be prepared by the traditional method of 

slaking the lime preparing the lime putty etc.  

22. (a) Tendered rates are inclusive of all taxes and levies payable under the respective status.  

However pursuant to the constitution (46th Amendment) Act 1982, if any further tax or levy is 

imposed by the statute after the date of receipt of tenders and the contractor thereupon 

necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the 

amount so paid provided such payment, if, any, is not, in the opinion of the Managing Director 

(whose decision shall be final and binding) attributable to delay in execution of work within 

the control of the contractor.  

(b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a  

duly authorized representative of Puducherry Distilleries Ltd., and further shall furnish such 

other information/document as the Managing Director may require.  

(c) The contractor shall within a period of 30 days of imposition of any further tax or levy 

pursuant to the Constitution (46th Amendment) Act, 1982 give a written notice thereof to the 

Managing Director pursuant to this condition, together with all necessary information relating 
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therein.  

23 While execution of the work, the contractor shall organise his work in such a way that the 

normal functioning of the premises is not disturbed. 

24 Any damage done to the existing structure while dismantling execution of the work shall be 

made good by the contractor at claim shall be made good by the contractor at his own cost 

and no extra claim shall be entertained on this account.  

25. The contractor must see the site before participating the tender and his viability for executing 

the work. 

26. The item of Anti-termite treatment shall be executed through a specialized firm. 

27. Rates should also be quoted inclusive of testing charges of all construction materials both 

at laboratory and in the field.  No payment will be made for material testing. 

28. The contractor should arrange for shifting of construction materials / concrete etc., near to 

the work site at his own cost.  No extra rate shall be considered for shifting of materials etc. 

29. For construction of Buildings /drains/canals/channels/bridges and culverts etc., rates should 

be quoted inclusive of de-watering and pumping out any type of water encountered during 

execution. No separate claim/ cost (like Extra/Substituted/Deviated items) will be admitted 

towards the dewatering etc. or any form of claim at any stage during the execution of work.  

No extra claim will be admitted for working under foul condition encountered during 

execution. 

30. The Contractors themselves have to identify the place of disposal of un-serviceable 

materials like debris, waste mud, etc arises in the site. No extra lead and lift shall be 

considered for such disposal. 

31. The Contractor must do their own arrangements at their own cost for signage/barricading 

etc. for the safety of Public during construction in the construction site of 

building/road/drain/canal/bridge/culverts etc. No separate claim will be admitted in this 

regard. 

32. The contractor shall make his own arrangements to provide the bitumen required for the 

work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the 

paid voucher to the Managing Director. The materials so procured shall be got tested before 

use. 

33. Necessary test certificates should be produced from the approved laboratory for the quality 

of materials.  

34. Defective materials will be rejected and the same have to be replaced by the contractor at 

his own cost.  

35. Original purchase vouchers should be produced at the time of receipt of materials and at the 
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time of verification by the Managing Director. The name of contractor, name of work and 

agreement number should be clearly noted in the original vouchers.  

36. The test specimens shall be provided at free of cost by the contractor.  

37. The test for cement has to be conducted for every 500 bags or part. The test for steel has to 

be conducted for every consignment of 20 tonne or part thereof for each size/dia.  

38. Payment for the item of laying Semi Dense Bituminous Concrete shall be made after 

conducting the density/ compaction measurement test and also the surface roughness 

measured with Bump Integrator, by the Highways Research Station, Chennai and ensuring 

that 

a) In respect of density/compaction, the test result conforms to the density prescribed in the 

mix design and, 

 b) In respect of surface roughness measured with Bump Integrator the result shall conform 

to the values prescribed in Table – 3 of IRC – SP-16-200439. 

39. The Puducherry Schedule of Rates Abbreviated Nomenclature for buildings and road works 

shall be adopted in recording of measurements and preparation of running accounts bills, 

etc., wherever applicable as per CPWD Works Manual 2022.  

40. The work executed shall be measured as per metric dimensions given in the schedule of 

quantities. The FPS units wherever indicated in the drawings are for guidance only.  

41. Unless otherwise specified, all the rates quoted by the contractor shall be for items of work 

at all levels and heights of the building.   

42. The work shall be executed as per the C.P.W.D. specifications 2019 (with correction slips 

and subsequent publications).  In case of discrepancies between the specifications of a 

particular item as indicated in the C.P.W.D. specifications mentioned above and as indicated 

in the nomenclature of the item the latter shall prevail.  

43. All stone aggregate, sand etc., shall be obtained only from approved quarries.  All the 

materials shall be got approved by the Managing Director before they are actually procured 

and used at site.  

44. The grading of sand to be used for mortars and concrete shall be determined at the site of 

work by the Managing Director and sand conforming to these gradings only shall be used 

on the work.  

45. Necessary washing, screening, etc., of metal and sand shall be done at site as per 

requirements of the Managing Director. 

46. Bricks shall have the crushing strength of class designation.  

47. The work of water supply and internal sanitary installations and drainage shall be carried out 

as per bye-laws of the local Municipal body. 

48. All manufactured materials used in the work shall have ISI/BIS mark. In case of materials for 

which no manufacturer has been licensed to manufacture the materials with ISI marking, the 
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materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO specifications 

or the ISI code (in the absence of C.P.W.D. specifications or other specification mentioned 

above for any particular material). In the case of all materials, tests shall be conducted to 

ensure that they conform to the specifications of codes mentioned above. 

49.  All materials, which are to be tested before use on the work should be procured at least 2 

months before use on the work so that enough time is available for testing them before they 

are actually used.  

50.  The cost of samples and all other incidental charges such as packing, transportation to the 

laboratory etc., shall be borne by the contractor.  

51.  The architectural drawings Nos. based on which the work is to be executed are available 

with the Managing Director and can be inspected by the prospective tenderers up to the date 

of submission of tenders at his office during working hours.  

Use and testing of all the manufactured materials used in the work shall be regulated as per 

specifications 2019. 

52.  Before receiving final payment for the work, contractor shall give an undertaking to the effect 

that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc. Which 

may come to light during the first monsoon after the completion of work and for this purpose 

part of the security deposit which may be deemed reasonable by the Managing Director shall 

be retained till the first monsoon is over as security against the contractor’s failure to act 

upon the undertaking. This undertaking and consequent retention of part of the security 

deposit shall not invalidate the contract.   

53.   The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is 

green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on 

this account. 

54. For aluminium doors, fixed glazing, fixed windows, sliding windows, louvered type ventilators 

and partitions etc. all aluminium sections shall be to the required size, thickness and weight 

as shown in the relevant Architect’s Drawings.  

55. In case, if any descriptions are missing in the scope of work or specifications in the bidding 

documents, it shall be executed as given in the CPWD Specifications, relevant IS Codes of 

latest edition and CPHEEO Manual or according to Good Managing Engineering Practices 

so as to complete the work fully. No claim whatsoever maybe entertained at later stage.  
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LIST OF APPROVED MATERIALS 
PREFERRED MAKE OF MATERIALS (FOR CIVILWORKS) 

Unless otherwise specified, the brand/ make of the material as specified in the item nomenclature, in 

the particular specifications and in the list of preferred makes attached in the tender, shall be used in 

the work.  In case of non-availability of the brand specified in the contract the contractor shall be 

allowed to use alternate equivalent brand of the material subject to submission of documentary 

evidence of non- availability of the specified brand and prior approval of the Managing Director, 

Puducherry Distilleries Ltd., 

Sample/Make of all the materials will be used only after approval of the Managing Director, Puducherry 

Distilleries Ltd., 

 LIST OF APPROVED MATERIALS 
SL. 
NO. 

MATERIAL 
DESCRIPTION 

MATERIAL 

BRAND MAKE 

1 Chloropyriphos PIRAMID AMVAC AGRI RASAYAN PVT. LTD. 

NOBAN CHEMTTS WETS & FLOWS PVT LTD. 

DURSBANTCT DE-NOCIL LTD. 

PREMISE AGENDA BAYER LTD. 

HILBAN HINDUSTAN INSECTICIDES LTD. 

SARUPS PEST CONTROL SARUPS PEST CONTROL LTD. 

2 43 Grade ordinary 
Portland Cement 
/ Portland Pozzolana 
Cement / Slag Cement 
(strikeout the cement 
not required) 

ACC ACC CEMENTS LTD. 

ULTRA TECH ULTRA TECH CEMENT LTD. 

COROMANDAL INDIA CEMENTS LTD. 

BIRLA BIRLA CORPORATION LTD. 

CHETTINADU CHETTINADU CEMENTS 
CORPORATION LTD. 

BHARATHI BHARATHI CEMENT CORPORATION 
LTD. 

DALMIA DALMIA CEMENT BHARAT LTD. 

ZUARI ZUARI CEMENT LTD. 

  JAYPAEE CEMENT JAYPEE CEMENT LTD. 

MAHA CEMENT MY HOME INDUSTRIESPVT. LTD 

J.K. CEMENT J.K. CEMENT PVT. LTD 

AMBUJA CEMENT AMBUJA CEMENTS LTD 

PENNA CEMENT PENNA CEMENTINDUSTRIES LTD 

KONARK CEMENT KONARK CEMENT 

CENTURY CEMENT BIRLA GOLD CEMENT 

SHREE CEMENT SHREE CEMENT 

RAMCO CEMENT RAMCO CEMENTS LTD 

SAGAR CEMENT SAGAR CEMENTS LTD 

EMAMI CEMENT EMAMI CEMENTS LTD 



69  

3 Damp Proof Material MAPEI MAPEI CONSTRUCTIONS PRODUCTS 
INDIA P LTD 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

IMPERMO SNOWCEM PAINTS 

DURASEAL APURVA INDIA PVT LTD 

ACCO PROOF ACC CEMENTS LTD 

DR.FIXIT PIDILITE INDUSTRIES 

FOSROC FOSROC CHEMICALS INDIA PVT. 
LTD 

CICO CICO INDUSTRIES 

SIKA SIKA INDIA PVT LTD. 

PIDILITE PIDILITE INDUSTRIES LTD 

BASF BASF INDIA LTD. 

MYK MYK LATICRETE INDIA PVT 
LTD. 

ASIAN PAINTS 
SMARTCARE 
DAMPROOF 

ASIAN PAINTS LTD 

WEATHER COAT 
ROOFGUARD 

BERGER PAINTS 

  POLYTANCRETEIWI SUNANDA SPECIALITY 
COATINGS PVT LTD. 

WALLSHIELD 2K BERGER PAINTS 

4 TMT Bars Fe-500 D SAIL STEEL AUTHORITY OF INDIA 
LTD. 

TISCO TATA STEEL LTD. 

VIZAG RASTRIYA ISPAT NIGAM LTD. 

JSW JSW STEEL LTD. 

JINDAL JINDAL STEEL & POWER LIMITED 

5 Plasticiser & Super 
Plasticiser 

CONTRAMENT, POWER 
FLOW 

MC BAUCHEMIE (INDIA) PVT 
LTD. 

SUNANDA CHEMICALS SUNANDA CHEMICALSLTD 

MYK SCHOMBURG MYK ARMENTS RANGE OF 
PRODUCTS 

PLASTIMENT, SIKAMENT SIKA INDIA PVT LTD. 

CONPLAST SP430 FOSROC INDIA 

CHRYSO - HP / DELTA / 
OPTIMA 

CHRYSO INDIA PVT LTD 

BASF BASF INDIA LTD. 

CICO CICO INDUSTRIES 
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  SMART CARE TECHNO 
PLAST /SMART CARE 
MAXIMO PLAST 

ASIAN PAINTS LTD 

ENDURA H.R. JHONSONS. 

6 Expansion Joint Bitumen 
Board 

DURA BOARD HD 100 SUPREME INDUSTRIES 

STP SHALIMAR TAR PRODUCTS 

DURAFILL SUPREME INDUSTRIES 

7 Post Tensioning System CRUX CRUX PROCESSING SYSTEMS 
PVT LTD 

VSL VSL INDIA LTD 

ULTRACON ULTRACON STRUCTURAL 
SYSTEMS PVT LTD 

BBR BBR (INDIA) PVT LTD. 

8 PT Strands DP WIRES DP WIRES LTD. 

TATA WIRON TATA STEEL LTD. 

USHA MARTIN USHA MARTIN LTD 

9 Adhesive DUNLOP INDIA TYRES & RUBBERCO (INDIA) 
LTD. 

VAMORGANIC VAMORGANIC LTD. 

SIKA SIKA INDIA PVT LTD. 

FEVICOL PIDILITE INDUSTRIES 

CICO CICO INDUSTRIES 

PROOFEX OF 
ADHESIVE 

FOSROC INDIA LTD. 

KERABOND PLUS MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

ASIAN PAINTS ASIAN PAINTS LTD 

10 Grout ARDEX ARDEX ENDURA ADHESIVE INDIA 
PVT LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

LATA POXY MYK LATICRETE INDIA PVT.LTD 

BASF BASF INDIA LTD. 

FOSROC GP2 FOSROC INDIA LTD. 

MYK SCHOMBURG MYK ARMENTS RANGE OF 
PRODUCTS 

FUGABELLA, PORCELANA KEROKOLL INDIA PVT LTD. 

DR.FIXIT PIDILITE INDUSTRIES 

KERAPOXY MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

  WEBER SAINT GOBIN INDIA PVT LTD. 

TEEMAX GROUT-TP-1 M/S TEEMAGE BUILDERS 
(P) LTD 
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11 Ready Mix Concrete ULTRATECH ULTRATECH CONCRETE 

ACC ACC LTD 

RMC(INDIA) RMC (INDIA) PVT. LTD 

LAFARGE LAFARGE INDIA PVT. LTD 

12 AAC Blocks XTRALITE ULTRA TECH CONCRETE LTD. 

AREOCON HIL 

SIPOREX SIPOREX 

NUCON GREEN WAY BUILDING 
MATERIALS INDIA PVT.LTD 

NCL NCL VEKA LTD. 

RENACON RENAATUS PROCON PVT LTD. 

13 Wooden Flush Door 
Shutters 

JAYNA FLUSH DOORS JAIN WOOD INDUSTRIES 

RAAVELLA DOOR RAAVELLA INDUSTRIALS (P) LTD 

KAILASH KAILASH HITECH TIMBER 
INDUSTRIES PVT.LTD 

INDIAN TIMBER PRODUCTS INDIAN TIMBERPRODUCTS 

SHAKTHI SHREE SHAKTHI MODERN FLUSH 
DOORS 

GREENLAM GREENLAMLY INDUSTRIES LTD. 

MAYUR MAYUR PLY INDUSTRIES 

MP PLYWOOD 
PRODUCTS 

MP WOOD PRODUCTS 

KITPLY KITPLY INDUSTRIES LTD. 

DURO FLUSHDOORS DURO PLY INDUSTRIESLTD. 

KENWOOD KENWOOD PLY & BOARD 

  CENTURY CENTURY FLUSH DOORS 

DEC DEC I & P INDIA PVT LTD. 

JAIN DOORS JAIN DOOR PVT LTD 

A-1 TEAK PRODUCTS A-1TEAK PRODUCTS PVT LTD 

14 Water Proof Ply wood 
Commercial Ply, Fire 
Retardant Ply and Block 
board 

JAYNA PLY JAIN WOOD INDUSTRIES 

GREENPLY GREENPLY INDUSTRIES LTD 

KITPLY KITPLY INDUSTRIES LTD. 

DUROPLY DURO PLY INDUSTRIES LTD 

ARCHIDPLY ARCHID PLY INDUSTRIES LTD 

CENTURY PLY CENTURY FLUSH DOORS 

WUUDPLY M/S.PRIME VENEERS LTD 
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15 Laminate GREEN LAM GREEN LAM INDUSTRIES LTD 

CENTUARY CENTURAY LAMINATES 

MERINO MERINO LAMINATES 

ARCHIDPLY ARCHID PLY INDUSTRIES LTD. 
SONEAR SONEAR LAMINATES 

ROYAL TOUCHE ROYAL TOUCHELAMINATES 

KITMICA KITPLY INDUSTRIES LTD. 

SUNMICA SUNMICA INDUSTRIES 

  VIDYA PLY VIDYA PLY & BOARD PVT LTD. 

FORMICA FORMICALAMINATES(INDIA) PVT 
LTD. 

DECOLAM DECOLAM INDIA PVT.LTD 

16 Prelaminated Particle board 
Exterior Grade 

MERINO MARINO LAMINATES 

KITLAM KIT PLY INDUSTRIES LTD. 

  TESA ACTION Co. TESA ACTION Co. 

ECOBOARD ECOBOARD INDUSTRIES LTD 

ASSOCIATE ASSOCIATE DÉCOR 
LIMITED 

ARCHID PLY ARCHID PLY INDUSTRIES LTD. 

CENTUARY CENTUARY MDF 

  GREEN LAM GREENLAMINDUSTRIESLTD 

17 High Density (HDF) 
Prelaminated Board 

PERGO RED FLOOR INDIA 

GREEN PLY GREEN PLY INDUSTRIES LTD. 

18 Gypsum Board GYPROC SAINT GOBIAN SAINT GOBINGYPROCK INDIA 
LTD. 

LAFARGE LAFARGE INDIA PVT. LTD 

USG BORAL BOARD USG BOARD INDIAPVT.LTD 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

19 Glass Door Hardware DORMA DORMAKABA INDIA PVT LTD 

KICH KICH ARCHITECTURAL 
PRODUCTS LTD. 

CLASSIC CLASSIC HARDWARE 

SQUASH SQUASH GLASS DOORS 

HAFELE HAFELE INDIA PVT LTD 

OZONE OZONE HARDWARE 

GEZE GEZE GMBH 

DORSET DORSET INDUSTRIES PVT LTD 

 
 
 
 
 



73  

20 Hydraulic door closers/ 
Floor springs 

GODREJ GODREJ LOCKING 
SOLUTION & SYSTEMS 

HARDWYN HARDWYN HARDWARE 

MAGNUM KIT MUKUND OVERSEAS 

  DORMA DORMAKABA INDIA PVT LTD 

EVERITE EVERITE AGENCIES 

DORSET DORSET INDUSTRIES PVT LTD 

GEZE GEZE GMBH 

21 Locks & Latches DORSET DORSET INDUSTRIES PVT LTD 

GODREJ GODREJLOCKINGSOLUTION & 
SYSTEMS 

HITECH GLOBE LOCKS INDIA 

HAFELE HAFELE INDIA PVT LTD 

HARRISON HARRISON LOCKS 

PLAZA BHARAT LOCK HOUSE 

YALE ASSA ABLOY INDIA (PVT) LTD 

LINK LINK LOCKS 

GEZE GEZE GMBH 

GARG D.P.GARG& CO. 

22 Metallic / Steel Fire Door SHAKTHI HORMANN SHAKTHI HORMANN PVT LTD 

PROMOT PROMOT FIRE &INSULATION 
(P) LTD. 

MPP SCHODDERS MPP TECHNOLOGY PVTLTD. 

NAVAIR NAVAIR INTERNATIONAL PVT 
LTD. 

SIGNUMFIRE 
PROTECTION 

SIGNUMFIRE PROTECTION PVT LTD. 

SUKRI SUKRI FIRE DOORS PVTLTD 

KENWOOD KENWOOD PLY & BOARD 

GODREJ GODREJ SECURITY SOLUTION 

23 Fire Smoke Seal HILTI HILTI INDIA PVT LTD 

PROMAT PROMAT FIRE & 
INSULATION (P) LTD 
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  ATROFLAME ATROFLAME LTD. 

RAVEN RAVEN GLOBAL 

24 Fire Rated Hardware DORMA DORMAKABA INDIA PVTLTD. 

INGERSOLRAND INGERSOLRAND(INDIA)LTD 

DORSET DORSET INDUSTRIES PVT LTD 

BACKERS FS BACKERS FS 

GEZE GEZE GMBH 

25 Non-Metallic Fire door NAVAIR NAVAIR INTERNATIONAL PVT 
LTD. 

PROMAT PROMAT FIRE &INSULATION 
(P) LTD 

GODREJ GODREJ SECURITY SOLUTIONS 

KENWOOD KENWOOD PLY & BOARD 

26 Stainless Steel 
Screws 

KUNDAN KUNDAN INDUSTRIES LTD 

ALLOY ALLOY LTD 

GKW GKW LIMITED 

NETTLEFOLD NETTLEFOLD SCREWS 

POOJA POOJA STEEL CORPORATION 

ATUL ATUL FASTENERS LTD 

27 Butt Hinges Openable 
Window Shutters 

HAFELA HAFELE INDIA PVT LTD. 

EARLT BIHARI EARLT BIHARI INDIA PVT LTD 

DORMA DORMAKABA INDIA PVT LTD. 

DORSET DORSET INDUSTRIES PVT LTD 

ALU ALPHA ALU ALPHA INDIA 

28 Mild Steel Butt 
Hinges / Piano 
Hinges 

JOLLY JOLLY MANAGING 
DIRECTORINGWORKS 

SUPREME SUPREME 

SASWAT SASWAT 

DEEPAK DEEPAK 

SWIFT SWIFT SCREWS 

GARG D.P. GARG & COMPANY 
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  AMIT LOVELY METALINDUSTRIES PVT LTD. 

JYOTI JYOTI ARCHITECTURALPVT LTD. 

29 Stainless Steel Butt 
Hinges 

PRAYAG PRAYAG POLYMERS (P)LTD. 

OZONE OZONE HARDWARE 

DORMA DORMAKABA INDIA PVT LTD. 

GEZE GEZE GMBH 

GARG D.P. GARG& CO. 

30 Concealed Tower Bolt DORMA DORMAKABA INDIA PVT LTD. 

INGERSOLRAND INGERSOLRAND(INDIA) LTD 

DORSET DORSET INDUSTRIES PVT LTD 

ALU ALPHA ALU ALPHA INDIA 

31 UPVC Doors, Door Frames 
and Windows 

FENESTA FENASTA DCM SHRIMAN 

ENCRAFT ENCRAFT INDIA PVT LTD. 

LG LG INDIA PVT LTD. 

REHAU REHAU UNLIMITED POLYMER 
SOLUTIONS 

ALUPLAST ALU ALPHA INDIA 

KOMARLING PROFILE INDIA WINDOW 
TECHNOLOGY PVT LTD. 

DUROPLAST DURO PLAST EXTRUSION PVT 
LTD. 

QUTE QUTE EXTRUSIONS PVT LTD. 

NCL VEKA NCLS VEKA LTD. 

32 PVC Doors and 
Frames 

ACCUCEL ACCURA POLYTECH PVT LTD 

DUROPLAST DUROPLAST EXTRUSIONPVT LTD 

POLYLINE POLYLINE EXTRUSIONPVT LTD 

RAJSHRI RAJSHRI PRODUCTIONSPVT LTD 

QUTE QUTE EXTRUSIONS PVT LTD 
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33 Stainless Friction 

Hinges 
HETICH HETICH INDIA PVT.LTD 

HAFFLE HAFELE INDIA PVT LTD. 

SECURISTYLE SECURISTYLE INDIA PVT LTD. 

EARL BIHARI EARLT BIHARI INDIA PVT LTD 

EBCO EBCO 

ROTO ROTO FRANK ASIA 

34 Float Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

ASAHI ASAHI INDIA GLASS LTD 

PILKINTON PILKINTON INDIA PVT LTD. 

MODIGUARD GUJARAT GUARDIAN LTD 

35 Reflective Glass SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

ASAHI ASAHI INDIA GLASS LTD 

PILKINTON PILKINTON INDIA 

MODIFLOAT GUJARAT GUARDIAN LTD 

GLAVERBEL GLAVERBEL INDIA 

36 Tempered Reflective/ Clear 
Glass 

SAINT GOBAIN SAINT GOBIN INDIA PVT LTD 

FUSO FUSO GLASS INDIA PVT LTD 

GURIND GURIND INDIA 

ASAHI ASAHI INDIA GLASS LTD 

MODIGUARD GUJARAT GUARDIAN LTD 

IMPACT SAFETY IMPACT SAFETY GLASS WORKS PVT 
LTD. 

37 Fire rated glass CONTRAFLAM/ PYROSWISS 
OF SAINTGOBAIN 

SAINT GOBIN INDIA PVT LTD 

PROMAT PROMAT FIRE & 
INSULATION (P) LTD 

PYRAN OF SCHOTT SCHOTT GLASS INDIA PVT LTD 

PILKINTON PILKINTON INDIA 

38 Anchor / SS Stone Cladding 
Clamps / Dash Fasteners 

HILTI HILTI INDIA PVT LTD 

FISCHER FISCHER INDIA 

ANCHOR ANCHOR LTD 
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  NUTECH NUTECH CONSTRUCTION 
CHEMICALS 

CANON CANNON 

WURTH WUERTH INDIA PVT LTD. 

TRIXEL AXEL INDIA PVT LTD. 

HELFEN HELFEN ANCHORING SYSTEM 

BOSCH BOSCH LTD 

39 Structural Steel SAIL SAIL 

TISCO TATA STEEL 

VIZAG RINL 

JSW JSW 

APOLLO APL APOLLO 

40 M.S Pipe Tubes SAIL SAIL 

TISCO TATA STEEL 

APOLLO APL APPOLLO 

KALINGA KALINGA TUBES 

JINDAL JSW 

NEZONE NEZONE TUBES LIMITED 

41 Stainless Steel SALEM SAIL 

CONNECT CONNECT LTD 

ARK PRODUCT PVT.LTD ARK PRODUCT PVT LTD. 

JINDAL JSW 

SAIL SAIL 

KINGSTON KINGSTON BRASS 

42 Stainless Steel bolts, 
washers, nuts 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEEL 
CORPORATION 

ATUL ATUL FASTNERS LTD 

HILTI HILTI INDIA PVT LTD 

43 Stainless steel 
pressure plate 
screws 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEELCORPORATION 

ATUL ATUL FASTNERS LTD 
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44 Welding Rods ADVANI ADVANI OERLIKON LTD 

ESAB ESAB INDIA PVT LTD. 

45 Metal Deck Sheet TATA TATA STEEL 

SAIL SAIL 

46 Shear Stud/ Connector KOCO KOSTER & CO. 

47 Vitrified Tiles AGL ASIAN GRANITE INDIA 
LIMITED 

MARBITO MARBITO TILES 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT LTD 

RESTILE RESTILE CERAMIC LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWARCERAMICS LTD 

VIERO APARNA TILES 

APARNA VITERO APARNA ENTERPRISESLTD 

48 Glazed Ceramic Tiles (also 
wall tiles) 

AGL ASIAN GRANITE INDIA 
LIMITED 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWARCERAMICS LTD 
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49 Synthetic Sports 

Flooring 
ARMSTRONG ARMSTRONG FLOORING 

LG LG HAUSYS INDIA 

WONDORFLOOR RMG POLYVINYL INDIALTD 

50 Linoleum Sports 
Flooring 

ARMSTRONG ARMSTRONG FLOORING INDIA 
LTD 

FORBO FORBO FLOORING INDIA PVT 
LTD 

GERFLOR GERFLOR FLOORING 

51 False Floor HEWETSON HEWETSON INDIA 

ACCESS FLOOR 
SYSTEM 

ACCESS FLOOR SYSTEM 

UNIFLOOR UNIFLOOR INDIA LTD 

UNITILE UNITILE OFFICE SYSTEMS PVT 
LTD. 

PINNACLE PINNACLE 

KEBAO INNER SPACE (DISTRIBUTORS) 

52 Wood Floor ARMSTRONG ARMSTRONG FLOORING 

MIKASA REAL WOOD 
FLOORS 

GREEN LAM INDUSTRIES 

NEW WOOD NEW WOOD INDIA LTD 

WERNER WERNER FLOORS 

PERGO REDFLOOR INDIA 

53 Floor Spring (For non DSR 
Items) 

DORMA DORMAKABA INDIA PVT LTD 

INGERSOLRAND INGERSOLRAND INDIAPVT LTD. 

OZONE OZONE HARDWARE 

GEZE GEZE GMBH 

54 Cement Concrete 
parking tiles 

NITCO NITCO LTD. 

PODDAR PODDAR UDYOG 

EUROCON EUROCON TILES INDIA 

DAZZLE DAZZLE DESIGNER TILES PVT 
LTD. 

NTC NTC PARKING TILES 
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  HINDUSTAN TILES HINDUSTAN TILES,RANCHI, PUNE 

ULTRA ULTRA TILE PRIVATE LTD 

55 Synthetic Carpet Tiles TOLI TOLI Corporation 

HOLLITEX HOLLITEX CARPET TILES 

STANDARD CARPETS STANDARD CARPETS 

56 Vitrified Paving Tiles PAVIT PAVIT CERAMICS PVT LTD. 

57 Glass Mosaic Tiles ITALIA TILE ITALIA MOSAICS PVT. LTD 

CORAL CORAL TILES 

MRIDUL MRIDUL TILES 

PALLADIO PALLADIO MOSAICS 

BISAZZA BISAZZA ITALY 

BIRLA WHITE BIRLA CORPORATIONLTD. 

JK WHITE JK CEMENT LTD 

PAVIT (ECO TILE) PAVITCERAMICS PVTLTD. 

58 Thermal Insulation 
Treatment 

PIDILITE PIDILITE INDUSTRIES 

ELASTOSPRAY BASF 

ROCK INDIA PVT LTD. ROCK INDIA PVT LTD 

WEATHER KOOL & 
SEAL 

BERGER PAINTS 

59 Acoustic Insulation TWINGERINSUL U.P. TWIGA FIBER GLASS LTD 

LLOYD INSULATION LLOYD NSULATION(INDIA) LTD. 

SAINT GOBAIN GYPROC SAINT GOBIN GYPROCINDIA 

HIMALAYAN 
ACOUSTICS 

HIMALAYAN ACOUSTICS 

KNAUF KNAUF GYPSUM INDIA 
PVT.LTD 

ANUTONE ANUTONE ACOUSTICSLTD. 

60 UPVC Pipes and Fittings 
(Rain Water Pipes) 

SUPREME SUPREME INDUSTRIESLTD 

PRINCE PRINCE PIPES ANDFITTINGS LTD 
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  FINOLEX FINOLEX INDUSTRIES LTD 

PREPOLY PREMIER PVC INDUSTRY 

ASTRAL ASTRAL POLYTECHNIKLTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

TRUFLOW HSIL LTD OF HINDWARE 

61 Sandwich UF 
paneled roofing 
sheets 

LLOYD INSULATION LLOYD INSULATION(INDIA) LTD. 

JINDAL MECTEC / 
JINDAL 

MECTEC PVT LTD 

DANPALON DANAPAL LIGHT ARCHITECTURE 

GE PLASTIC GE SILICONS 

LEXAN LEXAN LTD 

62 Polycarbonate Sheet MG POLYPLAST MG POLYPAS 

GE LEXON GE SILICONS 

DANPALON DANAPAL LIGHT ARCHITECTURE 

ALCOX HINDEGGAN ALCOX LTD. 

POLYGAL POLYGAL INDIA PVT LTD. 

63 False Ceilings AEROLITE ANDHRA POLYMERS PVTLTD 

/AEROLITE INDUSTRIES PVT LTD. 

ANUTONE ANUTONE ACOUSTICS LTD 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

GRIDSQUARE GRIDSQUARE CEILINGS 

KNAUF KNAUF GYPSUM INDIA PVT. LTD 

USG BORAL USG BORAL 

HUNTER DOUGALS HUNTER DOUGALS 

SAINT GOIBAIN 
GYPROC 

SAINT GOBIN GYPROCINDIA 
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64 False Ceiling Members 
(perimeter, Ceiling Section, 
Intermediates, angles etc.) 

ARMSTRONG ARMSTRONG WORLD 
INDUSTRIES 

AEROLITE ANDHRA POLYMERS PVT 

LTD./AEROLITEINDUSTRIES PVT LTD. 

GRIDSQUARE GRIDSQUARE CEILINGS 

GYPFRAME STEEL BRITISH GYPSUM 

KNAUF KNAUF GYPSUM INDIA 
PVT.LTD 

LLOYD LLOYD INSULATION(INDIA) LTD. 

SAINT GOBAIN SAINT GOBAIN GYPROC 

65 Synthetic Enamel Paint PREMIUM GLOSS ENAMEL ASIAN PAINT LTD 

DULEX ICI DULEX LTD 

NEROLAC NEROLAC PAINTS LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON PAINT INDIA LTD 

66 Pink Primer WOOD PRIMER ASIAN PAINT 

DULEX ICI DULEX 

NEROLAC NEROLAC KANSIANEROLAC PAINTS 
LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON 

67 Red Oxide Zinc 
Chromate Primer 

HIGH PERFORMANCE 
YELLOW METAL 

PRIMER 

ASIAN PAINT 

DULEX ICI DULEX 

NEROLAC NEROLAC 

BERGER BERGER PAINTS 

NIPPON NIPPON 

68 Oil Bound Distemper TRACTOR AQALOCK ASIAN PAINT 

DULUX (MAXILITE) DULUX 

MG POLYPLAST NEROLAC 

BERGER (BISM) BERGER PAINTS 



83  

 

69 Acrylic Emulsion PREMIUM EMULSION ASIAN PAINT 

DULUX (SUPER COVER) ICI DULUX 

NEROLOC (BEAUTY 
GOLD) 

NEROLAC 

BERGER (BISM) BERGER PAINTS 

70 Water Proof Cement 
Paint 

ASIAN EXTERIAL WALL 
PRIMER 

ASIAN PAINT 

BERGER BERGER PAINTS 

SURFA SURFACOATS (INDIA) PVT. LTD 

ICI DULUX ICI DULUX 

CEM COLOUR SNOWCEM PAINTS 

71 Acrylic Smooth 
Exterior paint 

DULUX ICI DULUX 

APEX ASIAN PAINTS 

NEROLAC NEROLAC 

BERGER BERGER 

NIPPON NIPPON 

72 Premium Acrylic smooth 
exterior paint with silicon 
additives 

ULTIMA ASIAN PAINT 

DULUX ICI DULUX 

NEROLAC NEROLAC 

BERGER BERGER 

SURFEX RAIN SHIELD SURFACOATS 

73 Cement Based Wall Putty J.K. WALL PUTTY J.K. CEMENTS LTD. 

BIRLA WALL CARE BIRLA CEMENTS LTD. 

ASIAN PAINTS ASIAN PAINTS LTD. 

ALTEK NCL ALLTEK & SECCOLD LTD. 

BERGER BERGER 

ARDEX ENDURA ARDEX ENDURA INDIA PVT 
LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) PVT.LTD 
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74 Acrylic Textured 
Plaster 

APEX DURACAST ASIAN PAINTS 

SPECTRUM PAINTS SPECTRUM PAINTS LTD. 

HERITAGE HERITAGE RAJKAMAL GROUP 

ASIAN PAINTS ASIAN PAINTS 

NEROLOC NEROLOC 

75 Ready Mix Cement 
Plaster 

READI PLAST ULTRATECH CEMENTSLTD 

GYPROC PLASTERS SAINT GOBAIN GYPROC 
INDIA 

ULTRA TECH ULTRA TECH CEMENT LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

76 Melamine Polish ASIAN PAINTS ASIAN PAINTS 

MELAMINE GOLD WUDFIN PIDILITE INDUSTRIES 

POLYCURE POLYCURE MALAYSIA 

77 Fire Retardant Paint JOTUN JOTUN PAINTS 

HILTI HILTI INDIA 

AKZONOBEL DULEX AKZONOBELPAINTS 

ASIAN PAINTS ASIAN PAINTS 

STPL LTD STPL LTD 

78 Anticorrosive 
bitumastic paint 

BERGER BERGER PAINTS INDIALTD. 

SHALIMAR SHALIMAR PAINTS INDIA LTD. 

IS 158 BITUMINOUS 
BLACK 

ASIAN PAINTS 

79 Cement Primer ASIAN PAINTS ASIAN PAINTS 

JK PRIMAXX JK CEMENT LTD 

BERGER BERGER PAINTS INDIA LTD. 

80 Epoxy Paint ASIAN EPOXY ASIAN PAINTS 

BERGER BERGER PAINTS INDIA LTD. 

SHALIMAR SHALIMAR PAINTS 

STPL LTD SHALIMAR TAR PRODUCTS 
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  ARDEX ENDURA ARDEX ENDURA INDIA PVT LTD. 

MAPECOAT L24 MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

NEROLAC NEROLAC 

SUN EPOXY PAINT SUNANDA SPECIALITY 
COATINGS PVT LTD. 

81 Epoxy Coating BASF BASF INDIA LTD. 

FOSROC FOSROC LTD 

LATICRETE MYK LATICRETE INDIA 

ARDEX ENDURA ARDEX ENDURA INDIA PVT LTD. 

MAPECOAT DW25 MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

SUN EPOXY PAINT SUNANDA SPECIALITY 
COATINGS PVT LTD. 

82 Silicon Coating DOW CORNING DOW CORNING INDIA 

BASF BASF INDIA LTD. 

GE GE SILICONES 

WACKER WACKER SILICONES 

83 Interlocking concrete paver 
blocks 

DAZZLE DAZZLE DESIGNER TILES PVT 
LTD. 

ULTRA ULTRA TILES PRIVATE LTD 

SHREE SHREE BHARAT PAVER BLOCKS 

HINDUSTAN TILES HINDUSTAN TILES,RANCHI, PUNE 

VYARA TILES VYARA TILES PVT LTD. / 
SURAT 

NITCO (ROCKARD) NITCO 

BHARAT (NILSAN) BHARAT 

REGENCY REGENCY 

BASANT BETONS BASANT BETONS 
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84 Solar Studs / Median 
markers 

3M 3M SCIENCE 

AVERY DENNISON AVERY DENNISON INDIA PVT. 
LTD. 

NIKKALITE NIPPON CARBIDE 
INDUSTRIES (USA) 

85 Polycarbonate convex 
mirrors, rubberized road 

hump 

UNIQUESAFETY SOLUTIONS UNIQUE SAFETYSOLUTIONS 

86 Mirror MODI GUARD GUJARAT GUARDIAN LTD 

SAINT GOBAIN SAINT GOBAIN GLASS INDIA LTD. 

AIS MIRROR ASAHI INDIA GLASS LTD 

ATUL ATUL GLASS INDUSTRIES LTD. 

87 Vitreous Commodes 

/Washbasin 

HINDWARE HSIL LTD 

ROCA ROCABATH ROOM PRODUCTS 

PARRYWARE ROCA BATH PVT LTD. 

KOHLER KOHIER WORLD WIDE 

CERA CERA SANITARY WARE LTD 

JAQUAR JAQUAR GROUP 

BATHSENSE ASIAN PAINTS 

88 Flushing Cistern PARRYWARE ROCA BATH PVT LTD. 

KOHLER KOHLER WORLD WIDE 

HINDWARE HSIL LTD 

CERA CERA SANITARY WARELTD 

JAQUAR JAQUAR GROUP 

BATHSENSE / TECE ASIAN PAINTS LTD 

89 SWR PVC Pipes and 
Fittings 

SUPREME SUPREME INDUSTRIES LTD 

ASTRAL ASTRAL POLYTECHNIKLTD 

FINOLEX FINOLEX INDUSTRIES LTD 

FLOWGUARD ASHIRWAD PVC PIPES 

  PRINCE PRINCE PIPES ANDFITTINGS LTD 

TRUFLOW HSIL LTD OF HINDWARE 

D.E.C D.E.CINDUSTRIES PVT LTD 

90 Stainless Steel Kitchen 
Sink 

JHONSON PRISON JHONSON LTD. 

DIAMOND PHEONIX APPLIANCES PVT LTD. 

JINDAL CENTUARY POLYTECH 

NILKANTH NILKANT 
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  NIRALI JYOTI (INDIA) METAL 
INDUSTRIES PVT LTD 

HINDWARE HSIL LTD. 

SILVER SHINE BLUE STONE SANITARY 
INDUSTRIES PVT LTD. 

JOYNA JOYNA 

NAVKAR SHRI NAVKARMETALSLTD. 

FRANKE FRANKE INDIA LTD. 

FUTURA FUTURA KITCHEN SINKS INDIA PVT 
LTD. 

91 Centrifugally Caste 
(Spun) Iron Soil Pipes 

NECO JAYASWAL NECO LTD. 

SKF BRAND SKF INDUSTRIES 

HEPCO HEPCO 

BENGAL IRON 
CORPORATION 

BENGAL IRON CORPORATION 

NECO JAYASWAL NECO LTD. 

RPMF RAJ PATTERN MAKERS AND 
FOUNDERS PVT LTD. 

HIF M/S. BABULAL BAJAJ IRON FOUNDRY 

92 PE-AL-PE Composite pipes KITEC KITEC INDUSTRIES (INDIA) PVT 
LTD. 

93 GI Pipes TATA TATA STEEL LTD. 

ZENITH ZENITH BIRLA (INDIA) LTD. 

HISSAR HISSAR 

  JINDAL JINDAL PIPES LTD. 

APOLLO APL APOLLO 

94 GI Pipes Fittings ZOLOTO ZOLOTO INDUSTRIES 

UNIK UNIK MALLEABLES 

HB HB INDUSTRIES 

ICS SGREE SAMARTH 
MANAGING 
DIRECTORS 

95 Water Supply Valves ZOLOTO ZOLOTO INDUSTRIES 

LEADER LEADER VALVES LTD. 

ARCO ARCO VALVES PVT LTD 

NANDA NANDA MILLER COMPANY 

96 CPVC Pipes and 
Fittings 

SUPREME SUPREME INDUSTRIESLTD 

FINOLEX FINOLEX INDUSTRIES LTD 

ASTRAL ASTRAL POLYTECHNIKLTD 
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PRINCE PRINCE PIPES ANDFITTINGS LTD 

TRUFLOW HISL LTD OF HINDWARE 

BIRLA AEROCON HIL LTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

D.E.C D.E.C INDUSTRIESPRIVATE LTD 

JAIN JAIN -__________________ SYSTEMS 
LTD 

97 PVC/ HDPE Water 
Storage Tanks 

VECTUS VECTUS INDUSTRIES LTD 

SUPREME SUPREME INDUSTRIESLTD 

98 DI Pipes ELECTROSTEEL ELECTROSTEEL 

JINDAL JINDAL 

  TATA DUCTURA TATA DUCTURA 

KAPILANSH KAPILANSH 

KESHORAM KESHORAM 

99 DI fittings ELECTROSTEEL ELECTROSTEEL 

JINDAL JINDAL 

TATA DUCTURA TATA DUCTURA 

KAPILANSH KAPILANSH 

KESHORAM KESHORAM 

100 Water Supply 
fixtures like bibcock, shower 
panels 

JAQUAR JAQUAR GROUP 

PARRYWARE ROCA BATHROOM 
PRODUCTS PVT. LTD 

  METRO METRO SANITATIONSPVT. LTD 

WATERMAN KEWAL BROTHERS 

SEIKO SEIKO SANITATIONS 

PRAYAG PRAYAG POLYMERS PVT LTD. 

  KINGSTON KINGSTON BRASS INDIA 

JOHNSON PRISM JOHNSON LTD 

MARC MARK SHOWERS 

HINDWARE HSIL LTD. 

ESS ESS/BATHSENSE 
/ROYAL ASIAN PAINTS 

ASIAN PAINTS 

101 Air Release Valve KIRLOSKAR KIRLOSKARBROTHERS LTD. 

RBM AFS LTD 

KARTAR KARTAR VALVES PRIVATE LTD. 

102 Centrifugally Caste (Spun) 
Iron 

LANCO / SRIPIPES ELECTROSTEELCASTINGS LTD. 

JINDAL JINDAL SAW LTD 

KESHORAM KESORAM INDUSTRIESLTD 
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ELECTROSTEEL ELECTROSTEEL 
CASTINGS LTD. 

103 Spun Cast Iron Fittings NECO JAYASWAL NECO LTD. 

KARTAR KARTAR VALVES PRIVATE LTD. 
ELECTROSTEEL ELECTROSTEELCASTINGS LTD. 

KAPILANSH CENTRIFUGAL KAPILANSH DHATUUDYOG 
(P) LTD. 

SKF BRAND SINGHALIRON FOUNDARY PVT 
LTD 

104 CI double flange 
sluice valve 

KIRLOSKAR KIRLOSKAR BROTHERSLTD. 

RBM AFS LTD 

KARTAR KARTAR VALVES PRIVATE LTD. 

IVS INDIAN VALVES PRIVATE LTD. 

ZOLOTO ZOLOTO INDUSTRIES 

BURN BURN 

LEADER LEADER VALVES LTD. 

105 CI double flanged 
nonreturn valve 

Kirloskar Kirloskar Brothers Ltd., 

Fluidtech Fluidtech 

Zoolto Zolota Industries 

106 Gun metal Valves Zolto Zolota Industries 

Leader Leader valves Ltd. 

Sant Sant valves Pvt Ltd 

Audco L&T Valves 

107 PTMT/PVC water supply, 
sanitary fittings, bib cocks, 
pillar cock, Angle 
valve, etc. 

PEARL Precision Products 

Prayag Prayag Polymers (P) Ltd 

Supreme Supreme Industries 

108 RCC Pipes Indian Hume Pipe Indian Hume Pipe Ltd., 

Madurai spun pipe Madurai spun pipe company 

Lakshmi Sood & Sood Lakshmi Sood & Sood Pipe Co. 

Jain & Co Jain spun pipes Co., 

109 CI Manhole cover Neco Jayaswal Neco Ltd. 

HEPCO Binay Udyog Pvt. Ltd. 

BIC Bengal Iron corporation 

110 SFRC Cover and 
grating 

KK KK Manhole and gratings Co Pvt 
Ltd., 

Advent Advent concrete vision 

Kutty Kutty Industries 

Nu-TEC Nu-Tech concrete products 
(P) Ltd, 

DEC DEC I & P India Pvt.Ltd. 

111 Plastic Encapsulated 
Foot Rest 

KK India KK Manhole and gratings Co Pvt Ltd. 

KGM KGM Exports 
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Accurate Buildcon Accurate Buildcon company 

112 Spun cast iron covers 
&gratings 

Neco Jayaswal Neco Ltd 

Jagannath Sri Jagannath Iron Foundry Pvt. Ltd. 

Kapilansh Centrifugal KapilanshDhatuUdyog (P)Ltd. 

SKF brand SINGHALIRON FOUNDARY 
Pvt. Ltd. 

113 Aluminium 
doors/windows 
sections 

Hindalco Hindalco Industries Ltd., 

jindal jindalAluminum Ltd., 

Padmavathi Extrusion Padmavathi Extrusion Private Ltd. 

Hyd Hydro Extrusion 

Omalco Extrusion Omalco Extrusion Pvt. Ltd. 

Bhoruka BhorukaAluminum Ltd., 

Indal Indian Aluminum Ltd., 

114 Aluminum systems/ 
Anodised aluminum
 fittings 
for doors/windows 

Define Define Overseas Pvt. Ltd. 

Schueco Schueco India Pvt. Ltd., 

Bhoruka BhorukaAluminium Ltd., 

Kawneer Kawneer India 

  Hardima Hardima sales corporation 

Everite Everite Agencies 

Jyothi Jyothi Industries 

Sigma Sigma Corporation 

115 Friction stay hinges Earl Bihari Earl Bihari Pvt. Ltd. 

KINLONG Kinlong Industries 

116 EPDM Gaskets Anand Anand NVH products (P)Ltd., 

Roop Roop Polymers Ltd., 

Bohra Bohra rubber Pvt Ltd., 

  Hanu Hanu Industries  

Amee Rubber Amee Rubber Industries Pvt Ltd. 

117 Silicon Gaskets Sree Gaurav Sree Gaurav Rubber products 

118 Masking Tapes 3M 3M 

Sun Sun 

Wonder polymer Wonder Tape Industries 

Roop Roop Polymers Ltd. 

119 Water proofing 
compound 

Fosroc Fosroc India 

Ferrous Crete Ferrous Crete(India) Pvt. Ltd. 
 

Sika Sika India 

MYK Schomburg MYK Arments range of 
products 
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Penetron Penetron India Pvt.Ltd. 

Dr. Fixit Pidilite Industries 

Accoproof ACC Cements Ltd. 

Ardex Endura Ardex Endura (India) Ltd 

Alchemica Alchemica Ltd. 

  Smart Care Asian Paints 

Cementmix Plus/ 
AdvancedLatex Plus 

Berger Paints 

Shaliplast LW+ STP Ltd 

Mapecure AS/ Mapecure E30/ 
Mapecure ASE 

M/s MAPEI Constructions 
Product India Pvt. Ltd. 

 
120 

Membrane Water 
proofing system 

BASF BASF India Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

  STP Ltd Shalimar Tar Products 

MYK Schomburg MYK Arments range of 
products 

Asian paints Smart Care Water Proofing 
products 

Dr. Fixit Pidilite Industries 

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura ltd 

Hydro tech Hydro tech Ltd 

Mapeplan TU S20/ 
Planiseal88/Planiseak 288 

M/s MAPEI Constructions 
Product India Pvt. Ltd. 

Elasto roof PU/Sunroof 
PU/Sunkote 

Sunanda Speciality Coatings Pvt.Ltd 

121 Chemical water 
proofing 
system 

BASF BASF India Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

MC-Bauchemie MS-Bauchemie India Ltd., 

Sika Sika India 

Sunanda speciality coating Sunanda specialitycoatingPvt Ltd. 

Perma construction Aid Perma Construction Aid Pvt Ltd 

Fosroc Fosroc India 

Dr. Fixit PidiliteIndustires 

Smart Care Asian Paints 

Latexshield 2K/ 
TankshieldPW 

Berger Paints 
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122 Water stops Hydrotite Sika India 

BASF BASF India Ltd., 

Dr. Fixit PidiliteIndustries 

Ardex Endura Ardex Endura ltd 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Hydroswell Sika India 

Smart Care Asian Paints 

123 Aluminium composite 
panels 

Alucobond 3A Composites India Pvt.Ltd. 

Eurobond M/S Euro panel products Pvt. Ltd. 

Aludecor M/S Aludecor Lamination Pvt. Ltd. 

Reynobond Reynobond 

Alpolic Alpolic 

Alstrong Alstrong 

124 PVC Perforated Pipes Rex Polyextrusion Rex Polyextrusion Ltd 

Akash Enterprises Akash Enterprises 

Zenplas Pipes Zenplas Pipes Pvt. Ltd. 

Supreme Supreme Industries 

125 Play Equipment Koochie Play Koochie Play Systems Pvt. Ltd. 

Playworld Systems Playworld Systems India 

126 Structural Sealant Dow corning Dow corning India 

Wacker Wacker Silicones. 

GE GE Silicones 

STP Ltd. Shalimar Tar Products 

Asian paints Smart Care Sealant 

Fosroc Fosroc India 

BASF BASF India Ltd. 

127 Poly-sulphide sealant Dr. Fixit Pidilite Industries Ltd 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

  MYK Schomburg MYK Arments range of 
products 

Pidilite PidiliteIndusteries 

STP Ltd. Shalimar Tar Products 

Fosroc Fosroc India 

Techseal Choksey Chemical Pvt. Ltd, 

Smart Care Asian Paints 

128 Bitumen Impregnated 
Board 

Shalitex Shalimar Tar Products 

129 Polyethylene backer rod Supreme Supreme Industries 

130 Epoxy Fosroc Fosroc India 
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Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Shalibons Shalimar Tar Products 

Asian paints Asian Paints 

Ardex Ardex Endura (India) Pvt.Ltd. 

131 Weather Silicon 
make and grade 

Dow corning Dow corning India 

Momentive (GE) GE Silicones 

132 GRC Jali Terrafirma Terrafirma GRC Industries 

Ecovision Ecovision Industries Pvt. Ltd. 

Mahesh GRC Mahesh Prefab Pvt Ltd., 

133 Air transfer grills Cool grills Cool grills, Pune 

Systemair India Systemair India Pvt. Ltd., 

134 Readymade/ 
Gypsum Plaster 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Gyproc Cute 100 Gyproc India 

Ultratech Ultratech cements Ltd. 

135 Steel Windows/ Pressed 
Steel Frames 

Madhu Industries, Madhu Industries, SanHarvic, NCL 

San Harvic, San Harvic 

NCL NCL Industries 

136 PVC Flooring LG Hausys LG Hausys 

Ger flor Gerflor flooring 

Armstrong Armstrong World Industries 

137 Grass Paver Unistone Unistone 

Ultra Ultra Ltd. 

138 FRP Door Frames & 
Shutter 

Meena Fibre Glass, Meena Fibre Glass 

Duroplast Duroplast extrusion Pvt Ltd 

Cactus Cactus 

  Polyline. Poluline 

JAYNA Jain Wood Industries 

JAIN Jain Doors Pvt Ltd 

139 Nom Metallic Floor Surface 
Hardeners 

Ironite Ironite 

Hardonite, Hardonite 

FOSROC Fosroc India 

SIKA SIKa India 

BASF BASF India Ltd., 

CICO CICO Technologies Ltd., 

Pidilite Pidilite Industries Ltd, 

140 PU Enamel Metallic 
Paints on MS Structure & 
Epoxy Paints (Premium 

SKK SKK Ltd. 

Akzonobel Akzonobel 
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Quality) Asian Asian Paints 

Berger, Berger paints India Ltd. 

MRF MRF Paints 

141 Rockwool/Glass wool 
insulation 

Twigafiber Twigaifiber glass Ltd. 

Llyod Insulation Llyod Insulation Ltd. 

Supreme Supreme Industries ltd 

142 Actactic Polypropylene
 (APP) 
Modified Water proof 
Membrane 

STP Shalimar Tar Products 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Bitumat Co. Ltd, Bitumat Co. Ltd 

Pidilite Pidilite Industries Ltd, 

Ardex Endura Ardex Endura 

Hydrotech Ltd. Hydro tech Ltd 

Smart Care Asian Paints 

Proshield Berger Paints 

IWL India Limited IWL India Limited 

143 Structural Glazing Modi, Modi Guard 

Saint Gobain Saint Gobain Glass India Ltd. 

Asahi, Asahi India glass Ltd 

Glaverbel Glaverbel India 

144 Sensor Based Auto 
Flush Systems 

AOS Systems„ AOS Systems 

TOTO TOTO Ltd 

Parryware, Parryware 

Hindware, HSIL Ltd 

Grohe, Grohe 

Jaquar Jaquar Group 

Kochier Kochier 

145 Float Valve (Ball 
Valve) 

Prayag, Prayag Polymers (P) Ltd 

Leader, Leader valves Ltd. 

Zoloto, Zolota Industries 

IBP IBP Industries 

Arco Arco valves Pvt. Ltd., 

146 Spider Patch Fittings for 
Structural Glazing 

Dorma„ Dormakaba India Pvt. Ltd 

Sevax Saint Gobain Glass India Ltd. 

Kich Kich India 

Ozone Ozone Ltd 

Hafele Hafele Ltd 

147 Multi Walled Poly Carbonate Danpalon Danapal Light architecture 
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Roofing 
Sheets 

Lexan GE GELexan 

148 Adhesive for AAC 
Block/Tiles 

Ultratech Ultratech cements Ltd. 

Ardex Endura/Gold Star Ardex Endura 

  Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Smart Care Tile 
Adhesive 

Asian Paints 

Tile Adhesive Plus Berger Paints 

149 Aluminium Formwork MFE(MIVAN) MIVAN 

S-Form S-Form 

MFS MFS 

150 EPDM Water Proofing 
Membrane 

Smart Care Asian Paints 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Pidilite Pidilite Industries 

STP  Shalimar Tar Products 

Fosroc Fosroc India 

151 PU Coating (UV Resistant
 Liquid 
Applied Coating) 

Smart Care Asian Paints 

Pidilite Pidilite Industries 

  BASF BASF 

Fosroc Fosroc India 

SIKA SIKA India 

PU Roof koat Berger Paints 

152 Polyurea Ultroh Smart Care/Ferrous Crete Asian Paints 

Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

BASF BASF 

SIKA SIKA India 

Pidilite Pidilite Industries 

153 Modular Kitchen / 
Wardrobes/Hardware and 
Accessories 

Sleek Asian Paints 

Godrej Godrej & Boyce Co. 

Spacewood Spacewood 

Evoke Evoke 

154 High end Exterior Textures Allura/Graniza Range Asian Paints 

SKK Brand SKK Ltd. 

Berger Berger paints India Ltd. 

155 Acrylic Exterior 
Textures 

Asian paints Asian Paints 

Berger Berger paints India Ltd. 

Akzonobel Akzonobel 
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  Ebco Ebco 

Neroloc Nerolac Paints Ltd 

156 Puff Insulations Smart Care Asian Paints 

Llyod Insulation Llyod Insulation (India) Ltd. 

Fosroc Fosroc India 

  BASF BASF 

Pidilite Pidilite Industries Ltd. 

Supreme Supreme ltd 

157 GP Grout Ferrous Crete Ferrous Crete (India) Pvt.Ltd. 

Asian paints Smart Care SC GP GroutGrey 

BASF BASF 

Pidilite Pidilite Industries Ltd. 

Care Care 

Mapefill GPIN MAPEI ConstructionProducts India P 
Ltd. 

  SIKA SIKA India 

Smart Care SC GP Grout 
Grey 

Asian Paints 

Homeshield Supergrout Berger Paints 

TEEMAX GROUT TP-1 M/s Teemage Builders (P)Ltd 

158 Galvalume sheet for 
roofing, cladding, Sandwich 
panel 

Llyod Metal Craft Llyod Insulations. 

Tata Blue Scope Tata Blue Scope 

Bhushan Bhushan steel 

JSW JSW 

Essar Essar group 

159 Mechanical coupler for 
Reinforcement 

Dextra  

Sanfield Sanfield India Ltd 

160 GRP/SMC PANEL 
Tank (New Product in their 
Performance is yet to be 
established.) 

PIPECO Tanks PIPECO Tanks 

FLOSTO Tanks Devi Polymer Pvt. Ltd. 
Chennai 

VIVANTA VIVANTA Enterprises,Mumbai 

AMITEX AMITEX Enterprises, Delhi 

161 Lifts OTIS M/s. OTIS Elevator Company (India) 
Ltd. 

EMPEROR M/s. SWIFT Engineering 

JOHNSON & JOHNSON M/s.Johnson Lifts Pvt Ltd. 

KONE M/s.KONE Elevator India Pvt. Ltd. 
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162 UPVC pipes and 
fittings 

FINOLEX M/s.FINOLEX INDUSTRIES 
Ltd. 

JAIN M/s. JAIN- SYSTEM Ltd., 

SUPREME M/s.SUPREME INDUSTRIES 

NANDI M/s.NANDI PIPES 

163 Submersible Pumps TEXMO M/s.AQUA GROUP (AQUATEX) 

KSB M/s.KSB PUMPS 

TARO M/s.TEXMO INDUSTRIES 

KIRLOSKAR M/s.KIRLOSKAR BROTHERS 
Ltd 

  GRUNDFOS M/s.GRUNDFOS PUMPS INDIA (P) 
LTD. 

164 Centrifugal Pumps JYOTHI M/s.JYOTHI Ltd 

KIRLOSKAR M/s.KIRLOSKAR BROTHERS 
Ltd 

BEACON M/s.BEACON INDUSTRIES 
Pvt. Ltd 

  GRUNDFOS M/s.GRUNDFOS PUMPS INDIA (P) 
LTD. 

165 Genset KIRLOSKAR M/s.KIRLOSKAR OIL 
ENGINES (KOEL) Ltd 

LEYLAND M/s.ASHOK LEYLAND 

RUSTON M/s.RUSTON & HORNS BY MANAGING 
DIRECTORING COMPANY 

GREAVES COTTON M/s.GREAVES COTTON Ltd 

CUMMINS M/s.CUMMINS INDUSTRIES 

166 Water Meter DASMESH M/s.DASMESH MANAGING 
DIRECTORING WORKS 

DARVESH M/s.DARVESH MANAGING 
DIRECTORING WORKS 

NBESON M/s.NBESON MANAGING 
DIRECTORING WORKS 

AQUAMET M/s.ZERMER AQUAMET 
INDIA Pvt. Ltd 

APOLLO M/s.APOLLO METERS Pvt. Ltd 

167 CI Pipe & fittings ELECTROSTEEL ELECTOSTEEL CASTINGS LTD 

SRIPIPES SRI PIPES / ECL 

JINDAL JINDAL SAW LTD 

  ELECTROTHERM ELECTROTHERM INDIA LTD. 

168 Panel Board-Switch 
Breaker, Ammeter, 
Voltmeter 

L&T L&T ELECTRICAL & AUTOMATION, 
MUMBAI 

SIEMENS SIEMENS LTD 

CG CROMPTON GREAVES CONSUMER 
ELECTRICALS LTD 
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  STANDARD STANDARD – HAVELLS INDIA 
LTD, STANDARD ELECTRICALS 

169 Power Capacitor CG CROMPTON GREAVES 
CONSUMER ELECTRICALS LTD. 

L&T L&T ELECTRICAL & AUTOMATION 

SIEMENS SIEMENS LTD. 

170 Fully Automatic Star 
Delta Starter 

L&T L&T ELECTRICAL & AUTOMATION 

BHARATCUTLER HAMMER BCH ELECTRIC LTD 

SIEMENS UNITEC MANAGING DIRECTORING 
LTD. 

171 Fully Automatic 
Transformer Starter 

JYOTHI JYOTHI LTD 

KILBURN KILBURN TRANSFORMER LTD 

UNILEC UNITEC MANAGING DIRECTORING 
LTD 

172 UG Cables FINOLEX FINOLEX INDUSTRIES LTD 

PARAGON PARAGON CABLES & 
WIRES HARYANA 

SUNCAB SUNCAB POWER CABLES LTD 

  EMPIRE EMPIRE CABLE INDUSTRIES (P) 
LTD, DELHI 

173 Horizontal split casing 
pump 

JYOTHI JYOTHI LTD 

KIRLOSKAR KIRLOSKAR BROTHERS LTD 

BEACON BEACON INDUSTRIES PV. LTD 

  GRUNDFOS GRUNDFOS PUMPS INDIA (P) 
LTD, CHENNAI 

174 Genset Battery AMCO AMCO BATTERIES LTD 

STANDARD STANDARD BATTERIES LTD 

EXIDE EXIDE INDUSTRIES LTD 

DAGENITE DAGENITE BATTERIES 

AMARON AMARA RAJA ENERGY & 
MOBILITY LTD (AREMC) 

175 Change over switches STANDARD  

HAVELLS HAVELLS INDIA LTD 

KUNDAN KUNDAN CAB 

GEM GEM 

176 CI/DI Motorised valve AVK AVK VALVES INDIA PVT. LTD 

VAG VAG VALVES INDIA PVT. LTD 

 

Note: In case make of any equipment or material is not specified in the NIT, the decision of 

the Managing Director in this regard will be final. 
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1. Equivalent material and finished of any other specialized make may be used on written request 

of the contractor, in case of unavoidable circumstance and also if it is established that the brands 

specified above are not available in the market, after written approval of the alternate brand by the 

Managing Director. This substitution shall be subject to cost adjustment in case the substituting brands 

is available at cheaper rates in market than those mentioned herein above. 

2. In addition, above brands wherever applicable, should have valid and active BIS certificate on 

the date of supply for the work. 

3. Other brands not included in the above list but having BIS certificate on the date of supply for 

the work shall only be allowed against note (1) above. 

Equivalent materials and finished of any other specialized make may be used, in case it is 

established that the brands specified above are not available in the market but only after approval 

of the alternate brand by the Managing Director, PDL.
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PROFORMA OF SCHEDULES 

SCHDULE-A 

SCHEDULE OF QUANTITIES 

 
Name of Work: Construction of Workshop Shed - cum - Stores (Keeping old usable 
engineering materials) Opposite to the Existing Workshop Room in Puducherry 
Distilleries Ltd., Puducherry. 
NIT No. PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 

Name of Division: Puducherry Distilleries Ltd., 

Sl. 
No
. 

PSR 
Code 
No. 

Description of Item Qty Rate 
Per 
Unit 

Amount 

1 2.6.1 Earth work in excavation by 
mechanical means (Hydraulic 
excavator)/ manual means 
over areas (exceeding 30 cm 
in depth, 1.5m in width as well 
as 10sqm on plan) including 
getting out and disposal of 
excavated earth, lead up to 
50m and for all lift as per 
direction of Engineer-in-
charge by in charge - all kinds 
of soil 

320.00 
Cum 

189.77 Cum 
  

60726 
  

2 2.25 Filling available excavated 
earth (excluding rock) in 
trenches, plinth, sides of 
foundations etc. in layers not 
exceeding 20cm in depth, 
consolidating each deposited 
layer by ramming and 
watering, lead up to 50m and 
lift up to 1.5m. 

320.00 
Cum 

169.88 Cum 
  

54361 
  

3 2.20.2 Open timbering in trenches 
including strutting and shoring 
complete (measurements to 
be taken of the face area 
timbered). Depth exceeding 
1.5m but not exceeding 3m 

460.00 
Sqm 

63.20 Sqm 
  

29072 
  

4 4.1.2 Providing and laying in 
position cement concrete of 
specified grade excluding the 
cost of centering and 
shuttering - all work up to 
plinth level - 1:1.5:3 (1 
cement: 1.5 fine aggregate: 3 
graded stone aggregate 
20mm nominal size) 

7.00 
Cum 

8067.15 Cum 
  

56505 
  

5 4.1.10 Providing and laying in 
position cement concrete of 
specified grade excluding the 
cost of centering and 
shuttering - all work up to 
plinth level - 1:5:10 (1 cement: 

32.00 
Cum 

6243.89 Cum 
  

199795 
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5 fine aggregate: 10 graded 
stone aggregate 40mm 
nominal size) 

6 5.1.2  Providing and laying in 
position specified grade of 
reinforced cement concrete, 
excluding the cost of 
centering, shuttering, finishing 
and reinforcement - All work 
up to plinth level 1:1.5:3 (1 
cement: 1.5 fine aggregate: 3 
graded stone aggregate 20 
mm nominal size) 

32.00 
Cum 

8758.18 Cum 
  

280269 

 
5.2.2 Reinforced cement concrete 

work in walls (any thickness), 
including attached pilasters, 
buttresses, plinth and sting 
courses, fillet, columns, pillar, 
pier, abutments, posts and 
struts etc. up to floor five level 
excluding cost of centering, 
shuttering, finishing and 
reinforcement - 1:1.5:3 (1 
cement: 1.5 fine aggregate: 3 
graded stone aggregate 
20mm nominal size 

6.00 
Cum 

10040.74 Cum 
  

60197 
  

8 5.3 Reinforced cement concrete 
work in beams, suspended 
floors, roofs having slope up 
to 15-degree landings, 
balconies, shelves, chajjas, 
lintels, bands, plain window 
sills, staircases and spiral 
stair cases above plinth level 
up to floor five level excluding 
the cost of centering, 
shuttering, finishing and 
reinforcement, with 1:1.5:3 (1 
cement: 1.5 fine aggregate: 3 
graded stone aggregate 
20mm nominal size) 

11.00 
Cum 

10972.18 Cum 
  

120651 
  

9 5.12 Providing, hoisting and fixing 
above plinth level up to floor 
five level precast reinforced 
cement concrete work in 
string courses, bands, 
copings, bed plates, anchor 
blocks, plain window sills and 
the like, including the cost of 
required centering, shuttering 
but excluding cost of 
reinforcement, with 1:1.5:3 (1 
cement: 1.5 fine aggregate: 3 
graded stone aggregate 
20mm nominal size) 

3.00 
Cum 

10005.94 Cum 
  

30018 
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10 5.9.1  Centering and shuttering 
including strutting, propping 
etc and removal of form for - 
foundations, footings, bases 
of columns etc for mass 
concrete 

65.00 
Sqm 

420.93 Sqm 
  

27360 
  

11 5.9.6  Centering and shuttering 
including strutting, propping 
etc and removal of form for - 
Column, Pillars, Piers, 
Abutment, Posts and Struts 

117.00 
Sqm 

996.43 Sqm 
  

116577 
  

12 5.9.5  Centering and shuttering 
including strutting   propping 
etc and removal of form for - 
Lintels, beams, plinth beams, 
girders, bressumers and 
catilevers 

179.00 
Sqm 

719.54 Sqm 
  

128796 
  

13 5.9.3  Centring and shuttering 
including strutting, propping 
etc. and removal of form for: 
suspended floors, roofs, 
landings, balconied and 
access platform 

29.00 
Sqm 

910.76 Sqm 
  

26410 
  

14 5.22A.6 Steel reinforcement for R.C.C. 
work including straightening, 
cutting, bending, placing in 
position and binding all 
complete above plinth level - 
Thermo - Mechanically 
Treated bars Fe - 500D or 
more 

5200.0
0 

Kg 

114.36 Kg 
  

594672 
  

15 6.4.2 Brick work with FPS bricks of 
class designation 35 in 
superstructure above plinth 
level up to floor V level in all 
shapes and sizes in cement 
mortar 1:6 (1 cement: 6 
coarse sand) 

44.00 
Cum 

10661.35 Cum 
  

469051 
  

16 10.16.2 Steel work in built up tubular 
(round, square or rectangular 
hollow tubes etc.) trusses etc., 
including cutting, hoisting, 
fixing in position and applying 
a priming coat of approved 
steel primer, including welding 
and bolted with special 
shaped washers etc. 
complete - hot finished 
seamless type tubes 

1300.0
0 

Kg 

195.70 Kg 
  

254410 
  

17 Non 
PSR-1 

Steel work in built up tubular 
(round, square or rectangular 
hollow tubes etc.) trusses etc., 
including cutting, hoisting, 
fixing in position and applying 
a priming coat of approved 
steel primer, including welding 
and bolted with special 
shaped washers etc. 

775.00 
Kg 

37.10 Kg 
  

28753 
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complete - hot finished 
seamless type tubes (Steel 
Truss will be supplied by 
the Company) 

18 10.6.1 Supplying and fixing rolling 
shutters of approved make, 
made of required size M.S. 
laths, interlocked together 
through their entire length and 
jointed together at the end by 
end locks, mounted on 
specially designed pipe shaft 
with brackets, side guides and 
arrangements for inside and 
outside locking with push and 
pull operation complete, 
including the cost of providing 
and fixing necessary 27.5 cm 
long wire springs 
manufactured from high 
tensile steel wire of adequate 
strength conforming to ISS 
:4454 -part 1 and M.S. top 
cover of required thickness for 
rolling shutters - 80 x 1.25mm 
M.S. laths with 1.25 mm thick 
top cover. 

7.00 
Sqm 

5020.38 Sqm 
  

35143 
  

19 10.5.1  Providing and fixing 1mm 
thick M.S. sheet door with 
frame of 40x40x6 mm angle 
iron and 3mm M.S. gusset 
plates at the junctions and 
corners, all necessary fittings 
complete, including applying a 
priming coat of approved steel 
primer - Using M.S. angles 
40x40x6mm for diagonal 
braces 

6.00 
Sqm 

5770.74 Sqm 
  

34624 
  

20   Code No.9.165.1A: Providing 
and fixing of 65mm Navatal 
lock of 6 levers etc complete 

3.00 
Nos 

597.51 Each 
  

1793 
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21 Non 
PSR-2:  

Providing and fixing welded 
steel windows/ ventilators of 
standard rolled steel sections, 
joints mittered and welded 
with 15X3mm lugs, 10cm long 
embedded in cement 
concrete block 15 x 10 x 10 
cm of C.C 1:3:6 (1 cement : 3 
fine aggregate : 6 graded 
stone aggregate 20 mm 
nominal size) including fixing 
and welding of M.S sheet of 
1.20mm thick with M.S flat 
beading welded around the 
panels, welding of hinges, 
handles, tower bolts, hooks & 
eyes and all other fittings. The 
rate is inclusive of all steel 
items and painting with ready 
mixed red oxide zine 
chromate of approved brand 
and manufacture etc., 
complete - Window side hung/ 
top hung  

12.00 
Sqm 

4940.83 Sqm 
  

59290 
  

22 10.11.1  Providing and fixing factory 
made ISI marked steel glazed 
doors, windows and 
ventilators, side/ top/ centre 
hung, with beading and all 
members such as F7D, F4B, 
K11 B and K12 B etc. 
complete of standard rolled 
steel sections, joints mitred 
and flash butt welded and 
sash bars tenoned and 
riveted, including providing 
and fixing of hinges, pivots, 
including priming coat of 
approved steel primer, but 
excluding the cost of other 
fittings, glass panes complete 
all as per approved design, 
(sectional weight of only steel 
members shall be measured 
for payment) - Fixing with 
15x3 mm lugs 10 cm long 
embedded in cement 
concrete block 15x10x10 cm 
of C.C.1:3:6 (1 cement :3 fine 
aggregate : 6 graded stone 
aggregate 20mm nominal 
size) 

  
300.00 

Kg 

 
140.28 

  
Kg 

  
42084 
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23 10.13.1  Providing and fixing T-iron 
frames for doors, windows 
and ventilators of mild steel 
Tee-sections, joints mitred 
and welded, including fixing of 
necessary butt hinges and 
screws and applying a priming 
coat of approved steel primer 
- Fixing with 15x3 mm lugs 10 
cm long embedded in cement 
concrete block 15x10x10 cm 
of C.C. 1:3:6 (1 cement :3 fine 
aggregate :6 graded stone 
aggregate 20mm nominal 
size) 

750.00 
Kg 

139.63 Kg 
  

104723 
  

24 10.30.1 Providing and fixing glass 
panes with putty and glazing 
clips in steel doors, windows, 
clerestory windows all 
complete with - 4.0 mm thick 
glass panes 

8.00 
Sqm 

1047.76 Sqm 
  

8382 
  

25 Non 
PSR-3 

Providing & fixing at all 
heights, levels and locations 
colour finish galvalume sheet 
of 550 M.P.A yield of AZ 150 
strength formed as per 
patterned steel rib profile with 
the depth of 31mm pitch of 
250mm and overall width of 
1060mm and thickness 
0.5mm.The profile sheets 
shall be fixed to truss 
members in slope or required 
pitch or curvature with Hex 
cap headed self-drilling / 
tapping stainless steel screws 
M6, 50mm long with 3 mm 
EPDM seal washer etc. all 
inclusive of labour, 
scaffolding, T&P and sundries 
etc. complete as per direction 
of Engineer-in-charges 

185.00 
Sqm 

717.00 Sqm 
  

132648 
  

26 Non 
PSR-4  

Providing and fixing of pre-
coated colour or mill finish 
Galvalume Roofing 
Accessories in 0.50 mm 
thickness. This shall be fixed 
using self-drilling/ tapping SS 
screws of size 6 x 50mm with 
3mm thick EPDM seal and SS 
plain washer complete: 
Precoated / mill finish 
Galvalume ridges plain (500-
600mm) 

27.00 
metre 

431.00 metre 
  

11637 
  



106 
 

27 10.25.2  Steel work welded in built up 
sections/ framed work, 
including cutting, hoisting, 
fixing in position and applying 
a priming coat of approved 
steel primer using structural 
steel etc. as required - in 
gratings, frames, guard bar, 
ladder, railings, brackets, 
gates and similar works 

555.00 
Kg 

172.32 Kg 
  

95638 
  

28 13.2.1  15mm cement plaster on the 
rough side of single or half 
brick wall of mix - 1:4 
(1cement: 4 fine aggregate) 

225.00 
Sqm 

395.62 Sqm 
  

89016 
  

29 13.4.1  12 mm cement plaster of mix 
1:4 (1 cement :4 coarse 
sand)  

215.00 
Sqm 

341.83 Sqm 
  

73495 
  

30 13.16.1 6mm cement plaster of mix: 
Cement mortar 1:3 (1 cement: 
3 fine sand) 

125.00 
Sqm 

283.27 Sqm 
  

35409 
  

31 13.85.3  Applying priming coats with 
primer of approved brand and 
manufacture, having low VOC 
(Volatile Organic Compound) 
content - with water thinnable 
cement primer on wall surface 
having VOC content less than 
50 grams / litre 

566.00 
Sqm 

82.59 Sqm 
  

46746 
  

32 13.46.1 Finishing walls with acrylic 
smooth exterior paint of 
required shade - New work 
(two or more coat applied @ 
1.67 ltr/10 sqm over and 
including priming coat of 
exterior primer applied @ 0.90 
litre / 10 sqm 

250.00 
Sqm 

155.52 Sqm 
  

38880 
  

33 13.82.2  Wall painting with acrylic 
emulsion paint, having VOC 
(Volatile Organic Compound) 
content less than 50 grams / 
litre, of approved brand and 
manufacturer, including 
applying additional coats 
wherever required, to achieve 
even shade and colour - Two 
coats 

270.00 
Sqm 

149.34 Sqm 
  

40322 
  

34 13.61.1  Painting with synthetic 
enamel paint of approved 
brand and manufacture to 
give an even shade - Two or 
more coats on new work 

125.00 
Sqm 

155.51 Sqm 
  

19438 
  

35 13.99.1  Painting with synthetic 
enamel paint of approved 
brand and manufacture of 
required colour to give an 
even shade- One or more 
coats on old work 

25.00 
Sqm 

101.84 Sqm 
  

2546 
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36 11.3.1  Cement concrete flooring 
1:2:4 (1 cement: 2 fine 
aggregate: 4 graded stone 
aggregate) finished with a 
floating coat of neat cement, 
including cement slurry, but 
excluding the cost of nosing of 
steps etc. complete - 40mm 
thick with 20mm nominal size 
stone aggregate 

85.00 
Sqm 

602.35 Sqm 
  

51202 
  

37 11.5 62 mm thick cement concrete 
flooring with concrete 
hardener topping, under layer 
50 mm thick cement concrete 
1:2:4 (1 cement: 2 fine 
aggregate: 4 graded stone 
aggregate 20 mm nominal 
size) and top layer 12 mm 
thick cement hardener 
consisting of mix 1:2 (1 
cement hardener mix: 2 
graded stone aggregate, 6mm 
nominal size) by volume, 
hardening compound mixed 
@ 2 litre per 50 kg of cement 
or as per manufactures 
specifications. This includes 
cost of cement slurry, but 
excluding the cost of nosing of 
steps etc. complete. 

42.00 
Sqm 

1026.07 Sqm 
  

43099 
  

38 11.6.1   Cement plaster skirting up to 
30 cm height, with cement 
mortar 1:3 (1 cement: 3 fine 
aggregate), finished with a 
floating coat of neat cement - 
18mm thick 

10.00 
Sqm 

  

657.46 Sqm 
  

6572 
  

39 11.13.1 Providing and fixing glass 
strips in joints of terrazo / 
cement concrete floors - 
40mm wide and 4mm thick 

93.00 
metre 

78.55 metre 
  

7305 
  

            35,17,613 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 

MAIN ABSTRACT 
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Name of Work: Construction of Workshop Shed - cum - Stores (Keeping old usable 
engineering materials) Opposite to the Existing Workshop Room in Puducherry Distilleries 
Ltd., Puducherry.  
 
Name of Division: Puducherry Distilleries Ltd., Puducherry 

NIT No. PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 

  

Name of the Contractor:  
 
 

 
Sl.
No 

 
Name of 

component 

 
Estimated cost 

EXCESS/ 
BELOW/  
AT PAR  

(If AT PAR 
selected 

only 0% to 
be filled in 

tender% col.) 
 

 
% in 

Figures 
Total Cost 

1 2 3 4 5 6 

1 Construction of 
Workshop Shed - cum -
Stores (Keeping old 
usable engineering 
materials) Opposite to 
the Existing Workshop 
Room in Puducherry 
Distilleries Ltd., 
Puducherry.  
 

₹ 35,17,613/- 
(inclusive of GST @ 

18%) 

  Rs --------- /- 

 Grand Total ₹ 35,17,613/- 
(inclusive of GST @ 

18%) 

  Rs -------- /- 

 

IMPORTANT NOTE: 

1 The Estimated Cost put to Tender has been worked out by taking PSR-2024-25 (Applicable for 

Puducherry Region) and considering the Non schedule items as Local Market Rates based on 

Market Rates. 

2 The Column Nos. 4 & 5 are mandatory to be filled by the bidders/ tenderers. If all these columns 

are left blank, the tender become invalid 

3 The bidder is required to quote the percentage only above or below or at par with the estimated 

cost to cover all the rates of item. The amount corresponding to the percentage quoted should be 

inclusive of GST. 

 

4 If the percentage selection in column No 4 is "At Par", by default the percentage will be considered 

as "Zero" only. In other words, if "At par" is selected in column No.4, then no need to fill column 

No.5. 

5 The Percentage shall be typed only in figures up to 2 (two) places of decimal. 

6 1% of total work done shall be recovered as Water charges & 1% for Labour Cess from each bill 
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and final bill. The rates in the schedule are inclusive of Water & Labour Welfare Cess charges. 

The bidder is required to quote the rate accordingly. 

7 In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more contractors is same, such lowest contractors will be asked to submit 

sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost 

of tender including all sub sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/ sub head should not be higher than 

the percentage quoted at the time of submission of tender. The lowest tender shall be decided on 

the basis of revised offers. 

 In case any of such contractors refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

 If the revised tendered amount of two more contractors received in revised offer is again found to 

be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of Managing Director, Company Secretary and Dy. Manager (M) of Puducherry 

Distilleries Ltd., and the lowest contractors those have quoted equal amount of their tenders. In 

case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

Contractor(s), whose earnest money is forfeited because of non- submission of revised offer, shall 

not be allowed to participate in the re-tendering process of the work. 

 
Signature of Contractor with Name: 
Date: 
Postal Address: 
Mobile:  
E-mail: 

Managing Director,  
Puducherry Distilleries Ltd., 

Puducherry 
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PUDUCHERRY DISTILLERIES LIMITED, 

PUDUCHERRY 

 

 

 

       GENERAL CONDITIONS OF CONTRACT FOR 

WORKS 

 

 

  



 
 

2 
 

                GENERAL GUIDELINES 

 

 

  

1 

This book of "General Conditions of Contract" is applicable to both types of 

tenders i.e. "Percentage rate tenders and Item rate tenders". Accordingly, 

alternative provisions for conditions Nos. 4A, 9 & 10 of the General Rules and 

Directions are given in this book. The appropriate alternatives will be 

applicable in specific cases depending on whether this is used for percentage 

rate tender (PWD-7) or item rate tender (PWD-8). 

 

2 PWD-6, Schedules A to F, special conditions/ specifications and drawings etc. 

will be part of NIT and shall be uploaded. 

 

 

3 The intending bidders will quote their rates in Schedule A and schedule A to F 

and proforma for registers are only for information and guidance 

 

4 Authority approving the Notice Inviting Tenders (NIT) shall fill up all the 

blanks in PWD-6 and in Schedules B to F before issue of Tender Papers. 

 

 

5 The intending bidders will quote their rates in Schedule-A. 

 

6 The proforma for registers and Schedules A to F are only for information and 

guidance. These are not to be filled in the Standard Form. The Schedules with 

all blanks, duly filled, shall be separately issued to all intending tenderers 
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PUDUCHERRY DISTILLERIES LIMITED 

PUDUCHERRY 

Percentage Rate Tender / Item Rate Tender & Contract for Works 

 

 

(A) Tender for the work of: -   ………………………………………………………………… 

……………………………………………………………………………………………………… 

………………………………………………………………………………………………………. 

(i) To be uploaded by…………. hours on to/ upload at 

 

(ii) To be opened in presence of tenderers who may be present at ……………………. hours on 

…...........……. in the office of ................................................... 

 

TENDER 

 

I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 

conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other 

contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Managing Director, PDL within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, 

designs, drawing and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 

11 of the Conditions of contract and with such materials as are provided for, by, and in respect of accordance 

with, such conditions so far as applicable. 

 

I/ We agree to keep the tender open for......................................... days from the due date of its opening in case 

of single bid system from the date of opening of technical bid in case tenders are invited on 2 / 3 bid/ system 

for specialised work and not to make any modification in its terms and conditions. 

 

I/ We have deposited EMD for the prescribed amount in the office of Managing Director, Puducherry 

Distilleries Ltd., as per the bid document. 

 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (as prescribed) 

issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish 
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the prescribed performance performance guarantee within prescribed period, I/We agree that the Managing 

Director, PDL or his successors, in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that 

Managing Director, PDL or the successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 

Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to those in excess of that limit at the rates to be determined in accordance with 

the provision contained in Clause 12.2 and 12.3 of the tender form. 

 

Further, I/ We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/ We 

shall be debarred for participation in the re-tendering process of the work. 

 

I/ We undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/ We 

shall be debarred for tendering in Puducherry Distilleries Ltd., in future forever. Also, if such a violation comes 

to the notice of Department before date of start of work, the Managing Director, PDL shall be free to forfeit the 

entire amount of Earnest Money Deposit/Performance Guarantee. 

 

I/ We hereby declare that I/ We shall treat the tender documents drawings and other records connected with the 

work as secret/ confidential documents and shall not communicate information/ derived there from to any 

person other than a person to whom I/ We am/are authorized to communicate the same or use the information 

in any manner prejudicial to the safety & integrity of the State. 

 

 

Dated                                                                                                     Signature of Contractor 

Witness:                                                                                              Postal Address 

 

 

Address: 

Occupation: 
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A CC E P T A N C E 

 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 

and on behalf of the Puducherry Distilleries Ltd., for a sum of Rs. …………….............. (Rupees 

.....................................................................................................) 

 

 

The letters referred to below shall form part of this contract agreement: - (a) 

(b) 

 

(c) 

 

              

 

Dated: 

                                                                                           Managing Director, PDL. 
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PUDUCHERRY DISTILLERIES LIMITED 

(A Govt. of Puducherry Undertaking) 

Puducherry 

 

 

General Rules & 

Directions 

1 All work proposed for execution by contract will be notified 

in a form of invitation to tender pasted by publication in 

Newspapers or posted on website as the case may be. This 

form will state the work to be carried out, as well as the date 

for submitting and opening tenders and the time allowed for 

carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the 

successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs and drawings 

and any other documents required in connection with the 

work signed for the purpose of identification by the officer 

inviting tender shall also be open for inspection by the 

contractor at the office of officer inviting tender during office 

hours. 

 

 2 

 

In the event of tender being submitted by a firm, it must be 

signed separately by each partner thereof or in the event of 

the absence of any partner, it must be signed on his behalf by 

a person holding a power of attorney authorizing him to do 

so, such power of attorney to be produced with the tender, 

and it must disclose that the firm is duly registered under the 

Indian Partnership Act 1952. 

 

 

 

3 

 

Receipts for payment made on account of work, when 

executed by a firm, must also be signed by all the partners, 

except where contractors are described in their tender as a 

firm, in which case the receipts must be signed in the name 

of the firm by one of the partners, or by some other person 

having due authority to give effectual receipts for the firm. 
3.  

Applicable for Item 

Rate Tender only 

(PWD - 8) 

4 The rate(s) must be quoted in decimal coinage. Amounts 

must be quoted in full rupees by ignoring fifty paisa and 

considering more than fifty paisa as rupee one. 
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In case the lowest tendered amount (worked out on the basis 

of quoted rate of Individual items) of two or more contractors 

is same, then such lowest contractors may be asked to submit 

sealed revised offer quoting rate of each item of the schedule 

of quantity for all sub sections/sub heads as the case may be, 

but the revised quoted rate of each item of schedule of 

quantity for all sub sections/sub heads should not be higher 

than their respective original rate quoted already at the time 

of submission of tender. The lowest tender shall be decided 

on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of 

quoted rate of individual items) of two or more contractors 

received in revised offer is again found to be equal, then the 

lowest tender, among such contractors, shall be decided by 

draw of lots in the presence of Managing Director, Company 

Secretary and Dy. Manager (M) of Puducherry Distilleries 

Ltd., and the lowest contractors those have quoted equal 

amount of their tenders. 

 

In case of any such lowest contractor in his revised offer 

quotes rate of any item more than their respective original 

rate quoted already at the time of submission of tender, then 

such revised offer shall be treated invalid. Such case of 

revised offer of the lowest contractor or case of refusal to 

submit revised offer by the lowest contractor shall be treated 

as withdrawal of his tender before acceptance and 50% of his 

earnest money shall be forfeited. In case all the lowest 

contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of 

EMD of each lowest contractors. Contractor, whose earnest 

money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than 

their respective original rate quoted already at the time of 

submission of his bid shall not be allowed to participate in 

the retendering process of the work. 

 

Applicable for 

Percentage Rate 

Tender only [PWD- 7] 

4A In case of Percentage Rate Tenders, contractor shall fill up 

the usual printed form, stating at what percentage 

below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-

A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 

I. The contractor does not quote percentage 

above/below on the total amount of tender or any section/sub 

head of the tender. 

II. The percentage above/below is not quoted in figures 

& words both on the total amount of tender or any section/sub 

head of the tender. 
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III. The percentage quoted above/below is different in 

figures & words on the total amount of tender or any 

section/sub head of the tender. 

 

Tenders, which propose any alteration in the work specified 

in the said form of invitation to tender, or in the time allowed 

for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates, will be 

summarily rejected. 

 4B In case the lowest tendered amount (estimated cost + amount 

worked on the basis of percentage above/below) of two or 

more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of 

tender including all sub sections/sub heads as the case may 

be, but the revised percentage quoted above/below on 

tendered cost or on each sub section/ sub head should not be 

higher than the percentage quoted at the time of submission 

of tender. The lowest tender shall be decided on the basis of 

revised offers. 

 

In case any of such contractor refuses to submit revised offer, 

then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. 

 

If the revised tendered amount of two more contractors 

received in revised offer is again found to be equal, the lowest 

tender, among such contractors, shall be decided by draw of 

lots in the presence of Managing Director, Company 

Secretary and Dy. Manager (M) of Puducherry Distilleries 

Ltd., & the lowest contractors those have quoted equal 

amount of their tenders. 

 

In case all the lowest contractors those have quoted same 

tendered amount, refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each 

contractor. Contractor(s), whose earnest money is forfeited 

because of non-submission of revised offer, shall not be 

allowed to participate in the re-tendering process of the work. 

 

 5 The officer inviting tender or his duly authorized assistant, 

will open tenders in the presence of any intending contractors 

who may be present at the time.  

 

 

 

6 The officer inviting tenders shall have the right of rejecting 

all or any of the tenders and will not be bound to accept the 

lowest or any other tender.  

 

 7 The receipt of an accountant or clerk for any money paid by 

the contractor will not be considered as any acknowledgment 

or payment to the officer inviting tender and the contractor 
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shall be responsible for seeing that he procures a receipt 

signed by the officer inviting tender or a duly authorized 

Cashier. 

 

Applicable for Item 

Rate Tender only 

(PWD - 8) 

8 In the case of Item Rate Tenders, only rates quoted shall be 

considered. Any tender containing percentage below/above 

the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be 

accurately filled in so that there is no discrepancy in the rates 

written in figures and words. However, if a discrepancy is 

found, the rates which correspond with the amount worked 

out by the contractor shall unless otherwise proved be taken 

as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rates written 

either in figures or in words, then the rates quoted by the 

contractor in words shall be taken as correct. Where the rates 

quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct 

and not the amount. In event no rate has been quoted for any 

item(s), leaving space both in figure(s), word(s), and amount 

blank, it will be presumed that the contractor has included the 

cost of this/these item(s) in other items and rate for such 

item(s) will be considered as zero and work will be required 

to be executed accordingly. 

 

However, if a tenderer quotes nil rates against each item in 

item rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer and earnest money 

deposited shall be forfeited 

 

Applicable for 

percentage Rate 

Tender only (PWD - 7) 

9 In case of Percentage Rate Tenders only percentage quoted 

shall be considered. Any tender containing item rates is liable 

to be rejected. Percentage quoted by the contractor in 

percentage rate tender shall be accurately filled in figures and 

words, so that there is no discrepancy. 

Applicable for 

Percentage Rate 

Tender only (PWD - 7 

10 In Percentage Rate Tender, the tenderer shall quote 

percentage below/above (in figures as well as in words) at 

which he will be willing to execute the work. He shall also 

work out the total amount of his offer and the same should be 

written in figures as well as in words in such a way that no 

interpolation is possible. In case of figures, the word ‘Rs.’ 

should be written before the figure of rupees and word ‘P’ 

after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paisa’ 

should be written at the end. 

 11 (i) The Contractor whose tender is accepted, will be required 

to furnish performance guarantee at specified percentage of 

the tendered amount as mentioned in Schedule 'E' and within 

the period specified in Schedule F. This guarantee shall be in 

the form of Insurance Surety Bonds, Account Payee Demand 
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Name of 
work 

Name and particulars of Divn 
where work is being executed 

Value of 
work 

Position of 
works in 

Remarks 

1. 2. 3. 4. 5. 

     

     

     

     

 

 

 

Draft, Fixed Deposit Receipt or Bank Guarantee of any 

Commercial Bank.  

 

The contractor whose tender is accepted will also be required 

to furnish by way of Security Deposit for the fulfillment of 

his contract, an amount equal to 2.5% of the tendered amount 

of the work. The Security deposit will be collected by 

deductions from the running bills as well as final bill of the 

contractor at the rates mentioned above. The Security amount 

will also be accepted in the shape of Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt or 

Bank Guarantee from any of the Commercial Banks will be 

accepted for this purpose provided confirmatory advice is 

enclosed. 

 

 12 On acceptance of the tender, the name of the accredited 

representative(s) of the contractor who would be responsible 

for taking instructions from the Managing Director, PDL 

shall be communicated in writing to the Managing Director, 

PDL. 

 

 13 GST or any other tax applicable in respect of inputs procured 

by the contractor for this contract shall be payable by the 

Contractor and Government will not entertain any claim 

whatsoever in respect of the same. However, component of 

GST at time of supply of service (as provided in CGST Act 

2017) provided by the contract shall be varied if different 

from that applicable on the last date of receipt of tender 

including extension if any. 

 

 14 The contractor shall give a list of both gazetted and non-

gazetted PDL. employees related to him. 

 

 15 The tender for composite work includes, in addition to 

building work, all other works such as sanitary and water 

supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. 

 16 The contractor shall submit list of works which are in hand 

(progress) in the following form: - 
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CONDITIONS OF CONTRACT 
 

 

Definition 1 The Contract means the documents forming the tender and 

acceptance thereof and the formal agreement executed 

between the competent authority on behalf of the Managing 

Director, PDL and the Contractor, together with the 

documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued 

from time to time by the Managing Director, PDL and all 

these documents taken together, shall be deemed to form one 

contract and shall be complementary to one another. 

 

 2 

 

In the contract, the following expressions shall, unless the 

context otherwise requires, have the meanings, hereby 

respectively assigned to them: - 

 

(i) The expression works or work shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional. 

 

(ii) The Site shall mean the land, places on, into or or 

where work is to be executed under the contract or any 

adjacent land, path or street or where work is to be executed 

under the contract or any adjacent land, path or street which 

may be temporally allotted or used for the purpose of 

carrying out the contract. 

 

(iii) The Contractor shall mean the individual, firm or 

company, whether incorporated or not, undertaking the 

works and shall include the legal personal representative of 

such individual or the persons composing such firm or 

company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

 

(iv) The PDL means the Puducherry Distilleries Ltd., 

 

(v) Government or Government of Puducherry shall 

mean the Puducherry Distilleries Ltd., 

 

(vi) The Engineer-in-charge means Managing 

Director, PDL who shall supervise and be in charge of the 

work and who shall sign the contract on behalf of the 

Puducherry Distilleries Ltd., as mentioned in Schedule 'F' 

hereunder. 

(vii) Accepting Authority shall mean the authority 

mentioned in Schedule 'F'. 
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(viii) Excepted Risk are risks due to riots (other than those 

on account of contractor's employees), war (whether declared 

or not) invasion, act of foreign enemies, hostilities, civil war, 

rebellion revolution, insurrection, military or usurped power, 

any acts of Government, damages from aircraft, acts of God, 

such as earthquake, lightening and unprecedented floods, and 

other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely 

due to use or occupation by Government of the part of the 

works in respect of which a certificate of completion has been 

issued or a cause solely due to Government's faulty design of 

works. 

 

(ix)(a) Market Rate shall be the rate as decided by the 

Managing Director, PDL on the basis of the cost of materials 

and labour at the site where the work is to be executed plus 

the percentage mentioned in Schedule 'F' to cover, all 

overheads and profits. 

 

Provided that no extra overheads and profits shall be payable 

on the part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract. 

 

(b) Schedule(s) referred to in these conditions shall mean the 

relevant schedule(s) annexed to the tender documents or the 

standard Schedule of Rates of the government mentioned in 

Schedule 'F' hereunder, with the amendments thereto issued 

upto the date of receipt of the tender. 

 

(x) Department means Puducherry Distilleries Ltd., 

as specified in schedule 'F'. 

 

(xi) District Specifications means the specifications 

followed by the District in the area where the work is to be 

executed. 

 

(xii) Tendered value means the value of the entire work 

as stipulated in the letter of award. 

 

(xiii) Date of commencement of work: The date of 

commencement of work shall be the date of start as specified 

in schedule 'F' or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as 

indicated in the tender document. 

 

(xiv) GST shall mean Goods and Service Tax - Central, 

State and Inter State. 

Scope and 

Performance 

3 Where the context so requires, words imparting the singular 

only also include the plural and vice versa. Any reference to 

masculine gender shall whenever required include feminine 

gender and vice versa. 
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 4 Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken 

into consideration in the interpretation or construction 

thereof or of the contract. 

 5 The contractor shall be furnished, free of cost one certified 

copy of the contract documents except standard 

specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be 

forming part of the tender documents. None of these 

documents shall be used for any purpose other than that of 

this contract. 

 

Works to be carried 

out 

6 The work to be carried out under the Contract shall, except 

as otherwise provided in these conditions, include all 

labourers, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the 

full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities (Schedule-

A) shall, unless otherwise stated, be held to include wastage 

on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and 

all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

 

Sufficiency of Tender 7 The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and prices quoted in the 

Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the 

Contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

Discrepancies and 

Adjustment of Errors 

8 The several documents forming the Contract are to be taken 

as mutually explanatory of one another, detailed drawings 

being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

 

 8.1 In the case of discrepancy between the schedule of 

Quantities, the Specifications and/ or the Drawings, the 

following order of preference shall be observed: - 

(i) Description of Schedule of Quantities. 

(ii) Particular Specification and Special Condition, if 

any. 

(iii) Drawings. 

(iv) PWD Specifications. 

(v) Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Accepting 

Authority shall be the deciding authority with regard to the 
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intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 

 

Any error in description, quantity or rate in Schedule of 

Quantities or any omission there from shall not vitiate the 

Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations 

under the contract. 

Signing of Contract 9 The successful tenderer/contractor, on acceptance of his 

tender by the Accepting Authority, shall, within 15 days from 

the stipulated date of start of the work, sign the contract 

consisting of: - 

 

(i)  the notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

 

(ii) Standard P.W.D. Form as mentioned in Schedule 'F' 

consisting of: 

(a) Various standard clauses with corrections up to the 

date stipulated in Schedule 'F' along with annexures thereto. 

(b) P.W.D. Safety Code. 

(c) Model Rules for the protection of health, sanitary 

arrangements for workers employed by PWD or its 

contractors. 

(d) PWD Contractor's Labour Regulations. 

(e) List of Acts and omissions for which fines can be 

imposed. 

 

(iii) No payment for the work done will be made unless 

contract is signed by the contractor. 
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GENERAL CONDITION OF CONTRACT 

CLAUSES OF CONTRACT 

 

CLAUSE – 1    

Performance 

Guarantee 

(i) The contractor shall submit an irrevocable Performance 

Guarantee of 5% (Five percent) of the tendered amount in 

addition to other deposits mentioned elsewhere in the 

contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in 

Schedule ‘F’ from the date of issue of letter of acceptance. 

This period can be further extended by the Managing 

Director up to a maximum period as specified in schedule ‘F’ 

on written request of the contractor stating the reason for 

delays in procuring the Performance Guarantee, to the 

satisfaction of the Managing Director. This Guarantee shall 

be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee 

from any of the Commercial Banks. In case a fixed deposit 

receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the 

Bank is unable to make payment against the said fixed 

deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand 

furnish additional security to the Government to make good 

the deficit.  

 

 (ii) The Performance Guarantee shall be submitted by the 

contractor on format as per GCC and shall be initially valid 

up to the stipulated date of completion plus minimum 6 

months beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such enlarged time 

for completion of work. After recording of the completion 

certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, 

without any interest. However, in case of contracts involving 

maintenance of building and services/any other work after 

construction of same building and services/other work, then 

50% of Performance Guarantee shall be retained as Security 

Deposit. The same shall be returned year wise 

proportionately. 

 

 (iii) The Managing Director shall not make a claim under the 

performance guarantee except for amounts to which the 

Puducherry Distilleries Ltd., is entitled under the contract 

(not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 
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 (a) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Managing Director may claim the full amount of 

the Performance Guarantee. 

 

 (b) Failure by the contractor to pay Puducherry Distilleries Ltd., 

any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this 

effect by Managing Director. 

 

 (iv) In the event of the contract being determined or rescinded 

under provision of any of the Clause/Condition of the 

agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Puducherry 

Distilleries Ltd., 

 

On substantial Completion of any work which has been 

completed to such an extent that the intended purpose of the 

work is met and ready to use, then a provisional Completion 

certificate shall be recorded by the Managing Director, PDL. 

The provisional certificate shall have appended with a list of 

outstanding balance item of work that need to be completed 

in accordance with the provisions of the contract. This 

provisional completion certificate shall be recorded by the 

Managing Director, PDL with the approval of the Competent 

Authority, if required. After recording of the provisional 

Completion Certificate for the work by the competent 

authority, the 80 % of performance guarantee shall be 

returned to the contractor, without any interest. However, in 

case of contracts involving Maintenance of building and 

services /any other work after construction of same building 

and services/ other work, then 40% of performance guarantee 

shall be returned to the contractor, without any interest after 

recording the provisional Completion certificate.  

 

 

CLAUSE – 1A 

  

Recovery of Security 

Deposit 

 The person(s) whose tender may be accepted (hereinafter 

called the contractor) shall permit Government at the time of 

making any payment to him for work done under the contract 

to deduct a sum at the rate of 2.5% of the gross amount of 

each running and final bill till the sum deducted will amount 

to security deposit of 2.5% of the tendered amount of the 

work. Such deductions will be made and held by Puducherry 

Distilleries Ltd., by way of Security Deposit unless he/ they 

has/have deposited the amount of Security at the rate 

mentioned above in the form of Government Securities or 

fixed deposit receipts. In case a fixed deposit receipt of any 

Bank is furnished by the contractor to the Puducherry 

Distilleries Ltd., as part of the security deposit and the Bank 
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is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor 

and the contractor shall forthwith on demand furnish 

additional security to the Government to make good the 

deficit. 

 

  All compensations or the other sums of money payable by 

the contractor under the terms of this contract may be 

deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising there from, or 

from any sums which may be due to or may become due to 

the contractor by Government on any account whatsoever 

and in the event of his Security Deposit being reduced by 

reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed 

deposit receipt tendered by the State Bank of India or by 

Scheduled Banks or Government Securities (if deposited for 

more than 12 months) endorsed in favour of the Managing 

Director, PDL, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any 

part thereof. The security deposit shall be collected from the 

running bills and the final bill of the contractor at the rates 

mentioned above. 

 

  The security deposit as deducted above can be released 

against bank guarantee issued by a scheduled bank, on its 

accumulations to a minimum of Rs. 5 lac subject to the 

condition that amount of such bank guarantee, except last 

one, shall not be less than Rs. 5 lac. Provided further that the 

validity of bank guarantee including the one given against the 

earnest money shall be in conformity with provisions 

contained in clause 17 which shall be extended from time to 

time depending upon extension of contract granted under 

provisions of clause 2 and clause 5. 

 

In case of contracts involving maintenance of building and 

services/any other work after construction of same building 

and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit. The same 

shall be returned year wise proportionately. 

 

  Note-1: Government papers tendered as security will be 

taken at 5% (five per cent) below its market price or at its 

face value, whichever is less. The market price of 

Government paper would be ascertained by the Managing 

Director at the time of collection of interest and the amount 

of interest to the extent of deficiency in value of the 

Government paper will be withheld if necessary. 

 

  Note-2: Government Securities will include all forms of 

Securities mentioned in Rule No. 274 of the G.F. Rules 
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except fidelity bond. This will be subject to the observance 

of the condition mentioned under the rule against each form 

of security. 

 

  Note-3: Note 1 & 2 above shall be applicable for both clause 

1 and 1A 

 

CLAUSE – 2   

Compensation for 

Delay 

 If the contractor fails to maintain the required progress in 

terms of clause 5 or to complete the work and clear the site 

on or before the contract or justified extended date of 

completion as per clause 5 (excluding any extension under 

Clause 5.5) as well as any extension granted under clauses 12 

and 15, he shall, without prejudice to any other right or 

remedy available under the law to the Government on 

account of such breach, pay as compensation the amount 

calculated at the rates stipulated below as the authority 

specified in schedule 'F' may decide on the amount of 

accepted Tendered Value of the work for every completed 

day/ month (as determined) that the progress remains below 

that specified in Clause 5 or that the work remains 

incomplete. 

 

Compensation for delay of work: 

With maximum rate @ 1% (one percent) maximum per 

month of delay to be computed on per day basis based on 

quantum of damage suffered due to stated delay on the part 

of Contractor. 

 

  Provided always that the total amount of compensation for 

delay to be paid under this condition shall not exceed 10 % 

of the accepted Tendered Value of work. In case no 

compensation has been decided by the authority in Schedule 

'F' during the progress of work, this shall be no waiver of 

right to levy compensation by the said authority if the work 

remains incomplete on final justified extended date of 

completion. If Managing Director, PDL decides to give 

further extension of time allowing performance of work 

beyond the justified extended date, the contractor shall be 

liable to pay compensation for such extended period. If any 

variation in amount of contract takes place during such 

extended period beyond justified extended date and the 

contractor becomes entitled to additional time under clause 

12, the net period for such variation shall be accounted for 

while deciding the period for levy of compensation. 

However, during such further extended period beyond the 

justified extended period, if any delay occurs by events under 

sub clause 5.2, the contractor shall be liable to pay 

compensation for such delay. 
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This is without prejudice to right of action by Managing 

Director, PDL under clause 3 for delay in performance and 

claim of compensation under that clause. 

 

In case action under clause 2 has not been finalized and the 

work has been determined under clause 3, the right of action 

under this clause shall remain post determination of contract 

but levy of compensation shall be for days the progress is 

behind the schedule on date of determination, as assessed by 

the authority in Schedule F, after due consideration of 

justified extension. The compensation for delay, if not 

decided before the determination of contract, shall be decided 

after of determination of contract. 

 

The amount of compensation may be adjusted or set-off 

against any sum payable to the Contractor under this contract 

or any other contract with the Government. In case, the 

contractor does not achieve a particular milestone mentioned 

in schedule F, or the re- scheduled milestone(s) in terms of 

Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails 

to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also 

shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 

CLAUSE – 2A   

Incentive for early 

completion 

 In case, the contractor completes the work ahead of 

scheduled completion time, a bonus @1% (one per cent) of 

the tendered value per month computed on per day basis, 

shall be payable to the contractor, subject to a maximum limit 

of 5% (five per cent) of the tendered value. The amount of 

bonus, if payable, shall be paid along with final bill after 

completion of work. Provided always that provision of the 

Clause 2A shall be applicable only when so provided in 

‘Schedule F 

 

CLAUSE – 3   

When contract can be 

determined 

 Subject to other provisions contained in this clause, the 

Managing Director may, without prejudice to his any other 

rights or remedy against the contractor in respect of any 

delay, inferior workmanship, any claims for damages and/or 

any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of 

the following cases: 
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 (i) If the contractor having been given by the Managing Director 

a notice in writing to rectify, reconstruct or replace any 

defective work or that the work is being performed in an 

inefficient or otherwise improper or un workman like manner 

shall omit to comply with the requirement of such notice for 

a period of seven days thereafter. 

 

 (ii) If the contractor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work 

with due diligence so that in the opinion of the Managing 

Director (which shall be final and binding) he will be unable 

to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days 

from the Managing Director. 

 

 (iii) If the contractor fails to complete the work or section of work 

with individual date of completion on or before the stipulated 

or justified extended date, on or before such date of 

completion; and Managing Director, PDL without any 

prejudice to any other right or remedy under any other 

provision in the contract has given further reasonable time in 

a notice given in writing in that behalf as either mutually 

agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the 

opinion of Managing Director, PDL the contractor will be 

unable to complete the same or does not complete the same 

within the period specified. 

 

 (iv) If the contractor persistently neglects to carry out his 

obligations under the contract and/ or commits default in 

complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Managing Director. 

 

 (v) If the contractor shall offer or give or agree to give to any 

person in Government service or to any other person on his 

behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or 

forborne to do  any act in relation to the obtaining or 

execution of this or any other contract for Government. 

 

 (vi) If the contractor shall enter into a contract with Government 

in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the 

Managing Director. 

 

 (vii) If the contractor shall obtain a contract with Government as 

a result of wrong tendering or other non-bonafide methods of 
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competitive tendering or commits breach of integrity 

Agreement. 

 

 (viii) If the contractor being an individual, or if a firm, any partner 

thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport 

 so to do, or if any application be made under any 

Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors. 

 

 (ix) If the contractor being a company shall pass a resolution or 

the court shall make an order that the company shall be 

wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a 

manager or which entitle the court to make a winding up 

order. 

 

 (x) If the contractor shall suffer an execution being levied on his 

goods and allow it to be continued for a period of 21 days. 

 

 (xi) If the contractor assigns, transfers, sublets (engagement of 

labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or 

any portion thereof without the prior written approval of the 

Managing Director. 

 

 (xii) When the contractor has made himself liable for action under 

any of the aforesaid cases (i) to (xi), the Managing Director 

on behalf of the Puducherry Distilleries Ltd., shall have 

powers: 

 

 (a) To determine the contract as aforesaid so far as performance 

of work by the Contractor is concerned (of which 

determination notice in writing to the If the revised tendered 

amount (worked out on the basis of quoted rate of individual 

items) contractor under the hand of the Managing Director, 

PDL shall be conclusive evidence). Upon such 

determination, the Earnest Money Deposit, Security Deposit 

already recovered, Security deposit payable and Performance 

Guarantee under the contract shall be liable to be forfeited 
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and shall be absolutely at the disposal of the Puducherry 

Distilleries Ltd., 

 

 (b) After giving notice to the contractor to measure up the work 

of the contractor and to take such whole, or the balance or 

part thereof, as shall be un-executed out of his hands and 

 to give it to another contractor to complete the work. 

The contractor, whose contract is determined as above, shall 

not be allowed to participate in the tendering process for the 

balance work. In the event of above courses being adopted by 

the Managing Director, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into 

any engagements or made any advances on account or with a 

view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Managing 

Director has certified in writing the performance of such 

work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified.  

CLAUSE 3A  In case, the work cannot be started due to reasons not within 

the control of the contractor within 1/8th of the stipulated 

time for completion of work or one month whichever is 

higher, either party may close the contract by giving notice 

to the other party stating the reasons. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded 

within following time limits: 

 

(i)If the tendered value is up to Rs. 1 Crore : 15 days 

 

(ii)If the Tendered value of work is more than Rs. 1 Crore 

and up to Rs. 10 Crore : 21 days 

 

(iii)If the tendered value of work exceeds Rs. 10 Crore

 : 30 days 

 

Neither party shall claim any compensation for such 

eventuality. This clause is not applicable for any breach of 

the contract by either party. 

CLAUSE 4   

Contractor liable to 

Pay Compensation 

even if action not 

taken under Clause 3 

 In any case in which any of the powers conferred upon the 

Managing Director by Clause-3 thereof, shall have become 

exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall not withstanding be exercisable 

in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Managing Director 

putting in force all or any of the powers vested in him under 
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the preceding clause he may, if he so desires after giving a 

notice in writing to the contractor, take possession of (or at 

the sole discretion of the Managing Director which shall be 

final and binding on the contractor) use as on hire (the 

amount of the hire money being also in the final 

determination of the Managing Director) all or any tools, 

plant, materials and stores, in or upon the works, or the site 

thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the 

work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the 

Managing Director, whose certificate thereof shall be final, 

and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, 

or stores from the premises (within a time to be specified in 

such notice) in the event of the contractor failing to comply 

with any such requisition, the Managing Director may 

remove them at the contractor’s expense or sell them by 

auction or private sale on account of the contractor and his 

risk in all respects and the certificate of the Managing 

Director as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such sale shall 

be final and conclusive against the contractor. 

 

CLAUSE 5   

Time and Extension 

for delay 

 The time allowed for execution of the Works as specified in 

the Schedule ‘F’ or the extended time in accordance with 

these conditions shall be the essence of the Contract. The 

execution of the works shall commence from such time 

period as mentioned in schedule ‘F’ or from the date of 

handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as 

aforesaid, Puducherry Distilleries Ltd., shall without 

prejudice to any other right or remedy available in law, be at 

liberty to forfeit the earnest money & performance guarantee 

absolutely. 

 

 5.1 5.1 As soon as possible but within 7 (seven) working 

days of award of work and in consideration of 

 

(a)Schedule of handing over of site as specified in the 

Schedule 'F' 

(b)Schedule of issue of designs as specified in the Schedule 

'F', 

(i) the Contractor shall submit a Time and Progress 

Chart for each mile stone. The Managing Director, PDL may 

within 7 (seven) working days thereafter, if required modify, 

and communicate the program approved to the contractor 

failing which the program submitted by the contractor shall 

be deemed to be approved by the Managing Director, PDL. 
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The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections 

of the work and may be amended as necessary by agreement 

between the Managing Director, PDL and the Contractor 

within the limitations of time imposed in the Contract 

documents. 

 

(ii) In case of non-submission of construction 

programme by the contractor, the program approved by the 

Managing Director, PDL shall be deemed to be final. 

 

(iii) The approval by the Managing Director, PDL of such 

programme shall not relieve the contractor of any of the 

obligations under the contract. 

 

(iv) The contractor shall submit the Time and Progress 

Chart and progress report using the mutually agreed software 

or in other format decided by Managing Director, PDL for 

the work done during previous month to the Managing 

Director, PDL on or before 5th day of each month failing 

which a recovery as per Schedule F to be decided by the NIT 

approving authority shall be made on per week or part basis 

in case of delay in submission of the monthly progress report 

 

 5.2 If the work(s) be delayed by: - 

 

  (i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, 

strike or lockout, affecting any of the trades 

employed on the work, or 

(v) delay on the part of other contractors or 

tradesmen engaged by Managing Director in 

executing work not forming part of the Contract, 

or 

(vi) any other cause which, in the absolute discretion 

of the Managing Director is beyond the 

Contractor’s control. 

 

  then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing 

to the authority as indicated in Schedule ‘F’ but shall 

nevertheless use constantly his best endeavours to prevent or 

make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Managing Director to 

proceed with the works. 
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The contractor shall have no claim of damages for extension 

of time granted or rescheduling of milestone/s for events 

listed in sub clause 5.2. 

 

 5.3 In case the work is hindered in the opinion of the contractor, 

by the Puducherry Distilleries Ltd., or for any reason/ event, 

for which the PDL is responsible, the authority as indicated 

in Schedule 'F' shall, if justified, give a fair and reasonable 

extension of time and reschedule the mile stones for 

completion of work. Such extension of time or rescheduling 

of milestone/s shall be without prejudice to any other right or 

remedy of the parties in contract or in law, provided further 

that for concurrent delays under this sub clause and sub 

clause 5.2 to the extent the delay is covered under sub clause 

5.2 the contractor shall be entitled to only extension of time 

and no damages. 

 

 5.4 Request for rescheduling of Mile stones or extension of time, 

to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening 

of the event causing delay on the prescribed forms i.e. Form 

of application by the contractor for seeking rescheduling of 

milestones or Form of application by the contractor for 

seeking extension of time (Appendix -XVI) respectively to 

the authority as indicated in Schedule 'F'. The Contractor 

shall indicate in such a request the period by which 

rescheduling of milestone/s or extension of time is desired. 

With every request for rescheduling of milestones, or if at 

any time the actual progress of work falls behind the 

approved programme by more than 10% of the stipulated 

period of completion of contract, the contractor shall produce 

a revised programme without causing any delay in execution 

of the work. A recovery as specified in Schedule 'F' shall be 

made on per day basis in case of delay in submission of the 

revised programme. 

 

5.4.1 In any such case the authority as indicated in 

Schedule 'F' may give a fair and reasonable extension of time 

for completion of work or reschedule the mile stones. E-in-C 

shall finalize/ reschedule a particular mile stone before taking 

an action against subsequent mile stone. Such extension or 

rescheduling of the milestones shall be communicated to the 

Contractor by the authority as indicated in Schedule 'F' in 

writing, within 21 days of the date of receipt of such request 

from the Contractor in prescribed form. In event of non-

application by the contractor for extension of time E-in-C 

after affording opportunity to the contractor, may give, 

supported with a programme (as specified under 5.4 above), 

a fair and reasonable extension within a reasonable period of 

occurrence of the event. 
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In case the work is delayed by any reasons, in the opinion of 

the Managing Director, PDL, by the contractor for reasons 

beyond the events mentioned in clause 5.2 or clause 5.3 or 

clause 5.4 and beyond the justified extended date, without 

prejudice to right to take action under Clause 3, the Managing 

Director, PDL may grant extension of time required for 

completion of work without rescheduling of milestones. The 

contractor shall be liable for levy of compensation for delay 

for such extension of time. 

 

CLAUSE 6   

Computerized 

Measurements Book 

(CMB) 

 Managing Director, PDL shall, except as otherwise provided, 

ascertain and determine by measurement the value of work 

done in accordance with the contract. 

  All measurements of all items having financial value shall be 

entered by the contractor and compiled in the shape of the 

Computerized Measurement Book (CMB) and 

Computerized Level Book (CLB) having pages of A-4 size 

as per the format of the department so that a complete record 

is obtained of all the items of works executed under the 

contract. 

 

  All such measurements and levels recorded by the contractor 

or his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor 

from the Managing Director, PDL or his/ her authorized 

representative as per interval or program fixed in consultation 

with Managing Director, PDL or his/ her authorized 

representative. 

 

  In case of CMB/ CLB, after the necessary corrections made 

by the Managing Director, PDL or his/ her authorized 

representative, the measurement sheets/ shall be returned to 

the contractor for incorporating the corrections and for 

resubmission to the Managing Director, PDL for the dated 

signatures by the Managing Director, PDL and the contractor 

or their representatives in token of their acceptance. 

 

  Whenever bill is due for payment, in case of CMB, the 

contractor would initially submit draft computerized 

measurement sheets and these measurement(s) would be got 

checked/ test checked from the Managing Director, PDL and/ 

or his/her authorized representative. The contractor will, 

thereafter, incorporate such changes as may be done during 

these checks/ test checks in his draft computerized 

measurement(s) and submit to the department a 

computerized measurement book, duly bound, and with its 

pages machine numbered. 
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  The Managing Director, PDL and/ or his/ her authorized 

representative would thereafter check this CMB and record 

the necessary certificates for their checks/ test checks. 

 

  The final, fair, computerized measurement book 

(CMB)/CLB given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no 

cutting or over-writing in the measurement(s) would 

thereafter be allowed. If at all any error is noticed, the 

contractor shall have to submit afresh CMB/ CLB with its 

pages duly machine numbered and bound, after getting the 

earlier MB cancelled by the department.  

Thereafter, the CMB/ CLB shall be taken in the Divisional 

Office records, and allotted a number as per the Register of 

CMBs/ CLBs. This should be done before the corresponding 

bill is submitted to the Division Office for payment.  

The contractor shall submit two spare copies of such 

CMBs/CLBs for the purpose of reference and record by the 

various officers of the department. 

The contractor shall also submit to the PDL separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered 

along with two spare copies of the bill. Thereafter, this bill 

will be processed by the Accounts Office and allotted a 

number as per the register of CMBs/ CLBs in the same way 

as done for the measurement book meant for measurements. 

 

The contractor shall, without extra charge, provide all 

assistance with every appliance, labour and other things 

necessary for checking of measurements/ levels by the 

Managing Director, PDL or his/her authorized 

representative. 

Except where any general or detailed description of the work 

expressly shows to the contrary, measurements shall be taken 

in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance 

with the relevant standard method of measurement issued by 

the Bureau of Indian Standards and if for any item no such 

standard is available then a mutually agreed method shall be 

followed.   
 
The contractor shall give not less than seven days' notice to 

the Managing Director, PDL or his/ her authorized 

representative in-charge of the work before covering up or 

otherwise placing beyond the reach of checking and/or test 

checking the measurement of any work in order that the same 

may be checked and/ or test checked and correct dimensions 

thereof be taken before the same is covered up or placed 
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beyond the reach of checking and/ or test checking 

measurement and shall not cover up and place beyond reach 

of measurement any work without consent in writing of the 

Managing Director, PDL or his/ her authorized 

representative in-charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any 

work shall be covered up or placed beyond the reach of 

checking and/or test checking measurements without such 

notice having been given or the Managing Director, PDL 

consent being obtained in writing the same shall be 

uncovered at the Contractor's expense, or in default thereof 

no payment or allowance shall be made for such work or the 

materials with which the same was executed.   
 
Managing Director, PDL or his/her authorized representative 

may cause either themselves or through another officer of the 

department to check the measurements/levels recorded by 

contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels.   
 
It is also a term of this contract that checking and/ or test 

checking the measurements/ levels of any item of work in the 

CMB/ CLB and/ or its payment in the interim, on account of 

final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects 

liability period. 

CLAUSE 7   

Payment on 

intermediate 

Certificate to be 

Regarded as 

Advances 

 No payment shall be made for work, estimated to cost Rs. ten 

lacs or less till after the whole of the work shall have been 

completed and certificate of completion given. For works 

estimated to cost over Rs. ten lacs, the interim or running 

account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the 

format of the Department in triplicate on or before the date 

of every month fixed for the same by the Managing Director, 

PDL. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if 

any, since the last such payment is less than the amount 

specified in Schedule 'F', in which case the interim bill shall 

be prepared on the appointed date of the month after the 

requisite progress is achieved. Managing Director, PDL shall 

arrange to have the bill verified by taking or causing to be 

taken, where necessary, the requisite measurements of the 

work. In the event of the failure of the contractor to submit 

the bills, no claims whatsoever due to delays on payment 

including that of interest shall be payable to the contractor. 

Payment on account of amount admissible shall be made by 

the Managing Director, PDL certifying the sum to which the 
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contractor is considered entitled by way of interim payment 

at such rates as decided by the Managing Director, PDL. An 

amount of ad- hoc payment not less than 75% of the net 

amount of the bill under check, shall be made within 10 

working days of submission of the bill by the Contractor to 

the Managing Director, PDL or his Authorized Engineer 

together with the account of the material issued by the 

department, or dismantled materials, if any. The remaining 

payment is also to be made after final checking of the bill 

within 28 working days of submission of bill by the 

contractor. In case of delay in payment of intermediate bills 

after 45 days of submission of bill by the contractor, provided 

the bill submitted by the contractor found to be in order, a 

simple interest @ 5% (five percent) per annum shall be paid 

to the contractor from the date of expiry of prescribed time 

limit.  

 

All such interim payments shall be regarded as payment by 

way of advances against final payment only and shall not 

preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected. Any certificate given by the 

Managing Director, PDL relating to the work done or 

materials delivered forming part of such payment, may be 

modified or corrected by any subsequent such certificate(s) 

or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are 

in accordance with the contract and specifications. Any such 

interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the 

Managing Director, PDL under the contract or any of such 

payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, 

interim payments shall continue to be made as herein 

provided without prejudice to the right of the department to 

take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is 

not granted by the competent authority. 

 

The Managing Director, PDL in his sole discretion on the 

basis of a certificate from the authorised Engineer to the 

effect that the work has been completed up to the level in 

question make interim advance payments without detailed 

measurements for work done (other than foundations, items 

to be covered under finishing items) up to lintel level 

(including sunshade etc.) and slab level, for each floor 

working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent 

interim bills to be submitted by the contractor within 10 days 
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of the interim payment. In case of delay in submission of bill 

by the contractor a simple interest @ 10% per annum on the 

advance payment made shall be paid to the Government from 

the date of expiry of prescribed time limit. 

 

 

 

 

   

   

   

Payment in composite 

Contractors 

 In case of composite tenders, running payment for the major 

component shall be made by EE of major discipline to the 

main contractor. Running payment for minor component 

shall be made by the Managing Director of the discipline of 

minor component directly to the main contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Payment to third 

party 

 In case main contractor fails to make the payment to the 

contractor associated by him within 15 days of receipt of each 

running account payment, then on the written complaint of 

contractor associated for such minor component, Managing 

Director, PDL shall serve the show cause to the main 

contractor and if reply of main contractor either not received 

or found unsatisfactory, he may make the payment directly 

to the contractor associated for minor component as per the 

terms and conditions of the agreement drawn between main 

contractor and associate contractor fixed by him.   
 
Such payment made to the associate contractor shall be 

recovered by the Managing Director, PDL of major or minor 

component from the next R/A/ final bill due to main 

contractor as the case may be. 

 

Clause 7A 

No Running Account Bill shall be paid for the work till the 

applicable labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board, whatever applicable are submitted by 

the contractor to the Managing Director, PDL. 

 

Clause 7B 

If the exigencies of the work so demand, the Managing 

Director, PDL may allow payment to a third party, who is 

creditor to the contractor, after fulfilling the following 

conditions: - 

 

(a) The contractor gives an authority letter addressed to 

the Managing Director, PDL on a non-judicial stamp paper 

of Rs.100 in the format given below. I/We authorize the 

Managing Director, Division, PWD to pay directly on 

my/our behalf 
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to ....................................(name of the third

 party) an amount of 

Rs..................(Rupees ...................... in words) for the work 

done or supplies 

made by (name of the third party). I/We shall be 

responsible for 

the quality and quantity of the same under the provisions of 

agreement number 

............. 

Signature of the contractor 

 

(b) The total payment to third party (or parties) shall not 

exceed 10% of the agreement cost of the work 

 

 

 

CLAUSE 8   

Completion 

Certificate and 

Completion Plans 

 Within ten days of the completion of the work, the contractor 

shall give notice of such completion to the Managing 

Director and within thirty days of the receipt of such notice, 

the Managing Director shall inspect the work and if there is 

no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate 

of physical completion indicating defects (a) to be rectified 

by the contractor and/or (b) for which payment will be made 

at reduced rates, shall be issued. But no final certificate of 

completion shall be issued, nor shall the work be considered 

to be complete until the contractor shall have removed from 

the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on 

the site in connection with the execution of the works as shall 

have been erected or constructed by the contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have 

had possession for the purpose of the execution; thereof, and 

not until the work shall have been measured by the Managing 

Director. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, 

surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before 

the date fixed for the completion of work, the Managing 

Director may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish etc., and dispose 

of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 
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CLAUSE 8A 

Contractor to keep 

Site Clean 

 The contractor shall submit completion plans for Internal and 

External Civil, Electrical and Mechanical Services within 

thirty days of the completion of the work, provided that the 

service plans having been issued for execution by the 

Managing Director, PDL, unless the contractor, by virtue of 

any other provision in the contract, is required to prepare 

such plans. In case, the contractor fails to submit the 

completion plan as aforesaid, he shall be liable to pay a sum 

of 0.1 % (zero-point one percent) of accepted Tendered 

Value or limit prescribed in Schedule F whichever is more as 

may be fixed by the authority as mentioned in Schedule F and 

in this respect the decision of the that authority shall be final 

and binding on the contractor.   

 

CLAUSE 8B   

Completion Plans to 

be Submitted by the 

Contractors 

 The contractor shall submit completion plan as required vide 

General Specifications for Electrical works (Part-I internal) 

2005 and (Part-ll External) 1994 as applicable within thirty 

days of the completion of the work. 

 

  In case, the contractor fails to submit the completion plan as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% 

of the value of the work subject to a ceiling of Rs.15,000 (Rs. 

Fifteen thousand only) as may be fixed by the Superintending 

Engineer concerned and in this respect the decision of the 

Superintending Engineer shall be final and binding on the 

contractor. 

 

CLAUSE 9   

Payment of Final Bill  The final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within three months of 

physical completion of the work or within one month of the 

date of the final certificate of completion furnished by the 

Managing Director, PDL whichever is earlier. No further 

claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived 

and extinguished. Payment of those items of the bill in 

respect of which there is no dispute, and for those items 

which are in dispute on account of quantity and/ or rates shall 

be paid at approved quantity and/ or rates by the Managing 

Director, PDL, within three months period reckoned from the 

date of receipt of the bill by the Managing Director, PDL or 

his authorized Engineer/ Officer, complete with account of 

materials issued by the PDL and dismantled materials. 

 

If the final bill is submitted by the contractor within the 

period specified above and payment of final bills is made by 

the PDL after prescribed time limit, a simple interest @ 5 % 

per annum shall be paid to the contractor from the date of 
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CLAUSE 9A   

Payment of 

Contractor’s Bills to 

Banks 

 Payments due to the contractor may, if so desired by him, 

be made to his bank, registered financial, co-operative or 

thrift societies or recognized financial institutions instead 

of direct to him provided that the contractor furnishes to 

the Managing Director (1) an authorization in the form of 

a legally valid document such as a power of attorney 

conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial 

institutions to receive payments and (2) his own 

acceptance of the correctness of the amount made out as 

being due to him by Puducherry Distilleries Ltd., or his 

signature on the bill or other claim preferred against 

Puducherry Distilleries Ltd., before settlement by the 

Managing Director of the account or claim by payment to 

the bank, registered financial, co-operative or thrift 

societies or recognized financial institutions. While the 

receipt given by such banks; registered financial, co-

operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharged through his 

bank, registered financial, co-operative or thrift societies 

or recognized financial institutions. 

 

  Nothing herein contained shall operate to create in favour 

of the bank; registered financial, co-operative or thrift 

societies or recognized financial institutions any rights or 

equities visa-vis the Managing Director, PDL., 

 

CLAUSE 10   

Materials supplied 

by Puducherry 

Distilleries Ltd., 

 Materials which Puducherry Distilleries Ltd., will supply 

are shown in Schedule ‘B’ which also stipulates quantum, 

place of issue and rate(s) to be charged in respect thereof. 

The contractor shall be bound to procure them from the 

Managing Director. 

 

  As soon as the work is awarded, the contractor shall 

finalise the programme for the completion of work as per 

clause 5 of this contract and shall give his estimates of 

materials required on the basis of drawings/or schedule of 

quantities of the work. The Contractor shall give in 

writing his requirement to the Managing Director which 

shall be issued to him keeping in view the progress of 

work as assessed by the Managing Director, in accordance 

with the agreed phased programme of work indicating 

monthly requirements of various materials. The 

expiry of prescribed time limit, provided the final bill 

submitted by the contractor is found to be in order. 
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contractor shall place his indent in writing for issue of 

such materials at least 7 days in advance of his 

requirement. 

 

  Such materials shall be supplied for the purpose of the 

contract only and the value of the materials so supplied at 

the rates specified in the aforesaid schedule shall be set 

off or deducted, as and when materials are consumed in 

items of work (including normal wastage) for which 

payment is being made to the contractor, from any sum 

then due or which may therefore become due to the 

contractor under the contract or otherwise or from the 

security deposit. At the time of submission of bills, the 

contractor shall certify that balance of materials supplied 

is available at site in original good condition. , 

 

  The contractor shall submit along with every running bill 

(on account or interim bill) material- wise reconciliation 

statements supported by complete calculations 

reconciling total issue, total consumption and certified 

balance (diameter/section-wise in the case of steel) and 

resulting variations and reasons therefore. Managing 

Director shall (whose decision shall be final and binding 

on the contractor) be within his rights to follow the 

procedure of recovery in clause 42 at any stage of the 

work if reconciliation is not found to be satisfactory. 

 

  The contractor shall bear the cost of getting the material 

issued, loading, transporting to site, unloading, storing 

under cover as required, cutting assembling and joining 

the several parts together as necessary. Notwithstanding 

anything to the contrary contained in any other clause of 

the contract and (or the CPWA Code) all stores/materials 

so supplied to the contractor or procured with the 

assistance of the Puducherry Distilleries Ltd., shall remain 

the absolute property of Puducherry Distilleries Ltd., and 

the contractor shall be the trustee of the stores/materials, 

and the said stores/materials shall not be 

removed/disposed off from the site of the work on any 

account and shall be at all times open to inspection by the 

Managing Director or his authorized agent. Any such 

stores/materials remaining unused shall be returned to the 

Managing Director in as good a condition in which they 

were originally supplied at a place directed by him, at a 

place of issue or any other place specified by him as he 

shall require, but in case it is decided not to take back the 

stores/materials the contractor shall have no claim for 

compensation on any account of such stores/materials so 

supplied to him as aforesaid and not used by him or for 

any wastage in or damage to in such stores/materials. 
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  On being required to return the stores/materials, the 

contractor shall hand over the stores/ materials on being 

paid or credited such price as the Managing Director shall 

determine, having due regard to the condition of the 

stores/materials. The price allowed for credit to the 

contractor, however, shall be at the prevailing market rate 

not exceeding the amount charged to him, excluding the 

storage charge, if any. The decision of the Managing 

Director shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to account for 

contravention of the terms of the licences or permit and/or 

for criminal breach of trust, be liable to Puducherry 

Distilleries Ltd., for all advantages or profits resulting or 

which in the usual course would have resulted to him by 

reason of such breach. Provided that the contractor shall 

in no case be entitled to any compensation or damages on 

account of any delay in supply or non-supply thereof all 

or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the 

materials are supplied by the Puducherry Distilleries Ltd., 

within the original scheduled time for completion of the 

work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work 

exceeds 12 months, but if a part of the materials only has 

been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as 

may be possible with the materials and stores supplied in 

the aforesaid period. For the completion of the rest of the 

work, the contractor shall be entitled to such extension of 

time as may be determined by the Managing Director 

whose decision in this regard shall be final and binding on 

the contractor. 

 

  The contractor shall see that only the required quantities 

of materials are not issued. Any such material remaining 

unused and in perfectly good/original condition at the 

time of completion or determination of the contract shall 

be returned to the Managing Director at the stores from 

which it was issued or at a place directed by him by a 

notice in writing. The contractor shall not be entitled for 

loading, transporting, unloading and stacking of such 

unused material except for the extra lead, if any involved, 

beyond the original place of issue. 

 

CLAUSE 10A   

Materials to be 

provided by the 

Contractor 

 The contractor shall, at his own expense, provide all 

materials, required for the works other than those which 
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are stipulated to be supplied by the Puducherry Distilleries 

Ltd., 

 

  The contractor shall, at his own expense and without 

delay, supply to the Managing Director samples of 

materials to be used on the work and shall get these 

approved in advance. All such materials to be provided by 

the Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The 

contractor shall, if requested by the Managing Director 

furnish proof, to the satisfaction of the Managing Director 

that the materials so comply. The Managing Director shall 

within thirty (30) days of supply of samples or within such 

further period as he may require intimate to the Contractor 

in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith 

arrange to supply to the Managing Director for his 

approval, fresh samples complying with the specifications 

laid down in the contract. When materials are required to 

be tested in accordance with specifications, approval of 

the Managing Director shall be issued after the test results 

are received. 

 

  The Contractor shall at his risk and cost submit the 

samples of materials to be tested or analyzed and shall not 

make use of or incorporate in the work any materials 

represented by the samples until the required tests or 

analysis have been made and materials finally accepted by 

the Managing Director. The Contractor shall not be 

eligible for any claim or compensation either arising out 

of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing 

of materials. 

 

  The contractor shall, at his risk and cost, make all 

arrangements and shall provide all facilities as the 

Managing Director may require for collecting, and 

preparing the required number of samples for such tests at 

such time and to such place or places as may be directed 

by the Managing Director and bear all charges and cost of 

testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. Managing 

Director or his authorized representative shall at all times 

have access to the works and to all workshops and places 

where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for 

the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

 

  The Managing Director shall have full powers to require 

the removal from the premises of all materials which in 



 
 

37 
 

his opinion are not in accordance with the specifications 

and in case of default, the Managing Director shall be at 

liberty to employ at the expense of the contractor, other 

persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or 

arise to such materials. The Managing Director shall also 

have full powers to require other proper materials to be 

substituted thereof and in case of default, the Managing 

Director may cause the same to be supplied and all costs 

which may attend such removal and substitution shall be 

borne by the Contractor. 

  The contractor shall at his own expense, provide a 

material testing lab at the site for conducting routine field 

tests. The lab shall be equipped at least with the testing 

equipment as specified in schedule F. 

 

CLAUSE 10B   

Secured Advance on 

Non-perishable 

Material 

(i) The contractor, on signing an indenture form specified in 

appendix XV, shall be entitled to be paid during the 

progress of the execution of the work up to 75% of the 

assessed value of any materials which are in the opinion 

of the Managing Director non-perishable, non-fragile and 

non-combustible and are in accordance with the contract 

and which have been brought on the site in connection 

therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been 

made under this sub-clause are incorporated in the work, 

the amount of such advance shall be recovered/ deducted 

from the next payment made under any of the clause or 

clauses of this contract.  

 

  Such secured advance shall also be payable on other items 

of perishable nature, fragile and combustible with the 

approval of the Managing Director provided the 

contractor provides a comprehensive insurance cover for 

the full cost of such materials. The decision of Managing 

Director shall be final and binding on the contractor in this 

matter. No secured advance, shall however, be paid on 

high-risk materials such as ordinary glass, sand, petrol, 

diesel etc.  

 

Mobilization 

Advance 

(ii) Mobilization advance not exceeding 10% of the tendered 

value may be given, if requested by the contractor in 

writing within one month of the order to commence the 

work. Such advance shall be in two or more installments 

to be determined by the Managing Director. The amount 

of any installment shall not exceed 5% of the tendered 

amount of the work. The first installment of such advance 

shall be released by the Managing Director to the 
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contractor on his request. The second and subsequent 

installments shall be released by the Managing Director 

only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment(s) to the 

entire satisfaction of the Managing Director. The 

mobilization advance will be utilized for the following: 

Establishment of site office for contractor and PWD staff, 

testing lab, labour camps & basic amenities services for 

labour/ staff, cement godown, reinforcement yard, stores 

etc. 

For purchase/mobilization of any type of tool, plant and 

machinery required for execution of work such as 

concrete batch mix plant, mixtures, transit mixtures, 

loader, excavators, dumpers, DG sets, vibrators, hot mix 

bitumen plant, paver, rollers, testing lab equipment’s etc. 

Barricading of site and procurement of centering/ 

shuttering/ staging material etc. 

Any other item as mentioned in NIT by the NIT approving 

authority. 

90% of the price of new items and 50% of the depreciated 

price of old items will be considered for assessing the 

utilized amount of mobilization advance. 

Expenditure incurred on items/materials which are 

measureable and payable under agreement/extra items as 

well as materials eligible for secured advance will be 

excluded from utilized amount of mobilization advance, 

if any. The assessment of Managing Director, PDL in this 

respect shall be final and binding. 

 

  Before any installment of advance is released, the 

contractor shall execute Bank Guarantee Bonds not more 

than 6 (six) in number from commercial Bank for the 

amount equal to 110% of the amount of advance and valid 

for the period till recovery of advance. This (Bank 

Guarantee from commercial Bank on prescribed format 

for the amount equal to 110% of the balance amount of 

advance) shall be kept renewed from time to time to cover 

the balance amount and likely period of complete 

recovery 

  Provided always that provision of Clause 10B (ii) shall be 

applicable only when so provided in ‘Schedule F’. 

 

 

Interest & Recovery    (iii) The mobilization advance in (ii) above bear simple 

interest at the rate of 8 percent per annum and shall be 

calculated from the date of payment to the date of 

recovery, both days inclusive, on the outstanding amount 

of advance. Recovery of such sums advanced shall be 

made by the deduction from the contractors bills 

commencing after first ten percent of the gross value of 

the work is executed and paid, on pro-rata percentage 
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basis to the gross value of the work billed beyond 10% in 

such a way that the entire advance is recovered by the time 

eighty percent of the gross value of the contract is 

executed and paid, together with interest due on the entire 

outstanding amount up to the date of recovery of the 

installment. 

 

 (iv) If the circumstances are considered reasonable by the 

Managing Director, PDL, the period mentioned in (ii) for 

request by the contractor in writing for grant of 

mobilization advance may be extended at the discretion of 

the Managing Director, PDL. 

CLAUSE 10C   

Payment on Account 

of Increase in Prices / 

Wages due to 

Statutory Order(s) 

  

  If after submission of the tender, the price of any material 

incorporated in the works (excluding the materials 

covered under Clause 10CA and not being a material 

supplied from the Managing Director’s stores in 

accordance with Clause 10 thereof) and/or wages of 

labour as prevailing at the time of last stipulated date of 

receipt of tender including extensions, if any, is decreased 

as a direct result of the coming into force of any fresh law 

or statutory rules or order (but not due to any changes of 

rate in sales tax/VAT, Central/State Excise/Custom 

Duty), Puducherry Distilleries Ltd., shall in respect of 

materials incorporated in the works (excluding the 

materials covered under Clause 10CA and not being 

material supplied from the Managing Director’s stores in 

accordance with Clause 10 hereof) and/or labour engaged 

on the execution of the work after the date of coming into 

force of such law statutory rule or order be entitled to 

deduct from the dues of the contractor, such amount as 

shall be equivalent to the difference between the prices of 

the materials and/or wages as prevailed at the time of the 

last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials 

and/or wages of labour on the coming into force of such 

law, statutory rule or order. This will be applicable for the 

contract period including the justified period extended 

under the provisions of clause 5 of the contract without 

any action under clause 2. 

 

  Managing Director may call books of account and other 

relevant documents from the contractor to satisfy himself 

about reasonability of increase in prices of materials and 

wages. 
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  The contractor shall, within a reasonable time of his 

becoming aware of any alteration in the price of any such 

materials and/or wages of labour, give notice thereof to 

the Managing Director stating that the same is given 

pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

 

  For this purpose, the labour component of 85% of the 

value of the work executed during period under 

consideration shall not exceed the percentage as specified 

in Schedule F, and the increase/decrease in labour shall be 

considered on the minimum daily wages in rupees of any 

unskilled Mazdoor, fixed under any law statutory role and 

order. The cost of work for which escalation is applicable 

(W) is same as cost of work done worked out as indicated 

in sub-para (ii) (j) of clause 10 CC except the amount of 

full assessed value of secured Advance. 

Provided always that: 

(a)Where provisions of clause 10CC are applicable, 

provisions of clause 10C will not be applicable. 

 

(b)Where provisions of clause 10CC are not applicable, 

provisions of clause 10C will become applicable. 

CLAUSE 10CC   

Payment due to 

increase / decrease in 

Prices / Wages 

(excluding materials 

covered under 

Clause 10(CA) after 

Receipt of Tender for 

Works 

 If the prices of materials and/or wages of labour required 

for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed 

below and the amount of the contract shall accordingly be 

varied, subject to the condition that such compensation for 

escalation in prices and wages shall be available only for 

the work done during the stipulated period of the contract 

including the justified period extended under the 

provisions of clause 5 of the contract without any action 

under clause 2. Such compensation for escalation in the 

prices of materials and labour, when due, shall be worked 

out based on the following provisions:  

  

 (i) The base date for working out such escalation shall be the 

last stipulated date of receipt of tenders including 

extension, if any. 

 (ii) (ii) The cost of work on which escalation will be 

payable shall be reckoned as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: 

(B) 

  

 

 

(c) Gross value of work done since previous quarter 

(C) = (A-B) 
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(d) Full assessed value of Secured Advance fresh paid 

in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered 

in this quarter: (E) 

(f) Full assessed value of Secured Advance for which 

escalation Payable in 

this quarter, (F) = (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: 

(H) 

(i) Advance payment for which escalation is payable 

in this Quarter (I) = (G-H) 

(j) Amount paid based on prevailing market rates due 

to deviations/ variations as per clause 12 during this 

quarter: (J) 

Then, M = C+F+I-J 

Cost of work for which escalation is applicable (W) = 

0.85M 

Components for materials, labour, etc. shall be pre-

determined for every work and incorporated in the 

conditions of contract attached to the tender documents 

included in Schedule 'F'. The decision of the Managing 

Director, PDL in working out such percentage shall be 

binding on the contractors. 

 (iii) The following principles shall be followed while working 

out the payment/ recovery on account of variation of 

prices of materials and/ or wages of labour. 

(a) The compensation for escalation shall be worked 

out at quarterly intervals and shall be with respect to the 

cost of work done as per bills paid during the three 

calendar months of the said quarter. The date of 

submission of bill by the contractor to the department 

shall be the guiding factor to decide the bills relevant to 

the quarterly interval. The first such payment shall be 

made at the end of three months after the month 

(excluding the month in which the letter of 

commencement of work is issued by the Managing 

Director, PDL) and thereafter at three months' interval. At 

the time of completion of the work, the last period for 

payment might become less than 3 months, depending on 

the actual date of completion. 

(b) The indices as defined below (excluding LI) 

relevant to any quarter/ period for which such 

compensation is to be paid shall be the arithmetical 

average of the indices relevant to the three calendar 

months. If the period up to the date of completion after the 

quarter covered by the last such installment of payment, 

is less than three months, the indices shall be the average 

of the indices for the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall 

be the higher of the wage notified by Government of 



 
 

42 
 

India, Ministry of Labour and that notified by the local 

administration both relevant to the place of work and the 

period of reckoning. 

(d) The escalation for labour also shall be paid at the 

same quarterly intervals when escalation due to increase 

in cost of materials is paid under this clause. If such 

revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be 

payable at revised rates only for work done in subsequent 

quarters; 

(e) Irrespective of variations in minimum wages of 

any category of labour, for the purpose of this clause, the 

variation in the rate for an unskilled Mazdoor alone shall 

form the basis for working out the escalation 

compensation payable on the labour component 

 (iv) (iv) In the event the price of materials and/or wages of 

labour required for execution of the work decreases, there 

shall be a downward adjustment of   the cost of work so 

that such price of materials and/or wages of labour shall 

be deductible from the cost of work under this contract 

and in this regard the formula herein stated below under 

this Clause 10CC shall mutatis mutandis apply. 

 (v) (v) The contract price shall be adjusted for increase or 

decrease in rates and prices of labour, cement, steel 

reinforcement bar, fuel and lubricants and other input 

materials as per percentage of materials/labour specified 

in schedule F and in 

accordance with the principles, procedures and formulae 

specified below: 

(a) Price adjustment for change in cost shall be paid 

in accordance with the following formulae: 

(i) For Construction period of this work: 

VW= W*(1/100) *[CP *(CI -CO)/CO + LP * (LI -

LO)/LO+CMP *(CMI -CMO)/ CMO+EMP *(EMI -

EMO)/EMO +FP *(FI -FO)/FO+SP *(SI - SO)/SO+ Bp 

*(BI - Bo)/BO] 

(ii) For Maintenance period of this work: 

VW= W *(1/100) *[LP * (LI -LO)/LO +CMP * (CMI -

CMO)/CMO+EMP * (EMI 

-EMO)/ EMO+ Bp *(BI - Bo)/BO] 

(* means multiplication) 

Where, W=cost of work done as per para (ii) above. 

VW (Variation of cost of Work) =Increase or decrease in 

the cost of works during the period under consideration 

due to change in the rates for relevant components. 

Percentage components of materials & labour as specified 

in the schedule F are defined as under: - 

CP - Cement component, LP - Labour component, 

CMP - Civil component of other construction materials, 

EMP - E & M component of construction materials 

FP - POL (Diesel) component 
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SP - Reinforcement steel bars/TMT bars/structural steel 

(including strands and cables) component 

BP - Bitumen component 

Indices for various components of materials & labour to 

be used for the purpose of this Clause are defined as 

under: 

 

CO = Wholesale Price Index for Pozzolana Cement 

published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of last date of 

receipt of tender including extension, if any. 

CI = Wholesale Price Index for Pozzolana Cement 

published by office of the Economic Adviser, Ministry of 

Industry & Commerce for the period under consideration. 

LO = Minimum daily wage in rupees of an unskilled adult 

mazdoor, fixed under any law, statutory rule or order as 

on the last date of receipt of tender including extension, if 

any. 

LI = Minimum wage in rupees of an unskilled adult 

mazdoor, fixed under any law, statutory rule or order as 

applicable on the last date of the quarter previous to the 

one under consideration. 

  

CMO = Price Index for civil components of other 

construction materials valid for the month of the last date 

of receipt of tender including extension, if any, as issued 

by the office of CE CSQ (Civil) or successor. 

CMI = Price Index for civil components of other 

construction materials for the period under consideration 

and as issued by the office of CE CSQ (Civil) or 

successor. 

EMO = Price Index for E & M components of 

construction materials valid for the month of the last date 

of receipt of tender including extension, if any, as issued 

by the office of CE CSQ (Electrical) or successor. 

EMI = Price Index for E & M components of construction 

materials for the period under consideration and as issued 

by the office of CE CSQ (Electrical) or successor. 

FO = Wholesale Price Index of HSD (High Speed Diesel) 

published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of the last date 

of receipt of tender including extension, if any. 

FI = Wholesale Price Index of HSD (High Speed Diesel) 

published by office of the Economic Adviser, Ministry of 

Industry& Commerce for the period under consideration. 

SO = Wholesale Price Index of Mild Steel-long products 

published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of the last date 

of receipt of tender including extension, if any 
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SI = Wholesale Price Index of Mild Steel-long products 

published by office of the Economic Adviser, Ministry of 

Industry & Commerce for the period under consideration. 

BO = Wholesale Price Index of Bitumen published by 

office of the Economic Adviser, Ministry of Industry & 

Commerce valid for the month of the last date of receipt 

of tender including extension, if any 

BI = Wholesale Price Index of Bitumen published by 

office of the Economic Adviser, Ministry of Industry& 

Commerce for the period under consideration. 

 (vi) Provided always that: 

(a) Where provisions of clause 10CC are applicable, 

provisions of clause 10C will not be applicable. 

 

(b) Where provisions of clause 10CC are not applicable, 

provisions of clause 10C will become applicable. 

CLAUSE 10D   

Dismantled Material 

Puducherry 

Distilleries Ltd., 

Property 

 The contractor shall treat all materials obtained during 

dismantling of a structure, excavation of the site for a 

work, etc. as Puducherry Distilleries Ltd., property and 

such materials shall be disposed off to the best advantage 

of Puducherry Distilleries Ltd., according to the 

instructions in writing issued by the Managing Director. 

 

CLAUSE 11   

Works to be executed 

in Accordance with 

Specifications, 

Drawings, Orders 

etc. 

 The contractor shall execute the whole and every part of 

the work in the most substantial and workmanlike manner 

both as regards materials and otherwise in every respect 

in strict accordance with the specifications. The contractor 

shall also conform exactly, fully and faithfully to the 

design, drawings and instructions in writing in respect of 

the work signed by the Managing Director and the 

contractor shall be furnished free of charge one copy of 

the contract documents together with specifications, 

designs, drawings and instructions as are not included in 

the standard specifications of Central Public Works 

Department specified in Schedule ‘F’ or in any Bureau of 

Indian Standard or any other, published standard or code 

or, Schedule of Rates or any other printed publication 

referred to elsewhere in the contract. 

 

  The contractor shall comply with the provisions of the 

contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, 

tools and plants including for measurements and 

supervision of all works, structural plans and other things 

of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from 

the contract. The Contractor shall take full responsibility 



 
 

45 
 

for adequacy, suitability and safety of all the works and 

methods of construction. 

 

CLAUSE 12   

Deviations / 

Variations Extent 

and Pricing 

 The Managing Director, PDL shall have power (i) to 

make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work, 

and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him in 

writing signed by the Managing Director, PDL and such 

alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein 

and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the 

contractor on the same conditions in all respects including 

price on which he agreed to do the main work except as 

hereafter provided. The completion cost of any agreement 

for Maintenance works including works of upgradation, 

aesthetic, special repair, addition/ alteration should not 

exceed 1.25 times of Tendered amount. Any further 

deviation beyond this limit upto 1.5 times of tendered 

amount shall be approved by the authority mentioned in 

schedule 'F' with recorded reason and in exceptional case, 

ADG shall have full power to approve the deviation 

beyond 1.50 times of tendered amount with recorded 

reason and take suitable corrective action. 

 12.1 The time for completion of the works shall, in the event 

of any deviations resulting in additional cost over the 

tendered value sum being ordered, be extended, if 

requested by the contractor, as follows :  

  (i) In the proportion which the additional cost of 

the altered, additional or substituted work, 

bears to the original tendered value plus  

 

(ii) 25% of the time calculated in (i) above or such 

further additional time as may be considered 

reasonable by the Managing Director. 

 

Deviations, Extra 

Items and Pricing 

12.2 In the case of extra item(s) (items which are not available 

in the contract), the contractor may within fifteen days of 

the receipt of order or occurrence of the item(s), submit 

claim for market rate(s), supported with proper analysis 

of rate and manufacturer's specification for the work, 

invoices, vouchers, etc. (as applicable), failing which the 

rate(s) approved later by the Managing Director, PDL 

shall be final and binding. Where the contractor submits 
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claim for market rate(s) in the manner prescribed above, 

the Managing Director, PDL shall, within 45 days of the 

receipt of the claims, after giving consideration to the 

analysis of rates and other documents submitted by the 

contractor, determine the rates on the basis of the market 

rates and the contractor shall be paid in accordance with 

the rates so determined. 

 

  The rate(s) of extra items so determined by the Managing 

Director, PDL shall be final and binding on the contractor, 

and shall not be arbitrable. 

 

Deviation, Deviated 

Quantities, Pricing 

 In the case of contract items, substituted items, contract 

cum substituted items, which exceed the limits laid down 

in schedule F, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision 

of the rates, supported by proper analysis for the work in 

excess of the above mentioned limits, provided that if the 

rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Managing Director shall within 

one month of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid 

in accordance with the rates so determined.  

 

The rate(s) of extra items so determined by the Managing 

Director, PDL shall be final and binding on the contractor, 

and shall not be arbitrable. 

 

 12.3 In the case of contract items which exceed the limit laid 

down in Schedule F, the Managing Director, PDL shall 

after giving notice to the contractor within 30 days of 

submission of that bill by the contractor which contains 

such item(s), and after taking into consideration any reply 

received from the contractor within 15 days of the issue 

of such notice, reduce the rate for quantity in excess of the 

abovementioned limit on the basis of market rates, within 

30 days of the expiry of the said period of 15 days, and 

the contractor shall be paid in accordance with the rates 

so determined. 

 

The rate(s) of extra items so determined by the Managing 

Director, PDL shall be final and binding on the contractor, 

and shall not be arbitrable. 

 

 12.4 The cost of any operation necessarily in contemplation of 

tenderer while quoting tender or necessary or incidental 

to proper execution of an item of work included in the 

Schedule of Quantities or in the Schedule of Rates 

mentioned in Schedule F, whether or not specifically 
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indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said 

Schedule of Rates, as the case may be. Nothing extra shall 

be admissible for such operations. 

 

CLAUSE 13   

Foreclosure of 

contract due to 

Abandonment of 

Reduction in scope of 

work 

 If at any time after acceptance of the tender, Puducherry 

Distilleries Ltd., shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence 

not require the whole or any part of the works to be carried 

out, the Managing Director shall give notice in writing to 

that effect to the contractor and the contractor shall act 

accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in 

full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works.  

 

The contractor shall be paid at contract rates, full amount 

for works executed at site and, in addition, a reasonable 

amount as certified by the Managing Director for the 

items hereunder mentioned which could not be utilized on 

the work to the full extent in view of the foreclosure; 

 

  (i) Any expenditure incurred on preliminary site 

work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; 

storage accommodation and water storage 

tanks. 

 

(ii) Puducherry Distilleries Ltd., shall have the 

option to take over contractor’s materials or 

any part thereof either brought to site or of 

which the contractor is legally bound to accept 

delivery from suppliers (for incorporation in 

or incidental to the work) provided, however 

Puducherry Distilleries Ltd., shall be bound to 

take over the materials or such portions 

thereof as the contractor does not desire to 

retain. For materials taken over or to be taken 

over by Puducherry Distilleries Ltd., cost of 

such materials as detailed by Managing 

Director shall be paid. The cost shall, 

however, take into account purchase price, 

cost of transportation and deterioration or 

damage which may have been caused to 

materials whilst in the custody of the 

contractor. 
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(iii) If any materials supplied by Puducherry 

Distilleries Ltd., are rendered surplus, the 

same except normal wastage shall be returned 

by the contractor to Puducherry Distilleries 

Ltd., at rates not exceeding those at which 

these were originally issued, less allowance 

for any deterioration or damage which may 

have been caused whilst the materials were in 

the custody of the contractor. In addition, cost 

of transporting such materials from site to 

Puducherry Distilleries Ltd., stores, if so, 

required by Puducherry Distilleries Ltd., shall 

be paid. 

(iv) Reasonable compensation for transfer of T & 

P from site to contractor’s permanent stores or 

to his other works, whichever is less. If T & P 

are not transported to either of the said places, 

no cost of transportation shall be payable. 

(v) Reasonable compensation for repatriation of 

contractor’s site staff and imported labour to 

the extent necessary. 

  The contractor shall, if required by Managing Director, 

furnish to him, books of account, wage books, time sheets 

and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount 

payable under this condition. 

 

  The reasonable amount of items on (i), (iv) and (v) above 

shall not be in excess of 2% of the cost of the work 

remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the 

cost of work actually executed under the contract and less 

the cost of contractor’s materials at site taken over by the 

Puducherry Distilleries Ltd., as per item (ii) above. 

Provided always that against any payments due to the 

contractor on this account or otherwise, the Managing 

Director shall be entitled to recover or be credited with 

any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were 

recoverable by the Puducherry Distilleries Ltd., from the 

contractor under the terms of the contract. 

  In the event of action being taken under Clause 13 to 

reduce the scope of work, the contractor may furnish fresh 

Performance Guarantee on the same conditions, in the 

same manner and at the same rate for the balance tendered 

amount and initially valid up to the extended date of 

completion or stipulated date of completion if no 

extension has been granted plus minimum 60 days beyond 

that. Wherever such a fresh Performance Guarantee is 
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furnished by the contractor the Managing Director, PDL 

may return the previous Performance Guarantee. 

CLAUSE 14   

Carrying out part 

work at risk & cost 

of contractor 

 If contractor: 

(i) At any time makes default during currency of 

work or does not execute any part of the work 

with due diligence and continues to do so even 

after a notice in writing of 7 days in this 

respect from the Managing Director; or 

(ii) Commits default in complying with any of the 

terms and conditions of the contract and does 

not remedy it or takes effective steps to 

remedy it within 7 days even after a notice in 

writing is given in that behalf by the Managing 

Director; or Fails to complete the work(s) or 

items of work with individual dates of 

completion, on or before the date(s) so 

determined, and does not complete them 

within the period specified in the notice given 

in writing in that behalf by the Managing 

Director. 

(iii) Managing Director without invoking action 

under clause 3 may, without prejudice to any 

other right or remedy against the contractor 

which have either accrued or accrue thereafter 

to Puducherry Distilleries Ltd.,, by a notice in 

writing to take the part work / part incomplete 

work of any item(s) out of his hands and shall 

have powers to: 

(a) Take possession of the site and any 

materials, constructional plant, 

implements, stores, etc., thereon; 

and/or 

(b) Carry out the part work / part 

incomplete work of any item(s) by any 

means at the risk and cost of the 

contractor. 

 

  The Managing Director shall determine the amount, if 

any, is recoverable from the contractor for completion of 

the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the 

contractor, the liability of contractor on account of loss or 

damage suffered by Puducherry Distilleries Ltd., because 

of action under this clause shall not exceed 10% of the 

tendered value of the work. 

 

  In determining the amount, credit shall be given to the 

contractor with the value of work done in all respect in the 

same manner and at the same rate as if it had been carried 

out by the original contractor under the terms of his 
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contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery 

belonging to the contractor. The certificate of the 

Managing Director as to the value of work done shall be 

final and conclusive against the contractor provided 

always that action under this clause shall only be taken 

after giving notice in writing to the contractor. Provided 

also that if the expenses incurred by the department are 

less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the 

contractor. 

  Any excess expenditure incurred or to be incurred by 

Puducherry Distilleries Ltd., in completing the part work/ 

part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by Puducherry 

Distilleries Ltd., as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy 

available to Puducherry Distilleries Ltd., in law or per as 

agreement be recovered from any money due to the 

contractor on any account, and if such money is 

insufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 

 

  If the contractor fails to pay the required sum within the 

aforesaid period of 30 days, the Managing Director shall 

have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof 

towards the dues recoverable from the contractor under 

the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

 

  In the event of above course being adopted by the 

Managing Director, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered 

into any engagements or made any advance on any 

account or with a view to the execution of the work or the 

performance of the contract. 

CLAUSE 15   

Suspension of Work (i) The contractor shall, on receipt of the order in writing of 

the Managing Director, (whose decision shall be final and 

binding on the contractor) suspend the progress of the 

works or any part thereof for such time and in such 

manner as the Managing Director may consider necessary 

so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the 

following reasons: 
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  (a) on account of any default on the part of the 

contractor or; 

(b) for proper execution of the works or part thereof 

for reasons other than the default of the contractor; 

or 

(c) for safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and 

carry out the instructions given in that behalf by the 

Managing Director. 

 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-

para (i) above: 

 

  (a) the contractor shall be entitled to an extension of 

time equal to the period of every such suspension 

PLUS 25%, for completion of the item or group 

of items of work for which a separate period of 

completion is specified in the contract and of 

which the suspended work forms a part, and; 

(b) (b) If the total period of all such suspensions in 

respect of an item or group of items or work for 

which a separate period of completion is specified 

in the contract exceeds thirty days, the contractor 

shall, in addition, be entitled to such 

compensation as the Managing Director may 

consider reasonable in respect of salaries and/or 

wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect 

expenses of the contractor provided the contractor 

submits his claim supported by details to the 

Managing Director within fifteen days of the 

expiry of the period of 30 days.  

 

 (iii) If the works or part thereof is suspended on the orders of 

the Managing Director for more than three months at a 

time, except when suspension is ordered for reason (a) in 

sub-para (i) above, the contractor may after receipt of such 

order serve a written notice on the Managing Director 

requiring permission within fifteen days from receipt by 

the Managing Director of the said notice, to proceed with 

the work or part thereof in regard to which progress has 

been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an 

omission of such part by Puducherry Distilleries Ltd., or 

where it affects whole of the works, as an abandonment 

of the works by Puducherry Distilleries Ltd.,, shall within 

ten days of expiry of such period of 15 days give notice in 
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writing of his intention to the Managing Director. In the 

event of the contractor treating the suspension as an 

abandonment of the contract by Puducherry Distilleries 

Ltd., he shall have no claim to payment of any 

compensation on account of any profit or advantage 

which he might have derived from the execution of the 

work in full but which he could not derive in consequence 

of the abandonment. He shall, however, been titled to such 

compensation, as the Managing Director may consider 

reasonable, in respect of salaries and/or wages paid by 

him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover 

indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Managing 

Director within 30 days of the expiry of the period of 3 

months. 

 

CLAUSE 16   

Action in casework 

not done as per 

Specifications 

 All works under or in course of execution or executed in 

pursuance of the contract, shall a tall times be open and 

accessible to the inspection and supervision of the 

Managing Director, his authorized subordinates in charge 

of the work and all the superior officers, officer of the 

Quality Assurance Unit of the Department or any 

organization engaged by the Department for Quality 

Assurance and of the Chief Technical Examiner’s Office, 

and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable 

notice of the visit of during the usual working hours and 

at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either 

himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Contractor’s 

agent shall be considered to have the same force as if they 

had been given to the contractor himself. 

 

  If it shall appear to the Managing Director or his 

authorized subordinates in charge of the work or to the 

Chief Engineer in charge of Quality Assurance or his 

subordinate officers or the officers of the organization 

engaged by the Department for Quality Assurance or to 

the Chief Technical Examiner or his subordinate officers, 

that any work has been executed with unsound, imperfect, 

or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be 

made within twelve months (six months in the case of 

work costing Rs. 10 Lac and below except road work) of 
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the completion of the work from the Managing Director 

specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as 

the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper 

and suitable materials or articles at his own charge and 

cost. In the event of the failing to do so within a period 

specified by the Managing Director in his demand 

aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the 

contract (for non-completion of the work in time) for this 

default. 

 

  In such case the Managing Director may not accept the 

item of work at the rates applicable under the contract but 

may accept such items at reduced rates as the authority 

specified in schedule ‘F’ may consider reasonable during 

the preparation of on account bills or final bill if the item 

is so acceptable without detriment to the safety and utility 

of the item and the structure or he may reject the work 

outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and 

re-executed at the risk and cost of the contractor. Decision 

of the Managing Director to be conveyed in writing in 

respect of the same will be final and binding on the 

contractor. 

 

CLAUSE 17   

Contractor Liable 

for Damages, defects 

during Liability 

period 

 If the contractor or his working people or servants shall 

break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the 

work or any part is being executed, or if any damages hall 

happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear 

in the work within twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) 

after a certificate final or otherwise of its completion shall 

have been given by the Managing Director as aforesaid 

arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice 

in writing on that behalf make the same good at his own 

expense or in default the Managing Director cause the 

same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time 

thereafter may become due to the contractor, or from his 

security deposit or the proceeds of sale thereof or of a 



 
 

54 
 

sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of 

twelve months (six months in the case of work costing Rs. 

Ten lacs and below except road work) after the issue of 

the certificate final or otherwise, of completion of work, 

or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, 

if in the opinion of the Managing Director, half of the 

security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit 

will be refundable after six months and the remaining half 

after twelve months of the issue of the said certificate of 

completion or till the final bill has been prepared and 

passed whichever is later.   

 

In case of Maintenance and Operation works of E&M 

services, the security deposit deducted from contractors 

shall be refunded within one month from the date of final 

payment or within one month from the date of completion 

of the maintenance contract whichever is earlier. 

 

CLAUSE 18   

Contractor to Supply 

Tools & Plants etc. 

 

 The contractor shall provide at his own cost all materials 

(except such special materials, if any, as may in 

accordance with the contract be supplied from the 

Managing Director’s stores), machinery, tools & plants as 

specified in schedule F. In addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or 

substituted and whether included in the specifications or 

other documents forming part of the contract or referred 

to in these conditions or not, or which may be necessary 

for the purpose of satisfying or complying with the 

requirements of the Managing Director as to any matter 

as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with 

carriage therefore to and from the work. The contractor 

shall also supply without charge the requisite number of 

persons with the means and materials, necessary for the 

purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time 

and from time to time of the work or materials. Failing his 

so doing, the same may be provided by the Managing 

Director at the expense of the contractor and the expenses 

may be deducted, from any money due to the contractor, 

under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient 

portion thereof. 

 

CLAUSE 18A   



 
 

55 
 

Recovery of 

Compensation paid 

to Workmen 

 In every case in which by virtue of the provisions sub-

section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, Puducherry Distilleries Ltd., is 

obliged to pay compensation to a workman employed by 

the contractor, in execution of the works, Puducherry 

Distilleries Ltd., will recover from the contractor, the 

amount of the compensation so paid; and, without 

prejudice to the rights of the Puducherry Distilleries Ltd., 

under sub-section (2) of Section 12, of the said Act, 

Puducherry Distilleries Ltd., shall be at liberty to recover 

such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Puducherry 

Distilleries Ltd., to the contractor whether under this 

contract or otherwise. Puducherry Distilleries Ltd., shall 

not be bound to contest any claim made against it under 

sub-section (1) of Section 12, of the said Act, except on 

the written request of the contractor and upon his giving 

to Puducherry Distilleries Ltd., full security for all costs 

for which Puducherry Distilleries Ltd., might become 

liable in consequence of contesting such claim. 

 

CLAUSE 18B   

Ensuring Payment 

and Amenities to 

Workers if 

Contractor fails 

 In every case in which by virtue of the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970, 

and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Puducherry Distilleries Ltd., is 

obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or 

to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said 

Act and the rules under Clause 19H or under the C.P.W.D. 

Contractor’s Labour Regulations, or under the Rules 

framed by Government from time to time for the 

protection of health and sanitary arrangements for 

workers employed by the Contractors, Puducherry 

Distilleries Ltd., will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the 

Puducherry Distilleries Ltd., under sub-section(2) of 

Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, 

Puducherry Distilleries Ltd., shall be at liberty to recover 

such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Puducherry 

Distilleries Ltd., to the contractor whether under this 

contract or otherwise Puducherry Distilleries Ltd., shall 

not be bound to contest any claim made against it under 

sub-section (1) of Section 20, sub-section (4) of Section 

21, of the said Act, except on the written request of the 

contractor and upon his giving to the Puducherry 

Distilleries Ltd., full security for all costs for which 
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Puducherry Distilleries Ltd., might become liable in 

contesting such claim. 

CLAUSE 19   

Labour Laws to be 

complied by the 

Contractor 

 

 The contractor shall comply with the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970, 

and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971. 

The contractor shall also obtain a valid licence under the 

said Act before the commencement of the work, and 

continue to have a valid licence until its completion. 

The contractor shall also comply with provisions of the 

Inter-State Migrant Workmen (Regulation of 

Employment and Conditions of Service) Act, 1979. 

The contractor shall also abide by the provisions of the 

Child and Adolescent Labour (Prohibition and 

Regulation) Act, 1986. 

The contractor shall also comply with the provisions of 

the building and other Construction Workers (Regulation 

of Employment & Conditions of Service) Act, 1996 and 

the building and other Construction Workers Welfare 

Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the 

penal provisions of this contract arising out of the 

resultant non-execution of the work. 

CLAUSE 19A  No labour below the age of fourteen years shall be 

employed on the work. 

CLAUSE 19B   

Payment of Wages  Payment of wages: 

 

 (i) The contractor shall pay to labour employed by him either 

directly or through sub-contractors, wages not less than 

fair wages as defined in the C.P.W.D. Contractor’s 

Labour Regulations or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 

and the contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

 

 (ii) The contractor shall, notwithstanding the provisions of 

any contract to the contrary, cause to be paid fair wage to 

labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with 

the said work, as if the labour had been immediately 

employed by him. 

 (iii) In respect of all labour directly or indirectly employed in 

the works for performance of the contractor’s part of this 

contract, the contractor shall comply with or cause to be 

complied with the Central Public Works Department 

contractor’s Labour Regulations made by Government 

from time to time in regard to payment of wages, wage 

period, deductions from wages recovery of wages not paid 

and deductions unauthorizedly made, maintenance of 
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wage books or wage slips, publication of scale of wages 

and other terms of employment, inspection and 

submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central 

Rules, 1971, wherever applicable. 

 

 (iv) (a) The Managing Director concerned shall have the 

right to deduct from the moneys due to the 

contractor any sum required or estimated to be 

required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of 

the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions 

made from his or their wages which are not 

justified by their terms of the contract or non-

observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) 

Rules, 1950, the contractor is bound to allow to the 

labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the 

same rate as for duty. In the event of default, the 

Managing Director shall have the right to deduct the sum 

or sums not paid on account of wages for weekly holidays 

to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the 

Managing Director. In the case of Union Territory of 

Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/ DAB/43884-91, dated 31-12-1979 

as amended from time to time are inclusive of wages for 

the weekly day of rest, the question of extra payment for 

weekly holiday would not arise. 

 

 (v) The contractor shall comply with the provisions of the 

Payment of Wages Act, 1936, Minimum Wages Act, 

1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s 

Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto 

and the rules made hereunder from time to time. 

 

 (vi) The contractor shall identify and keep indemnified 

Puducherry Distilleries Ltd., against payments to be made 

under and for the observance of the laws aforesaid and the 

C.P.W.D. Contractor’s Labour Regulations without 

prejudice to his right to claim indemnity from his sub-

contractors. 
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 (vii) The laws aforesaid shall be deemed to be a part of this 

contract and any breach thereof shall be deemed to be a 

breach of this contract. 

 

 (viii) Whatever is the minimum wage for the time being, or if 

the wage payable is higher than such wage, such wage 

shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from 

the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

 

 (ix) The contractor shall ensure that no amount by way of 

commission or otherwise is deducted or recovered by the 

Jamadar from the wage of workmen. 

CLAUSE 19C   

  In respect of all labour directly or indirectly employed in 

the work for the performance of the contractor’s part of 

this contract, the contractor shall at his own expense 

arrange for the safety provisions as per C.P.W.D. Safety 

Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. 

In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty as decided by the authority mentioned in 

Schedule F for each default and in addition, the Managing 

Director shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

CLAUSE 19D   

  The contractor shall submit by the 4th and 19th of every 

month, to the Managing Director, a true statement 

showing in respect of the second half of the preceding 

month and the first half of the current month 

respectively:- 

 

  (1) the number of labourers employed by him on the 

work, 

(2) their working yours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said for 

night showing the circumstances under which 

they happened and the extent of damage and 

injury caused by them, and  

(5) the number of female workers who have been 

allowed maternity benefit according to Clause 19F 

and the amount paid to them.  

 

  Failing which the contractor shall be liable to pay to 

Puducherry Distilleries Ltd., a sum as decided by the 
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authority mentioned in Schedule F for each. The decision 

of the Managing Director shall be final in deducting from 

any bill due to the contractor, the amount levied as fine 

and be binding on the contractor. 

CLAUSE 19E   

  In respect of all labour directly or indirectly employed in 

the works for the performance of the contractor’s part of 

this contract, the contractor shall comply with or cause to 

be complied with all the rules framed by Puducherry 

Distilleries Ltd., from time to time for the protection of 

health and sanitary arrangements for workers employed 

by the PDL and its contractors. 

CLAUSE 19F   

  Leave and pay during leave shall be regulated as follows:- 

 

1. Leave:  

(i) in the case of delivery - maternity leave not 

exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks 

following that day, 

(ii) in the case of miscarriage - upto 3 weeks from 

the date of miscarriage.  

 

2. Pay:  

(i) in the case of delivery - leave pay during 

maternity leave will be at the rate of the 

women’s average daily earnings, calculated 

on total wages earned on the days when full 

time work was done during a period of three 

months immediately preceding the date on 

which she gives notice that she expects to be 

confined or at the rate of Rupee one only a day 

whichever is greater. 

 

(ii) in the case of miscarriage - leave pay at the 

rate of average daily earning calculated on the 

total wages earned on the days when full time 

work was done during a period of three 

months immediately preceding the date of 

such miscarriage.  

 

3. Conditions for the grant of Maternity Leave:  

 

No maternity leave benefit shall be admissible to a woman 

unless she has been employed for a total period of not less 

than six months immediately preceding the date on which 

she proceeds on leave.  

 

4. The contractor shall maintain a register of Maternity 

(Benefit) in the Prescribed Form as shown in appendix -I 

and II, and the same shall be kept at the place of work. 
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CLAUSE 19G   

  In the event of the contractor(s) committing a default or 

breach of any of the provisions of the PDL, Contractor's 

Labour Regulations and Model Rules for the protection of 

health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information 

or submitting or filing any statement under the provisions 

of the above Regulations and' Rules which is materially 

incorrect, he/they shall, without prejudice to any other 

liability, pay to the Government a sum as decided by the 

authority mentioned in Schedule F for every default, 

breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day 

of default subject to a maximum of 5 percent of the 

estimated cost of the work put to tender. The decision of 

the Managing Director, PDL shall be final and binding on 

the parties. Should it appear to the Managing Director, 

PDL that the contractor(s) is/ are not properly observing 

and complying with the provisions of the P.W.D. 

Contractor's Labour Regulations and Model Rules and the 

provisions of the Contract Labour (Regulation and 

Abolition) Act 1970, and the Contract Labour (R& A) 

Central Rules 1971, for the protection of health and 

sanitary arrangements for work-people employed by the 

contractor(s) (hereinafter referred as "the said Rules") the 

Managing Director, PDL shall have power to give notice 

in writing to the contractor(s) requiring that the said Rules 

be complied with and the amenities prescribed therein be 

provided to the work-people within a reasonable time to 

be specified in the notice. If the contractor(s) shall fail 

within the period specified in the notice to comply with 

and/ observe the said Rules and to provide the amenities 

to the work-people as aforesaid, the Managing Director, 

PDL shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). 

The contractor(s) shall erect, make and maintain at his/ 

their own expense and as per approved standards all 

necessary huts and sanitary arrangements required for 

his/their work- people on the site in connection with the 

execution of the works, and if the same shall not have 

been erected or constructed, according to approved 

standards, the Managing Director, PDL shall have power 

to give notice in writing to the contractor(s) requiring that 

the said huts and sanitary arrangements be remodeled 

and/or reconstructed according to approved standards, 

and if the contractor(s) shall fail to remodel or reconstruct 

such huts and sanitary arrangements according to 

approved standards within the period specified in the 

notice, the Managing Director, PDL shall have the power 
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to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost 

of the contractor(s). 

   

CLAUSE 19H  The contractor(s) shall at his/ their own cost provide 

his/their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following 

specifications on a suitable plot of land to be approved by 

the Managing Director. 

 

 (i) (a) The minimum height of each hut at the eaves 

level shall be 2.10m (7 ft.) and the floor area to 

be provided will be at the rate of 2.7 sq.m. (30 

sq.ft.) for each member of the worker’s family 

staying with the labourer. 

(b) The contractor(s) shall in addition construct 

suitable cooking places having a minimum area 

of 1.80m x 1.50m (6’x5') adjacent to the hut for 

each family. 

(c) The contractor(s) shall also construct temporary 

latrines and urinals for the use of the labourers 

each on the scale of not less than four per each 

one hundred of the total strength, separate latrines 

and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient 

number of bathing and washing places, one unit 

for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably 

screened.  

 

 (ii) (a) All the huts shall have walls of sun-dried or burnt-

bricks laid in mud mortar or other suitable local 

materials as may be approved by the Managing 

Director. In case of sun-dried bricks, the walls 

should be plastered with mud gobri on both sides. 

The floor may be kutcha but plastered with mud 

gobri and shall be at least 15 cm (6")above the 

surrounding ground. The roofs shall be laid with 

thatch or any othe rmaterials as may be approved 

by the Managing Director and the contractor shall 

ensure that throughout the period of their 

occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with 

proper ventilation.  

(c) All doors, windows, and ventilators shall be 

provided with suitable leaves for security 

purposes. 

(d) There shall be kept an open space of at least 7.2m 

(8 yards) between the rows of huts which may be 

reduced to 6m (20 ft.) according to the availability 

of site with the approval of the Managing 
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Director. Back to back construction will be 

allowed.  

 (iii) Water Supply - The contractor(s) shall provide adequate 

supply of water for the use of labourers. The provisions 

shall not be less than two gallons of pure and wholesome 

water per head per day for drinking purposes and three 

gallons of clean water per head per day for bathing and 

washing purposes. Where piped water supply is available, 

supply shall be at stand posts and where the supply is from 

wells or river, tanks which may be of metal or masonry, 

shall be provided. The contractor(s) shall also at his/ their 

own cost make arrangements for laying pipelines for 

water supply to his/ their labour camp from the existing 

mains wherever available, and shall pay all fees and 

charges therefore. 

 

 (iv) The site selected for the camp shall be high ground, 

removed from jungle. 

 

 (v) Disposal of Excreta - The contractor(s) shall make 

necessary arrangements for the disposal of excreta from 

the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local 

Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the 

removal of the excreta through the Municipal 

Committee/authority and inform it about the number of 

labourers employed so that arrangements may be made by 

such Committee/authority for the removal of the excreta. 

All charges on this account shall be borne by the 

contractor and paid direct by him to the 

Municipality/authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 

 

 (vi) Drainage - The contractor(s) shall provide efficient 

arrangements for draining away sullage water so as to 

keep the camp neat and tidy. 

 (vii) The contractor(s) shall make necessary arrangements for 

keeping the camp area sufficiently lighted to avoid 

accidents to the workers. 

 

 (viii) Sanitation- The contractor(s) shall make arrangements for 

conservancy and sanitation in the labour camps according 

to the rules of the Local Public Health and Medical 

Authorities. 

CLAUSE 19I   

  The Managing Director may require the contractor to 

dismiss or remove from the site of the work any person or 

persons in the contractors’ employ upon the work who 

may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. 
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In respect of maintenance/repair or renovation works etc. 

where the labours have an easy access to the individual 

houses, the contractor shall issue identity cards to the 

labourers, whether temporary or permanent and he shall 

be responsible for any untoward action on the part of such 

labour.  

CLAUSE 19J   

  It shall be the responsibility of the contractor to see that 

the building under construction is not occupied by 

anybody unauthorizedly during construction, and is 

handed over to the Managing Director with vacant 

possession of complete building. If such building though 

completed is occupied illegally, then the Managing 

Director shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in 

completion and for such delay, a levy upto 5% of tendered 

value of work may be imposed by the Superintending 

Engineer whose decision shall be final both with regard to 

the justification and quantum and be binding on the 

contractor. 

 

  However, the Managing Director, through a notice, may 

require the contractor to remove the illegal occupation any 

time on or before construction and delivery. 

 

CLAUSE 19K   

Employment of 

Skilled / Semi skilled 

workers 

 The contractor shall, at all stages of work, deploy 

skilled/semi skilled tradesmen who are qualified and 

possess certificate in particular trade from CPWD 

Training Institute/Industrial Training Institute/National 

Institute of construction Management and Research 

(NICMAR)/National Academy of Construction, CIDC or 

any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of 

such qualified tradesmen shall not be less than 20% of 

total skilled/semi skilled workers required in each trade at 

any stage of work. The contractor shall submit number of 

man days required in respect of each trade, it’s scheduling 

and the list of qualified tradesmen along with requisite 

certificate from recognized Institute to Engineer in charge 

for approval. Notwithstanding such approval, if the 

tradesmen are found to have inadequate skill to execute 

the work of respective trade, the contractor shall substitute 

such tradesmen within two days of written notice from 

Managing Director. Failure on the part of contractor to 

obtain approval of Managing Director or failure to deploy 

qualified tradesmen will attract a compensation to be paid 

by contractor at the rate of Rs. 100 per such tradesman per 

day. Decision of Managing Director as to whether 

particular tradesman possesses requisite skill and amount 
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of compensation in case of default shall be final and 

binding. 

  Provided always, that the provisions of this clause, shall 

not be applicable for works with estimated cost put to 

tender being less than Rs. 5 crores. 

 

  For work costing more than Rs. 10 Crores, and up to Rs. 

50 Crores, the contractor shall arrange on site training as 

per National Skill Development Corporation (NSDC) 

norms for at least 20% of the unskilled workers engaged 

in the project in co-ordination with the PWD Regional 

Training Institute & National Skill Development 

Corporation (NSDC) for certification at the level of 

skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50 Crores, the contractor 

shall arrange on site training as per National Skill 

Development Corporation (NSDC) norms for at least 

30% of the unskilled worker engaged in the project in 

coordination with the PWD Regional Training Institute & 

National Skill Development Corporation (NSDC) for 

certification at the level of skilled/semi skilled tradesmen. 

The cost of such training as stated above shall be borne by 

the PDL. The necessary space and workers shall be 

provided by the contractor and no claim what so ever shall 

be entertained. 

 

CLAUSE 19L   

Contribution of EPF 

and ESI 

 The ESI and EPF contributions on the part of employer in 

respect of this contract shall be paid by the contractor. 

These contributions on the part of the employer paid by 

the contractor shall be reimbursed by the Managing 

Director, PDL to the contractor on actual basis. The 

verification of deployment labour will be done through 

biometric attendance system or any other suitable method 

by Managing Director, PDL. The applicable and eligible 

amount of EPF & ESI shall be reimbursed preferably 

within 7 days but not later than 30 days of submission of 

documentary proof of payment provided same are in order 

CLAUSE 20   

Minimum Wages Act 

to be complied with 

 The contractor shall comply with all the provisions of the 

Minimum Wages Act, 1948, and Contract Labour 

(Regulation and Abolition) Act, 1970, amended from time 

to time and rules framed there under and other labour laws 

affecting contract labour that may be brought into force 

from time to time. 

CLAUSE 21   

Work not to be 

sublet. Action in case 

of insolvency 

 The contract shall not be assigned or sublet without the 

written approval of the Managing Director. And if the 

contractor shall assign or sublet his contract, or attempt to 

do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors 
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or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent 

to any public officer or person in the employ of 

Puducherry Distilleries Ltd., in any way relating to his 

office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested 

in the contract, the Managing Director shall have power 

to adopt the course specified in Clause 3 hereof in the 

interest of Puducherry Distilleries Ltd., and in the event 

of such course being adopted, the consequences specified 

in the said Clause 3 shall ensue. 

   

CLAUSE 22  All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable 

compensation to be applied to the use of Puducherry 

Distilleries Ltd., without reference to the actual loss or 

damage sustained and whether or not any damage shall 

have been sustained. 

CLAUSE 23   

Changes in Firm’s 

constitution to be 

intimated 

 Where the contractor is a partnership firm, the previous 

approval in writing of the Managing Director shall be 

obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as 

aforesaid shall likewise be obtained before the contractor 

enters into any partnership CLAUSES OF CONTRACT 

agreement where under the partnership firm would have 

the right to carry out the works hereby undertaken by the 

contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been 

assigned in contravention of Clause 21 hereof and the 

same action may be taken, and the same consequences 

shall ensue as provided in the said Clause 21. 

 

CLAUSE 24   

Life Cycle Cost  The contractor shall be responsible for safety, quality and 

soundness of the buildings including structural elements 

beyond maintenance period. The contractor shall have 

obligation to rectify such defects minimum up to 5 (five) 

years from the date of completion of work. The defects 

have to be rectified within a reasonable time not 

exceeding forty-five days after issue of notice by the 

Managing Director, PDL. If contractor does not take 

corrective action within 45 days, then action for debarring 

of the agency shall be taken by the appropriate authority. 

  

CLAUSE 26   
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Contractor to 

indemnify Govt. 

against patent Rights 

 The contractor shall fully indemnify and keep 

indemnified the Managing Director against any action, 

claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect 

of any article or part thereof included in the contract. In 

the event of any claims made under or action brought 

against Puducherry Distilleries Ltd., in respect of any such 

matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at 

his own expense, to settle any dispute or to conduct any 

litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the Managing 

Director if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an 

order passed by the Managing Director in this behalf. 

 

CLAUSE 27   

Lump sum 

provisions in Tender 

 When the estimate on which a tender is made includes 

lump sum in respect of parts of the work, the contractor 

shall be entitled to payment in respect of the items of work 

involved o rthe part of the work in question at the same 

rates as are payable under this contract for such items, or 

if the part of the work in question is not, in the opinion of 

the Managing Director payable of measurement, the 

Managing Director may at his discretion pay the lump-

sum amount entered in the estimate, and the certificate in 

writing of the Managing Director shall be final and 

conclusive against the contractor with regard to any sum 

or sums payable to him under the provisions of the clause. 

 

CLAUSE 28   

Action where no 

specifications are 

specified 

 In the case of any class of work for which there is no such 

specifications as referred to in Clause 11, such work shall 

be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications, 

if not available then as per District Specifications. In case 

there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with 

the instructions and requirements of the Managing 

Director. 

 

CLAUSE 29   

Withholding and lien 

in respect of sum due 

from contractor 

(i) Whenever any claim or claims for payment of a sum of 

money arises out of or under the contract or against the 

contractor, the Managing Director or the Puducherry 

Distilleries Ltd., shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part 

from the security, if any deposited by the contractor and 
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for the purpose aforesaid, the Managing Director or the 

Puducherry Distilleries Ltd., shall be entitled to withhold 

the security deposit, if any, furnished as the case may be 

and also have alien over the same pending finalisation or 

adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts 

or if no security has been taken from the contractor, the 

Managing Director or the Puducherry Distilleries Ltd., 

shall be entitled to withhold and have a lien to retain to 

the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which may 

at any time there after become payable to the contractor 

under the same contractor any other contract with the 

Managing Director of the Puducherry Distilleries Ltd., or 

any contracting person through the Managing Director 

pending finalization of adjudication of any such claim. 

 

  It is an agreed term of the contract that the sum of money 

or moneys so withheld or retained under the lien referred 

to above by the Managing Director or Puducherry 

Distilleries Ltd., will be kept withheld or retained as such 

by the Managing Director or Puducherry Distilleries Ltd., 

till the claim arising out of or under the contract is 

determined by the arbitrator(if the contract is governed by 

the arbitration clause) by the competent court, as the case 

may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect 

of such withholding or retention under the lien referred to 

above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Managing 

Director or the Puducherry Distilleries Ltd., shall be 

entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from 

any sum found payable to any partner/limited company as 

the case may be, whether in his individual capacity or 

otherwise. 

 

 (ii) Puducherry Distilleries Ltd., shall have the right to cause 

an audit and technical examination of the works and the 

final bills of the contractor including all supporting 

vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the 

contract or any work claimed to have been done by him 

under the contract and found not to have been executed, 

the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for Puducherry Distilleries 

Ltd., to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other 
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manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under 

the contract in respect of any work executed by him under 

it, the amount of such under payment shall be duly paid 

by Puducherry Distilleries Ltd., to the contractor, without 

any interest thereon whatsoever. 

 

  Provided that the Puducherry Distilleries Ltd., shall not be 

entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where 

such payment has been agreed upon between the 

Superintending Engineer or Managing Director on the one 

hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by 

the Managing Director, PDL. 

 

CLAUSE 29A   

Lien in respect of 

claims in other 

Contracts 

 Any sum of money due and payable to the contractor 

(including the security deposit returnable to him) under 

the contract may be withheld or retained by way of lien 

by the Managing Director or the Puducherry Distilleries 

Ltd., or any other contracting person or persons through 

Managing Director against any claim of the Managing 

Director, Puducherry Distilleries Ltd., or such other 

person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by 

the contractor with Managing Director,  the Puducherry 

Distilleries Ltd., or with such other person or persons. It 

is an agreed term of the contract that the sum of money so 

withheld or retained under this clause by the Managing 

Director or the Puducherry Distilleries Ltd., will be kept 

withheld or retained as such by the Managing Director or 

the Puducherry Distilleries Ltd., or till his claim arising 

out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or 

by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

CLAUSE 29B   

Lien in respect of 

claims in other 

Contracts 

 The contractor shall not employ coal mining or controlled 

area labour falling under any category whatsoever on or 

in connection with the work or recruit labour from area 

within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported 

labour only i.e., deposit imported labour or labour 

imported by contractors from area, from which import is 

permitted. Where ceiling price for imported labour has 

been fixed by State or Regional Labour Committees not 
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more than that ceiling price shall be paid to the labour by 

the contractor. The contractor shall immediately remove 

any labourer who may be pointed out by the Engineer in-

Charge as being a coal mining or controlled area labourer. 

Failure to do so shall render the contractor liable to pay to 

Government a sum calculated at the rate of Rs.10/- per 

day per labourer. The certificate of the Managing 

Director, PDL about the number of coal mining or 

controlled area labourer and the number of days for which 

they worked shall be final and binding upon all parties to 

this contract. It is declared and agreed between the parties 

that the aforesaid stipulation in this clause is one in which 

the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

Explanation: - Controlled Area means the following 

areas: Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-

Division under Santhal Pargana Commissionery, Districts 

of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area 

by or with the approval of the Central Government 

 

CLAUSE 30   

Water for Works  The contractor(s) shall make his/ their own arrangements 

for water required for the work and nothing extra will be 

paid for the same. This will be subject to the following 

conditions. 

(i)That the water used by the contractor(s) shall be fit for 

construction purposes to the satisfaction of the Managing 

Director, PDL. 

 

(ii)The Managing Director, PDL shall make alternative 

arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion 

of the Managing Director, PDL, unsatisfactory. 

 

CLAUSE 30A   

Alternate Water 

Arrangements 

 The contractor shall be allowed to construct temporary 

wells in Government land for taking water for 

construction purposes only after he has got permission of 

the Managing Director, PDL in writing. No charges shall 

be recovered from the contractor on this account, but the 

contractor shall be required to provide necessary safety 

arrangements to avoid any accidents or damage to 

adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and 

shall restore the ground to its original condition after the 

wells are dismantled on completion of the work.  

 

CLAUSE 31   
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Hire of Plant & 

Machinery 

 The contractor shall arrange at his own expense all tools, 

plant, machinery and equipment (hereinafter referred to as 

T&P) required for execution of the work. 

 

CLAUSE 32   

Employment of 

Technical Staff and 

Employees 

 Contractors Superintendence, Supervision, Technical 

Staff & Employees 

 

(i) The contractor shall provide all necessary 

superintendence during execution of the work and all 

along thereafter as may be necessary for proper fulfilling 

of the obligations under the contract. 

 

(ii) The contractor shall immediately after receiving 

letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the 

Managing Director, PDL, the name(s), qualifications, 

experience, age, address(s) and other particulars along 

with certificates, of the principal technical representative 

to be in charge of the work and other technical 

representative(s) who will be supervising the work. 

Minimum requirement of such technical representative(s) 

and their qualifications and experience shall not be lower 

than specified in Schedule 'F'. Even of the contractor (or 

partner(s) in case of firm/ company) is himself/ herself an 

Engineers, it is necessary on the part of the contractor to 

employ principal technical representative/ technical 

representative (s) as per stipulation in Schedule 'F'. 

 

The Managing Director, PDL shall within 3 days of 

receipt of such communication intimate in writing his 

approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be 

withdrawn and in case of such withdrawal, the contractor 

shall appoint another such representative(s) according to 

the provisions of this clause. Decision of the tender 

accepting authority shall be final and binding on the 

contractor in this respect. Such a principal technical 

representative and other technical representative(s) shall 

be appointed by the contractor soon after receipt of the 

approval from Managing Director, PDL and shall be 

available at site before start of work. 

 

All the provisions applicable to the principal technical 

representative under the Clause will also be applicable to 

other technical representative(s) The principal technical 

representative and other technical representative(s) shall 

be present at the site of work for supervision at all times 

when any construction activity is in progress and also 

present himself/themselves, as required, to the Managing 

Director, PDL and/or his designated representative to take 
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instructions. Instructions given to the principal technical 

representative or other technical representative(s) shall be 

deemed to have the same force as if these have been given 

to the contractor. The principal technical representative 

and other technical representative(s) shall be actually 

available at site fully during all stages of execution of 

work, during recording/checking/test checking of 

measurements of works and whenever so required by the 

Managing Director, PDL and shall also note down 

instructions conveyed by the Managing Director, PDL or 

his designated representative(s) in the site order book and 

shall affix his/their signature in token of noting down the 

instructions and in token of acceptance of 

measurements/checked measurements/ test checked 

measurements. The representative(s) shall not look after 

any other work. Substitutes, duly approved by Managing 

Director, PDL of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the 

representative(s) by more than two days. 

 

If the Managing Director, PDL, whose decision in this 

respect is final and binding on the contractor, is convinced 

that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the 

provision of this clause, a recovery (nonrefundable) shall 

be effected from the contractor as specified in Schedule 

'F' and the decision of the Managing Director, PDL as 

recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be 

final and binding on the contractor. Further if the 

contractor fails to appoint suitable technical Principal 

technical representative and/or other technical 

representative(s) and if such appointed persons are not 

effectively present or are absent by more than two days 

without duly approved substitute or do not discharge their 

responsibilities satisfactorily, the Managing Director, 

PDL shall have full powers to suspend the execution of 

the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall 

be held responsible for the delay so caused to the work. 

The contractor shall submit a certificate of employment of 

the technical representative(s) (in the form of copy of 

Form-16 or CPF deduction issued to the Engineers 

employed by him) along with every on account bill/ final 

bill and shall produce evidence if at any time so required 

by the Managing Director, PDL. 

(iii) The contractor shall provide and employ on the 

site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen 

and supervisory staff as are competent to give proper 

supervision to the work. 



 
 

72 
 

 

The contractor shall provide and employ skilled, 

semiskilled and unskilled labour as is necessary for proper 

and timely execution of the work. 

 

The Managing Director, PDL shall be at liberty to object 

to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties 

or whose employment is otherwise considered by the 

Managing Director, PDL to be undesirable. Such person 

shall not be employed again at works site without the 

written permission of the Managing Director, PDL and 

the persons so removed shall be replaced as soon as 

possible by competent substitutes. 

 

(iv) For works with estimated cost more than Rs. 10 

Crores and stipulated time period more than 6 months: 

The contractor shall ensure that at least one deployed 

technical representative shall be trained in courses related 

to PWD specifications, labour laws, safety rules etc. of 

duration not less than 5 working days either through 

National PWD Academy (NCA) or National Institute of 

Construction Management and Research (NICMAR) or 

CIDC or any other similar reputed and recognized 

Institute managed or certified by State/Central 

Government. The training cost and other cost related to 

training shall be borne by the contractor. The contractor 

shall ensure that at least one technical representative is 

trained within six months of start of work. The time period 

of six months can be relaxed by the Managing Director, 

PDL depending upon the frequency of training course 

organized by NCA. 

 

If the contractor fails to ensure that at least one technical 

representative is trained in the above mentioned course till 

completion of work or one year from start of work, 

whichever is earlier, then a non-refundable recovery of 

Rs. 50,000/- shall be made from the bill of the contractor. 

Decision of Managing Director, PDL in this regard shall 

be final and binding on the contractor. 

 

CLAUSE 33   

Levy/ Taxes payable 

by Contractor 

(i) (i) GST, Building and other Construction Workers 

Welfare Cess or any other tax, levy or Cess in respect of 

input for or output by this contract shall be payable by the 

contractor and Government shall not entertain any claim 

whatsoever in this respect except as provided under 

Clause 38. 
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 (ii) The contractor shall deposit royalty and obtain necessary 

permit for supply of the red bajri, stone, kankar, etc. from 

local authorities. 

 

If pursuant to or under any law, notification or order any 

royalty, cess or the like becomes payable by the 

Government of India and does not any time become 

payable by the contractor to the State Government, Local 

authorities in respect of any material used by the 

contractor in the works, then in such a case, it shall be 

lawful to the Government of India and it will have the 

right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

CLAUSE 34   

Conditions for 

reimbursement of 

Levy/ Taxes if levied 

after receipt of 

Tenders 

(i) All tendered rates shall be inclusive of any tax, levy or 

cess applicable on last stipulated date of receipt of tender 

including extension if any. No adjustment i.e. increase or 

decrease shall be made for any variation in the rate of 

GST, Building and Other Construction Workers Welfare 

Cess or any tax, levy or cess applicable on inputs. 

 

However, effect of variation in rates of GST or Building 

and Other Construction Workers Welfare Cess or 

imposition or repeal of any other tax, levy or cess 

applicable on output of the works contract shall be 

adjusted on either side, increase or decrease. 

 

Provided further that for Building and Other Construction 

Workers Welfare Cess or any tax (other than GST), levy 

or cess varied or imposed after the last date of receipt of 

tender including extension if any, any increase shall be 

reimbursed to the contractor only if the contractor 

necessarily and properly pays such increased amount of 

taxes/ levies/cess. 

 

Provided further that such increase including GST shall 

not be made in the extended period of contract for which 

the contractor alone is responsible for delay as determined 

by authority for extension of time under Clause 5 in 

Schedule F. 

 

 (ii) The contractor shall keep necessary books of accounts 

and other documents for the purpose of this condition as 

may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Government 

and/or the Managing Director, PDL and shall also furnish 

such other information/ document as the Managing 

Director, PDL may require from time to time. 
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 (iii) (iii) The contractor shall, within a period of 30 days of 

the imposition of any such further tax or levy or cess, or 

variation or repeal of such tax or levy or cess give a 

written notice thereof to the Managing Director, PDL that 

the same is given pursuant to this condition, together with 

all necessary information relating thereto. 

 

CLAUSE 35   

Termination of 

Contract on death of 

contractor 

 Without prejudice to any of the rights or remedies under 

this contract, if the contractor dies, the Managing Director 

shall have the option of terminating the contract without 

compensation to the contractor. 

 

CLAUSE 36   

If relative working in 

PDL then the 

contractor not 

allowed to tender 

 The contractor shall not be permitted to tender for works 

in the PDL for award and execution of contracts in which 

his near relative is posted as Divisional Accountant or as 

an officer in any capacity. He shall also intimate the 

names of persons who are working with him in any 

capacity or are subsequently employed by him and who 

are near relatives to any Gazetted Officer in the C.P.W.D. 

or in the Ministry of Housing and Urban Affairs. Any 

breach of this condition by the contractor would render 

him liable to be removed from the approved list of 

contractors of this Department. If, however the contractor 

is registered in any other department, he shall be debarred 

from tendering in PWD for any breach of this condition. 

NOTE: By the term "near relatives" is meant wife, 

husband, parents and grandparents, children and 

grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

   

CLAUSE 37   

No Gazetted 

Engineer to work as 

Contractor within 

one year of 

retirement 

 No engineer of gazetted rank or other gazetted officer 

employed in engineering or administrative duties in an 

engineering department of the Government of India shall 

work as a contractor or employee of a contractor for a 

period of one year after his retirement from government 

service without the previous permission of Government 

of India in writing. This contract is liable to be cancelled 

if either the contractor or any of his employees is found at 

any time to be such a person who had not obtained the 

permission of Government of India as aforesaid, before 

submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

CLAUSE 38   

Theoretical 

consumption of 

Materials 

(i) After completion of the work and also at any intermediate 

stage in the event of non-reconciliation of materials 

issued, consumed and in balance - (see Clause 10), 
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theoretical quantity of materials issued by the Puducherry 

Distilleries Ltd., for use in the work shall be calculated on 

the basis and method given hereunder: - 

 

  (a) Quantity of cement & bitumen shall be calculated 

on the basis of quantity of cement &bitumen 

required for different items of work as shown in 

the Schedule of Rates mentioned in Schedule ‘F’. 

In case any item is executed for which standard 

constants for the consumption of cement or 

bitumen are not available in the above-mentioned 

schedule/statement or cannot be derived from the 

same shall be calculated on the basis of standard 

formula to be laid down by the Managing 

Director, PDL 

(b) Theoretical quantity of steel reinforcement or 

structural steel sections shall be taken as the 

quantity required as per design or as authorized by 

Managing Director, including authorized 

lappages, chairs etc. plus 3% wastage due to 

cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues 

each diameter wise, section wise and category 

wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, 

conduits, wires and cables, pig lead and G.I./M.S. 

sheets shall be taken as quantity actually required 

and measured plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./M.S. sheets 

It shall be 10%), such determination & 

comparison being made diameter wise &category 

wise. 

 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so 

computed a variation shall be allowed as specified 

in Schedule 'F' For nonscheduled items, the 

decision of the Superintending Engineer CE 

regarding theoretical quantities of materials which 

should have been actually used, shall be final and 

binding on the contractor. 

 

 (ii) The said action under this clause is without prejudice to 

the right of the Puducherry Distilleries Ltd., to take action 

against the contractor under any other conditions of 

contract for not doing the work according to the 

prescribed specifications. 

 

CLAUSE 39   
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Compensation 

during warlike 

situations 

 The work (whether fully constructed or not) and all 

materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith 

shall be at the risk of the contractor until the work has 

been delivered to the Managing Director and a certificate 

from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the 

contractor shall when ordered (in writing) by the 

Managing Director to remove any debris from the site, 

collect and properly stack or remove in store all 

serviceable materials salvaged from the damaged work 

and shall be paid at the contract rates in accordance with 

the provision of this agreement for the work of clearing 

the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the 

Managing Director, such payments being in addition to 

compensation up to the value of the work originally 

executed before being damaged or destroyed and not paid 

for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be 

assessed by the Managing Director up to Rs.2,00,000/- 

and by the next higher Officer for a higher amount. The 

contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the 

provision of the contract. The certificate of the Managing 

Director regarding the quality and quantity of materials 

and the purpose for which they were collected shall be 

final and binding on all parties to this contract. 

 

  Provided always that no compensation shall be payable 

for any loss in consequence of hostilities or warlike 

operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by 

the A.R.P (Air Raid Precaution). Officers or the 

Managing Director (b) for any material etc. not on the site 

of the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the 

work. 

 

  In the event of the contractor having to carry out 

reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered 

reasonable by the Managing Director. 

 

CLAUSE 40   

Apprentices Act 

provisions to be 

complied with  

 The contractor shall comply with the provisions of the 

Apprentices Act, 1961 and the rules and orders issued 

there under from time to time. If he fails to do so, his 
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failure will be a breach of the contract and the 

Superintending Engineer may, in his discretion, cancel the 

contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 

 

CLAUSE 41   

Release of Security 

Deposit after labour 

clearance 

 The Security Deposit of the work shall be refunded if no 

labour complaint has been received from the labour 

officer till the due date of its payment. If a labour 

complaint is received during this period, the Managing 

Director, PDL shall, after issue of notice in this regard to 

the contractor, deduct the amount required to settle the 

complaint from his security deposit and refund the 

balance amount. 
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INTEGRITY PACT 

(Integrity Pact is applicable for all works of estimated cost put to tender equal to or more than the threshold value 
given in Schedule-F) 

 

 
This Integrity Pact is made at ................ on this ............ day of ............ 20 .... 

 

 
BETWEEN 

 
Managing Director, PDL represented by the Puducherry Distilleries Ltd., (hereinafter referred to as the Principal, 
which expression shall unless repugnant to the meaning or context hereof include its successors and permitted 
assignees) 

 
AND 

 
...................................................................................................................................... 

(Name and address of the bidder) 

 
(Hereinafter referred to as the Bidder/ Contractor and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assignees) 

 
Preamble 

 
WHEREAS the Principal has floated the tender (NIT No…...................) (hereinafter referred to as the Tender) 

and intends to award, under laid down organizational procedure, contract for ................................. (Name of 

work) 

. ............................... hereinafter referred to as the Contract. 
 

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read as 

integral part and parcel of the Tender/Bid documents and Contract between the parties. 

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will monitor 

the tender process and the execution of the contract for compliance with the principles mentioned hereunder. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as 

follows and this Integrity Pact witnesses as under: 

 

 

 

 
Articles 

Article 1: Commitment of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: 
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(a) No employee of the Principal, personally or through any of his/ her family members, will in connection 

with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the Tender process, treat all Bidder(s) with equity and reason. The Principal 

will, in particular, before and during the Tender process, provide to all Bidder(s) the same information 

and will not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal shall endeavour to exclude from the Tender process any person, whose conduct in the 

past has been of biased nature. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 
herein mentioned or if there be a substantive suspicion in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies 

and procedures. 

 
Article 2: Commitment of the Bidder(s)/ Contractor(s) 

1. It is required that each Bidder/ Contractor (including their respective officers, employees and agents) adhere 
to the highest ethical standards, and report to the Government/ Department all suspected acts of fraud or 

corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

2. The Bidder(s)/ Contractor(s) commits himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the Tender process and during 

the Contract execution: 

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give 

to any of the Principal employees involved in the Tender process or execution of the Contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the Tender process or during the execution of 

the Contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/ PC Act. Further the 

Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass 
on to others, any information or documents provided by the Principal/Owner as part of the business 

relationship, regarding plans, technical proposals and business details, including information contained 

or transmitted electronically. 

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 

representatives in India, if any. Similarly, Bidder(s) / Contractor(s) of Indian nationality shall disclose 

names and addresses of foreign agents/ representatives, if any. Either the Indian agent on behalf of 

the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases 
where an agent participates in a tender on behalf of one manufacturer, he shall not be allowed to quote 

on behalf of another manufacturer along with the first manufacturer in a subsequent/ parallel tender for 

the same item. 

 
(e) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 

the award of the Contract. 

(f) Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 

3. The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
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4. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice, 

willful misrepresentation or omission of facts or submission of fake/ forged documents in order to induce 
public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 

to justified interest of others and/or to influence the procurement process to the detriment of the Government 

interests. 

5. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use coercive practices (which 
shall include the act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall upon a 

person, his/ her reputation or property) to influence their participation in the tendering process. 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal under law or the contract or its 

established policies and laid down procedures, the Principal shall have the following rights in case of breach 

of this Integrity Pact by the Bidder(s)/ Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal absolute right: 

1. If the Bidder(s)/ Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his reliability or 
credibility in question, the Principal after giving 14 days’ notice to the contractor shall have powers to 

disqualify the Bidder(s)/ Contractor(s) from the Tender process or terminate/determine the Contract, if 

already executed or exclude the Bidder/ Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and determined by the 

Principal. Such exclusion may be forever or for a limited period as decided by the Principal. 

2. Forfeiture of Earnest Money Deposit/Performance Guarantee/ Security Deposit: If the Principal has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or terminated/ 

determined the Contract or has accrued the right to terminate/determine the Contract according to Article 
3(1), the Principal apart from exercising any legal rights that may have accrued to the Principal, may in 

its considered opinion forfeit the entire amount of Earnest Money Deposit /Performance Guarantee and 

Security Deposit of the Bidder/ Contractor. 

3. Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or Contractor, or of an 

employee or a representative or an associate of a Bidder or Contractor which constitutes corruption 

within the meaning of PC Act, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the same to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government or State 

Government or any other Central/State Public Sector Enterprises in India that could justify his exclusion 
from the tender process. 

 

 

 

 

 

 
2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken for banning of business dealings/holiday listing of the Bidder/Contractor as 

deemed fit by the Principal. 

3. If the Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by him and has 

installed a suitable corruption prevention system, the Principal may, at its own discretion, revoke the 

exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
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conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any violation(s) of 

the principles laid down in this agreement by any of its Subcontractors/sub-vendors. 

2. The Principal will enter into pacts on identical terms as this one with all Bidders and Contractors. 

3. The Principal will disqualify Bidders who do not submit the duly signed Integrity Pact between the 

Principal and the Bidder along with the Tender or violate its provisions at any stage of the Tender 

process. 

 
Article 6-Duration of the Pact 

This Integrity Pact begins when both the parties have legally signed it. It expires for the Contractor 12 months 

after the completion of work under the contract or expiry of defect liability period or last payment made under 

the contract, whichever is later and for all other bidders, 6 months after the Contract has been awarded. If any 

claim is made/ lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this Integrity Pact as specified above, unless it is discharged/ determined by the ADG/ SDG, PWD concerned. 

 
Article 7- Other Provisions 

1. This Integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarter of 

the Division of the Principal, who has floated the tender. 

2. Changes and supplements as well as termination notice need to be made in writing. 

3. If the Contractor is a partnership or a consortium, this Integrity Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium members. In 

case of a Company, the Integrity Pact must be signed by a representative duly authorized by board 
resolution. 

4. Should one or several provisions of this Integrity Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 

5. Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs 

6. It is agreed term and condition that any dispute or difference arising between the parties with regard to 

the terms of this Integrity Pact, any action taken by the Principal in accordance with this Integrity Pact or 

interpretation thereof shall not be subject to arbitration. 

7. In view of the nature of integrity pact, the Integrity Pact is irrevocable and shall remain valid even if the 

main tender/contract is terminated till the currency of the integrity pact. 

8. If any complaint regarding violation of IP is received directly by the Principal in respect of the contract, 

the same shall be referred to the IEM for comments/recommendations 

 

 

 

 

 
Article 8– Independent External Monitor (IEM) 

1. The Principal appoints competent and credible Independent External Monitor for this Pact after approval 

by Central Vigilance Commission (Names and address of IEMs are as mentioned in Schedule-F). The 

task of the Monitor is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and performs his/her 

functions neutrally and independently. The Monitor would have access to all contract documents, 

whenever required. It will be obligatory for him/her to treat the information and documents of the Bidders 

/ Contractors as confidential. 

3. The Bidder(s)/ Contractor(s) accepts that the IEM has the right to access without restriction to all project 

documentation of the Principal including that provided by the Contractor, The Contractor will also grant 

the IEM, upon his/her request and demonstration of a valid interest, unrestricted and unconditional 
access to their project documentation. The same is applicable to sub- contractors. 
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4. The IEM is under contractual obligation to treat the information and documents of the Bidder{s}/ 

Contractor(s)/ Sub-contractor(s) with confidentiality. The IEM has also signed ‘Non-Disclosure of 
Confidential Information’ and ‘Absence of Conflict of Interest’. In case if any conflict of interest arising at 

a later date, the IEM shall inform the Managing Director, PDL and recuse himself/ herself from that case. 

5. As soon as the IEM notices, or believes to notice, a violation of this agreement, he/ she will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to 

take other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond this, 

the IEM has no right to demand from the parties that they act in a specific manner, refrain from action or 

tolerate action. 

6. The IEM will submit a written report to the SDG/ADG concerned within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal and, should the occasion arise, submit proposals for 

correcting problematic situations. 

7. If the IEM has reported to the ADG/SDG concerned, a substantiated suspicion of an offence under 

relevant IPC/ PC Act, and the ADG/SDG concerned has, within a reasonable time, not taken visible action 
to proceed against such offence or reported it to the Chief Vigilance Officer, the IEM may also transmit 

this information directly to the Central Vigilance Commissioner. 

8. The Principal will provide to the IEM sufficient information about all meetings among the parties related 
to the project provided such meetings could have impact on contractual relations between the Principal 

and the contractor. The parties will offer to the IEM the option to participate in such meetings. 

9. The word IEM or monitor would include both singular and plural. 
 

 
Article 9- Legal and Prior Rights 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and 

not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/ Contact documents with regard to any of the 

provisions covered under this Integrity Pact. 

 

 

 

 

 

 

 

 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 
 
 

 
..................................................... 

(For and on behalf of Principal) 
 
 

 
..................................................... 

(For and on behalf of Bidder/Contractor) 
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WITNESSES: 

1 ............................................ 

(signature, name and address) 

2 ............................................ 

(signature, name and address) 
 
 

 
Place: 

Dated: 
 
 

 
Note: To be signed by the Bidder and the Managing Director, PDL. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PUDUCHERRY DISTILLERIES LTD., SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than ¼ to 1(¼ horizontal and 1 vertical.)  

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends there of with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure.  
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3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above.  

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.)  

 

5. Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit; action 

or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person.  

 

6. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the 

ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges 

of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 

top to bottom. Under no circumstances, undermining or undercutting shall be done.  

(b) Safety Measures for digging bore holes: - 

 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to avoid 

caving and collapse; 

 

(ii) During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer in-charge of the work; 

 

(iii) Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m alround the point of 

drilling to avoid entry of people; 

 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around the well 

casing; 

 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 
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(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Managing Director 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned: - The following safety equipment shall 

invariably be provided.  

 

 i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye- 

shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated at 

least for an hour before the workers are allowed to get into the manholes, and 

the manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to: - 

 a) Entry for workers into the line shall not be allowed except under supervision of the 

JE or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 

any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 
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i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Managing Director may decide the time up to which 

a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 metres away from 

the opening and on the leeward side protected from wind so that they will not be a 

source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non-sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Managing Director regarding the steps to be taken in this 

regard in an individual case will be final. 

 

 vi) The Contractor shall not employ men and women below the age of 18 years on 

the work of painting with products containing lead in any form. Wherever men 

above the age of 18 are employed on the work of lead painting, the following 

precaution should be taken: - 

 

 a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped.  

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work. 

 
(vii) Workmen executing work on scaffolds or other structures above specified 

height shall be provided with full body harness and fall arresters. 
 

 

9. An additional clause(viii) (i) of Central Public Works Department Safety Code(iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form, wherever men above the age of 18 are employed 

on the work of lead painting, the following principles must be observed for such use: 

 

 i) White lead, sulphate of lead or product containing this pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work.  

v) Overall, shall be worn by working painters during the whole of working period.  

vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials.  

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man appointed by competent authority of 

Puducherry Distilleries Ltd., 

viii) Puducherry Distilleries Ltd., may require, when necessary medical examination 

of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions: - 

 

i)  

a) These shall be of good mechanical construction, sound materials and adequate. 

 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator. 

 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having 

a variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 
 

 

iv) In case of Puducherry Distilleries Ltd., machines, the safe working load shall be notified 

by the Electrical Managing Director. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Managing Director whenever 

he brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 
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the load. Adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. When workers are employed on 

electrical installations which are already energized, insulating mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary should be provided. The worker should 

not wear any rings, watches and carry keys or other materials which are good conductors of 

electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 

or Managing Director of the Puducherry Distilleries Ltd., or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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Models Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by 

Puducherry Distilleries Ltd., or its Contractors  

 

1. APPLICATION 

 

These rules shall apply to all buildings and construction works in Puducherry Distilleries 

Ltd., in which twenty or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work is in progress.  

 

2. DEFINITION 

 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress.  

 

3. FIRST-AID FACILITIES 

 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed.  

 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain  
 

a) For work places in which the number of contract labour employed does not exceed 

50-the following equipment: - 

 

Each first-aid box shall contain the following equipments: - 

1. 6 small sterilized dressings. 

2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings. 

4. 3 large sterilized burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

 

b) For work places in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipments. 

1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms.) packets sterilized cotton wool. 
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6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns.  

15. A bottle of suitable surgical antiseptic solution.  

 

(iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 

(v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 

150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 

and hospital facilities are not available within easy distance from the works. 

First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 

or person suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 

 

(i) In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking.  

(ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall 

be stored.  

(iii) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be 

drawn from an existing well which is within such proximity of latrine, drain or 

any other source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof.  

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month.  

 

5. WASHING FACILITIES 

 

(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
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(ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

 

6. LATRINES AND URINALS 

 

(i) Latrines shall be provided in every work place on the following scale namely :- 

a) Where female are employed, there shall be at least one latrine for every 

25 females. 

b) Where males are employed, there shall be at least one latrine for every 

25 males. Provided that, where the number of males or females exceeds 

100, it shall be sufficient if there is one latrine for 25 males or females 

as the case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement washed 

inside and outside at least once a year, Latrines shall not be of a standard lower 

than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 

majority of the workers “For Men only” or “For Women Only” as the case may 

be. 

(b)The notice shall also bear the figure of a man or of a woman, as the case 

may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female 

workers upto fifty employed at a time, provided that where the number of male 

or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females upto the first 500 and one for 

every 100 or part thereafter. 

(vi)  

a) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 

Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternately 

excreta may be disposed of by putting a layer of night soil at the bottom of a 

pucca tank prepared for the purpose and covering it with a 15 cm. layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when 

it will turn to manure).  

 

(ix) The contractor shall at his own expense, carry out all instructions issued to him 

by the Managing Director to effect proper disposal of night soil and other 

conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which may 
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be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

7. PROVISION OF SHELTER DURING REST 

 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 

sft) per head. 
 

Provided that the Managing Director may permit subject to his satisfaction, a portion of 

the building under construction or other alternative accommodation to be used for the 

purpose. 

 

8. CRECHES 

 

(i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for the 

use of their children under the age of six years. One room shall be used as a 

play room for the children and the other as their bedroom. The rooms shall be 

constructed with specifications as per clause 19H (ii) a,b& c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean.  

(iii) The contractor shall supply adequate number of toys and games in the play 

room and sufficient number of cots and beddings in the bed room.  

(iv) The contractor shall provide one year to look after the children in the creche 

when the number of women workers does not exceed 50 and two when the 

number of women workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children.  
 

9. CANTEENS 
 

(i) In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labour 

numbering one hundred or more are ordinarily employed, an adequate canteen 

shall be provided by the contractor for the use of such contract labour.  

(ii) The canteen shall be maintained by the contractor in an efficient manner.  

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 

and washing places separately for workers and utensils.  

(iv) The canteen shall be sufficiently lighted at all times when any person has 

access to it.  

(v) The floor shall be made of smooth and impervious materials and inside walls 

shall be lime-washed or colour washed at least once in each year.  

Provided that the inside walls of the kitchen shall be lime-washed every four 

months.  

(vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition.  

(vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance.  
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(viii) Suitable arrangements shall be made for the collection and disposal of garbage.  

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time.  

(x) The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be less than one 

square metre (10 sqft) per diner to be accommodated as prescribed in sub-Rule 

9. 

(xi)  

(a) A portion of the dining hall and service counter shall be partitioned off 

and reserved for women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure 

privacy.  

 

(xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9.  

(xiii)  

(a)  

1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipments necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

 

(b)  
1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipments. 

 

 

(xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour.  

(xv) The charges for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 

displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken into consideration as expenditure 

namely:- 

 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen.  

 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors.  
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10. ANTI-MALARIAL PRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Managing Director including the filling up of any borrow pits which may have 

been dug by him.  

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

 

12. AMENDMENTS 

 

Government may, from time to time, add to or amend these rules and issue directions - it 

may consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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Puducherry Distilleries Ltd., Contractor’s Labour Regulations 

 
1. SHORTTITLE  

 

These regulations may be called the Puducherry Distilleries Ltd., Contractors Labour 

Regulations.  

 

2. DEFINITIONS 

 

i) Workman means any person employed by Puducherry Distilleries Ltd., or its 

contractor directly or indirectly through a subcontractor with or without the 

knowledge of the Puducherry Distilleries Ltd., to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include 

any person:- 

 

a) Who is employed mainly in a managerial or administrative capacity : or  

 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature: or  

 

c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed for 

sale for the purpose of the trade or business of the principal employers and the 

process is to be carried out either in the home of the out worker or in some other 

premises, not being premises under the control and management of the principal 

employer.  

 

No person below the age of 14 years shall be employed to act as a workman.  

 

ii) Fair Wages means wages whether for time or piece work fixed and notified 

under the provisions of the Minimum Wages Act from time to time.  

 

iii) Contractors shall include every person who undertakes to produce a given 

result other than a mere supply of goods or articles of manufacture through 

contract labour or who supplies contract labour for any work and includes a 

subcontractor.  

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  

 

3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on any day.  

 

ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 

put in by him at double the ordinary rate of wages.  
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iii)  

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from 

time to time irrespective of whether such worker is governed by the Minimum 

Wages Act or not.  

 

b) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 

less than 6 days.  

 

c) Where a contractor is permitted by the Managing Director to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC 
 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information as 

per Appendix ‘III’.  

 

5. PAYMENT OF WAGES  

 

i) The contractor shall fix wage periods in respect of which wages shall be 

payable. 

 

ii) No wage period shall exceed one month. 
 

 

iii) The wages of every person employed as contract labour in an establishment or 

by a contractor where less than one thousand such persons are employed shall 

be paid before the expiry of seventh day and in other cases before the expiry 

of tenth day after the last day of the wage period in respect of which the wages 

are payable.  

 

iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 

second working day from the date on which his employment is terminated.  
 

 

v) All payment of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case the 

work is completed before the expiry of the wage period, final payment shall be 

made within 48 hours of the last working day.  
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vi) Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

 

vii) All wages shall be paid in current coin or currency or in both.  
 

 

viii) Wages shall be paid without any deductions of any kind except those specified 

by the Central Government by general or special order in this behalf or 

permissible under the Payment of Wages Act 1956.  

 

ix) A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor 

to the Managing Director under acknowledgment.  
 

 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorized representative of the 

Managing Director who will be required to be present at the place and time of 

disbursement of wages by the contractor to workmen.  

 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 

representative of the Managing Director as the case may be, a certificate under 

his signature at the end of the entries in the “Register of Wages” or the “Wage-

cum-Muster Roll” as the case may be in the following form: - 

 

"Certified that the amount shown in column No ......................... has been paid to the 

workman concerned in my presence on …………….... at…………………. " 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following: - 

 

a) Fines  

b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall be 

in proportion to the period for which he was absent.  

c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default.  

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register.  

e) Any other deduction which the Central Government may from time to time allow.  

 

(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour 

Commissioner.  
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Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed 

at Appendix-X  

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total 

wages, payable to him in respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or 

after the expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed.  

 

7. LABOUR RECORDS 

 

(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV)  

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) 

Rules 1971 (Appendix V).  

(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) 

Rules 1971 (Appendix VI).  

(iv) Register of accident - The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 

the following particulars:  

 

a) Full particulars of the labourers who met with accident.  

b) Rate of Wages.  

c) Sex  

d) Age  

e) Nature of accident and cause of accident.  

f) Time and date of accident.  

g) Date and time when admitted in Hospital,  

h) Date of discharge from the Hospital.  

i) Period of treatment and result of treatment.  

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer.  

k) Claim required to be paid under Workmen’s Compensation Act.  

l) Date of payment of compensation.  

m) Amount paid with details of the person to whom the same was paid.  

n) Authority by whom the compensation was assessed.  

o) Remarks  

 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL 

(R&A) Rules 1971 (Appendix-XI) The contractor shall display in a good 

condition and in a conspicuous place of work the approved list of acts and 

omissions for which fines can be imposed (Appendix-X)  

(vi) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the CL (R&A) Rules 1971 (Appendix-XII)  
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(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII)  

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV)  

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form (Appendix-VII) 

(ii) The card shall be valid for each wage period.  

(iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 

interval, before he actually starts work.  

(iv) The card shall remain in possession of the worker during the wage period under 

reference.  

(v) The contractor shall complete the wage slip portion on the reverse of the card 

at least a day prior.to the disbursement of wages in respect of the wage period 

under reference.  

(vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

himself.  

 

9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-

VIII).  

 

10. SERVICE CERTIFICATE 

 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL (R&A) Central Rules 1971 (Appendix-IX)  

 

11. PRESERVATION OF LABOUR RECORDS 

 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Managing Director or Labour Officer or any other 

officers authorized by the Ministry of Urban Development in this behalf.  
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 

The Labour Officer or any person authorized by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision.  

13. REPORT OF LABOUR OFFICER 
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The Labour Officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the Managing Director concerned indicating the extent, 

if any, to which the default has been committed with a note that necessary deductions from 

the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. In case an appeal is made by the contractor under Clause 13 of these 

regulations, actual payment to labourers will be made by the Managing Director after the 

Superintending Engineer Puducherry Distilleries Ltd., has given his decision on such 

appeal.  

 

(i) The Managing Director shall arrange payments to the labour concerned within 

45 days from the receipt of the report from the Labour Officer or the 

Superintending Engineer, Puducherry Distilleries Ltd., as the case may be.  

 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorized may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of 

his appeal to the Managing Director concerned but subject to such appeal, the decision of 

the officer shall be final and binding upon the contractor.  

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

(i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by:- 
 

a) An officer of a registered trade union of which he is a member.  

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated.  

c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 

employed or by any other workman employed in the industry in which the worker 

is employed.  
 

(ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by :- 

 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated.  

 

c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged.  

 

(iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations.  

 

16. INSPECTION OF BOOKS AND SLIPS 
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The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorized by the Central Government on his behalf.  

 

17. SUBMISSIONS OF RETURNS 
 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

 

The Central Government may from time to time add to or amend the regulations and on 

any question as to the application/Interpretation or effect of those regulations the decision 

of the Superintending Engineer concerned shall be final. 
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REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
Appendix I 

Name and address of the contractor……………………………………………………………. 

Name and location of the work………………………………………………………………… 

 

Nameo f the 

employee 

Father’s/husband

’s name 

Nature of 

employment 

Period of actual 

employment 

Date on which 

notice of 

confinement 

given 

1 2 3 4 5 

     

     

 

Date on which maternity leave commenced and ended 

 

Date of delivery 

/ miscarriage 
In case of delivery In case of miscarriage 

 Commenced Ended Commenced Ended 

6 7 8 9 10 

     

     

 

 

 

 

Leave pay paid to the employee 

 

In case of delivery In case of miscarriage Remarks 

Rate of leave 

pay 
Amount paid Rate of leave pay Amount paid  

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE 

TO THE CONTRACTOR’S LABOUR IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS. 

Appendix II 

 

Name and address of the contractor……………………………………………………………. 

Name and location of the work ………………………………………………………………… 

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharged/dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery/miscarriage/death. 

9. Date of production of certificate in respect of delivery/miscarriage. 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity benefit 

after her death. 

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of Inspecting Officer. 

Labour Board 

Appendix III 

 

Name of work.……………………………………………………………………………… 

Name of Contractor.…………………………………………………………………………  

Address of Contractor.……………………………………………………………………… 

Name and address of Puducherry Distilleries Ltd., Engineer …………………. 

Name of Puducherry Distilleries Ltd., Labour Officer   ………….…. 

Address of Puducherry Distilleries Ltd., Labour Officer ………………       

Name of Labour Enforcement Officer.………………………………………………………. 
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Address of Labour Enforcement Officer.……………………………………………………. 

 

Sl. No. Category 
Minimum wage 

fixed 
Actual wage paid 

Number 

present 
Remarks 

      

 

 

Weekly holiday.…………………………………………………………………  

Wage period ……………………….…………………………………………….  

Date of payment of wages……………………….……………………………… 

Working hours ……………………….…………………………………………. 

Rest interval……………………….……………………………………………. 
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Remarks 1
2
 

 

Reasons for terminations 1
1
 

 

Date of termination of 

employment 1
0
 

 

Signature or thumb 

impression of the 

workman 

9
 

 

Date of commencement 

of employment 

8
 

 

Local address 7
 

 

Permanent home address 

of the workman (Village 
and Tehsil, Taluk and 

District) 

6
 

 

Nature of 

employment/designation 

5
 

 

Father’s/Husband’s name 4
 

 

Age and Sex 3
 

 

Name and Surname of 

workman 

2
 

 

Sl. No. 1
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Appendix ‘V’ 

Form-XVI (See Rule 78(2)(a)) 

Muster Roll 

 

Name and address of 

contractor……………………….………………………………………………………………………

…………… 

Name and address of establishment under which contract is carried 

on……………………….…………………………………………… 

Nature and location of 

work……………………….……………………………………………………………………………

…………... 

Name and address of Principal Employer. 

………….……………………………………………………………………………………… 

For the Month of 

fortnight……………………….………………………………………………………………………

…………………. 

 
 

Sl. 

No. 

Name of 

workman 
Sex 

Father’s/ 

husband’s 

name 

Dates Remarks 

1 2 3 4 5 6 

    
 
1 

 
2 

 
3 

 
4 

 
5  
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Initial of contractor or his representative 1
6
 

 

Signature of thumb impression of the 

workman 1
5
 

 

Net amount paid 1
4
 

 

Deductions if any (indicate nature) 1
3
 

 

Amount of wages earned 

Total 1
2
 

 

Other cash 

payments 

(indicate 

nature) 

1
1
 

 

Overtime 1
0
 

 

Dearness 
allowances 9

 

 

Basic wages 8
 

 

Daily rate of wages/piece 

rate 
 7

 

 

Units of work done  6
 

 

No. of days worked  5
 

 

Designation/nature of 

work done 
 4

 

 

Serial No. in the register 

of workman 
 3

 

 

Name of workman  2
 

 

Sl. No.  1
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Appendix VII 

Wage Card 

Wage Card No. ……………………………………………………….. 

Name and Address of Contractor ……………………………………………… Date of Issue 

…………………………………. 

Name and location of work …………………………………………………….. Designation 

…………………………………. 

Name of workman .,……………………………………………………………. Month / Fortnight 

……………………………. 

Rate of wages …………………………………………………………………... 

1 2 3 4 5 6 7 8 9 
1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

M
o
rn

in
g

 

                             

R
ate

 

E
v
en

in
g

 

                             

A
m

o
u
n
t 

In
itials 

                              

 

…………………………………………………………………….. the sum of Rs. 

…………………………… on account of my wages 

Received from 

 

The Wage Card is valid for one month from the date of issue     

 Signature 
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Appendix VII 

 

Form-XIX 

[See rule 78 (2) (b)] 

Wages Slip 

 

Name and Address of 

contractor………………………………………………………………………. 

Name and Father’s/husband’s name of 

workman……………………………………………….……. 

Nature and location of 

work…………………………………………………………………………... 

For the Week/Fortnight/Month 

ending………………………………………………………………. 

1. No. of days 

worked……………………………………………………………………………. 

2. No. of units worked in case of piece rate 

workers……………………………………………. 

3. Rate of daily wages/piece 

rate………………………………………………………………… 

4. Amount of overtime 

wages…………………………………………………………………… 

5. Gross wages 

payable………………………………………………………………………….. 

6. Deduction, if 

any……………………………………………………………………………… 

7. Net amount of wages paid………………………………… 

 

Initials of the contractor or his representative 
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Appendix VIII 

 

Form-XIV [See rule 76] 

Employment Card 

 

 

Name and Address of 

contractor……………………………………………………………………… 

Name and address of establishment under which contract is carried on 

…………….………………. 

Name of work and location of work 

…………………………………………………………………. 

Name and address of Principal 

Employer……………………………………………………………. 

 

1. Name of the 

workman........................................……………………………………………. 

2. Sl. No. in the register of workman employed 

…………………....................................……. 

3. Nature of 

employment/designation................................……………………………………. 

4. Wage rate (with particulars of unit in case of piece work) 

……………………..................... 

5. Wage     Piod ..........................………………………………. 

6. Tenure of 

employment………………………........................................…………………… 

7. Remarks………………………........................................………………………………… 

 

 

Signature of contractor 
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Appendix IX 

Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of contractor 

……………………………………..………………………………………………………….. 

Nature and location of work 

……………………………………..……………………………………………………………… 

Name and address of workman 

……………………………………..…………………………………………………………… 

Age or date of birth 

……………………………………..…………………………………………………………………… 

Identification marks 

……………………………………..…………………………………………………………………… 

Father’s Husband’s Name 

……………………………………..………………………………………………………………… 

Name and address of establishment in under which contract is carried on 

…………………………………………………….. 

Name and address of Principal 

Employer……………………………………..………………………………………………… 

 

Sl. 

No. 

Total Period for which 

employed 
Nature of Work done 

Rate of wages (with 

particulars of unit in case 

of piece work) 

Remarks 

 From To    

1 2 3 4 5 6 
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Appendix X 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the Puducherry Distilleries Ltd., Contractor’s Labour Regulations to be 

displayed prominently at the site of work both in English and local Language. 

 

1. Wilful insubordination or dis obedience,whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contract or beside a business or property of 

Puducherry Distilleries Ltd.,. 

3. Taking or giving bribesorany illegalgratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting,riotous or dis orderly or in different behaviour. 

6. Habitual negligence. 

7. Smoking nearor around the area where combustible or other materialsare locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to propertyof the Puducherry Distilleries Ltd., or of 

the  contractor. 

10. Sleeping on duty. 

11. Malingering or slowing downwork. 

12. Giving of false information regarding name, age father’sname,etc,. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthoriseduseofemployer’spropertyofmanufacturingormakingofunauthorisedparticlesatthewor

kplace. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by 

the Society and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collectionorcanvassingforthecollectionofanymoneyauthorisedbytheemployer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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Remarks 1
2

 

 

Date on which fine 

realised 1
1
 

 

Amount of fine 

imposed 1
0
 

 

Wage period and 

wages payable 

9
 

 

Name of person in 

whose presence 

employee’s 

explanation was 

heard 

8
 

 

Whether workman 

showed cause 

against fine 
7

 
 

Date of Offence 6
 

 

Act/Omission for 

which fine imposed 

5
 

 

Designation/ Nature 

of employment 

4
 

 

Father’s/ Husband’s 

name 

3
 

 

Name of workman 2
 

 

Sl. No. 1
 

 



 

114  

A
p
p
en

d
ix

 X
I 

F
o
rm

-X
V

 (
S

ee
 R

u
le

 7
7

) 

F
o
rm

-X
II

 (
S

e
e 

R
u

le
 7

8
(2

) 
(d

))
 

R
eg

is
te

r 
o

f 
F

in
es

 

 N
am

e 
an

d
 A

d
d

re
ss

 o
f 

co
n
tr

ac
to

r 
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
 

N
am

e 
an

d
 a

d
d
re

ss
 o

f 
es

ta
b
li

sh
m

en
t 

in
 u

n
d
er

 w
h
ic

h
 c

o
n
tr

ac
t 

is
 c

ar
ri

ed
 o

n
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
 

N
at

u
re

 a
n
d
 l

o
ca

ti
o
n

 o
f 

w
o
rk

 …
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
. 

N
am

e 
an

d
 a

d
d
re

ss
 o

f 
P

ri
n
ci

p
al

 E
m

p
lo

y
er

 …
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

. 

 

 

 

 

 

 



 

115  

 

 

A
p
p
en

d
ix

X
II

 

F
o
rm

-X
X

 (
S

ee
 R

u
le

 7
8

(2
) 

(d
))

 

R
eg

is
te

r 
o

f 
D

ed
u

ct
io

n
 f

o
r 

D
a
m

a
g
e 

o
f 

L
o
ss

 

  N
am

e 
an

d
 A

d
d

re
ss

 o
f 

co
n
tr

ac
to

r 
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

..
. 

N
am

e 
an

d
 a

d
d
re

ss
 o

f 
es

ta
b
li

sh
m

en
t 

in
 u

n
d
er

 w
h
ic

h
 c

o
n
tr

ac
t 

is
 c

ar
ri

ed
 o

n
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
 

N
at

u
re

 a
n
d
 l

o
ca

ti
o
n
 o

f 
w

o
rk

 …
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
. 

N
am

e 
an

d
 a

d
d
re

ss
 o

f 
P

ri
n
ci

p
al

 E
m

p
lo

y
er

 …
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

 

 

 

 

Remarks 1
3
 

 

D
at

e 
o
f 

re
co

v
er

y
 

LastInstall

ments 

D
at

e 
o
f 

re
co

v
er

y
 

 

FirstInstall

ment 

  

No. of 

installments 1
0
 

 

Amount of 

deduction 

imposed 

9
 

 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

8
 

 

Whether 

workman showed 

cause against 

deduction 

7
 

 

Date of damage 

or loss 
6
 

 

Particulars of 

damage or loss 

5
 

 

Designation/ 

nature of 

employment 

4
 

 

Father’s/ 

Husband’s name 
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Name of 

workman 

2
 

 

Sl. No. 1
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Remarks 1
1

 

 

Date and which last 

installment was 

repaid 

1
0
 

 

Date and amount of 

each installment 

repaid 

9
 

 

Number of 

installments by 

which advance to 

be repaid 

8
 

 

Purpose(s) for 

which advance 

made 

7
 

 

Date and amount of 

advance given 
6
 

 

Wage Period and 

wages payable 

5
 

 

Designation/ nature 

of employment 

4
 

 

Father’s/Husband’s 

name 

3
 

 

Name of workman 2
 

 

Sl. No. 1
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Remarks 1
2

 

 

Rate on which 

overtime paid 1
1
 

 

Overtime earning 1
0
 

 

Overtime rate of 

wages 

9
 

 

Normal rate of 

wages 

8
 

 

Total overtime 

worked or 

production in case 

of piece rated 

7
 

 

Date on 

whichOvertime 

worked 

6
 

 

Designation/nature 

of employment 

5
 

 

Sex 4
 

 

Father’s/Husband’s 

name 

3
 

 

Name of workman 2
 

 

Sl. No. 1
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Appendix-XV 

(FORM31) 

INDENTURE FOR SECURED ADVANCES 

(Referred to in paragraphs10.2.20 and10.2.22 of CPW A Code) 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) 

THIS INDENTURE made the………………… day of ………………….20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the context so admits 

or implies be deemed to include his executors administrators and assigns) of the one part and the 

MANAGING DIRECTOR, PDL (hereinafter called the M.D, PDL which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part. 

 
WHEREAS by an agreement dated........................................(hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the Managing Director that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and 

other charges) AND WHEREAS the M.D, PDL has agreed to advance to the Contractor the sum of 

Rupees...........................................................on the security of materials the quantities and other particulars 

of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said 

works signed by the Contractor on ........................................................and the M.D, PDL has reserved to 

himself the option of making any further advance or advances on the security of other materials brought by 

the Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the 

said agreement and in consideration of the sum of Rupees ............ on or before the execution of these 

presents 

paid to the Contractor by the M.D, PDL (the receipt whereof the Contractor doth hereby acknowledge) and 

of such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant 

and agree with the M.D, PDL and declare as follows: - 

(1) That the said sum of Rupees ..................................................................  advanced by the  

M.D, PDL to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed 

by the Contractor in or towards expediting the execution of the said works and for no other purpose 

whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the M.D, PDL as security are absolutely the Contractor’s own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the M.D, PDL against all claims to any 

materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 

called the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Divisional Officer Division (hereinafter called the Divisional 

Officer) and in the term of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the Contractor’s 
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custody and on his own responsibility and shall at all times be open to inspection by the Managing 

Director or any officer. 

(5) That the said materials shall not on any account be removed from the site of the said works except with 

the written permission of the Divisional Officer or an officer authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

President of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the President will be at liberty to make a recovery 

from the Contractor’s bill for such payment by deducting there from the value of the said materials then 

actually used in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing to the President shall immediately on the happening 

of such default be repayable by the Contractor to the President together with interest thereon at twelve 

per cent per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs charges, damages and expenses incurred by the President in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the President to repay and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the 

said sum of Rupees...........................................................and any further sum or sums advanced as 

aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 

and without prejudice to the powers contained therein if and whenever the covenant for payment and 

repayment herein before contained shall become enforceable and the money owing shall not be paid 

in accordance therewith the President may at any time thereafter adopt all or any of the following 

courses as he may deem best :- 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the Contractor in accordance with the provisions in that behalf contained in the said agreement 

debiting the Contractor with the actual cost of effecting such completion and the amount due in 

respect of advances under these presents and crediting the Contractor with the value of work 

done as if he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the Contractor he is to pay same to the President on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the President under 

these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 

advance shall not be payable. 

 

 
In witness whereof the said ……………………and........................................... by the order and under the direction 
of 

the President have hereunto set their respective hands the day and year first above written. 
 

 
Signed, sealed and delivered by……………………….. the said contractor in the presence of ........................ 
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..................................................................................................................................................................... 
 

 
Signature ……………………… 

 
Witness Name …………………………………………………….. 

Address ………………………. 

Signed by… ................................... by the order and direction of the President in the presence of 

 
Signature ……………………… 

 
Witness Name …………………………………………………….. 

Address ………………………. 
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APPENDIX - XVI 

(Refer Clause 5) 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

 
1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time if has been given by authority in Schedule 'F' previously 

 

Letter no. and date Extension granted 

Months Days 

(a)  1st extension......................................................   

(b)  2nd extension.....................................................   

(c) 3rd extension.....................................................   

(d)  4th extension.....................................................   

(e) Total extension previously given   

 
9. Reasons for which extension have been previously given (copies of the previous applications 

should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances occurred 

and the period for which these are likely to last (for causes under clause 5.2/ and 5.3). 

 

 
Submitted to the Authority indicated in Schedule-F With copy to the Managing Director, PDL and Sub-Divisional 

Officer 
 
 
 
 

 
Signature of Contractor 

 

 
Dated.......................... 
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On non-judicial stamp paper of minimum Rs. 100 

 

(Guarantee offered by Bank to PDL in connection with the execution of 

contracts) Form of Bank Guarantee for Earnest Money Deposit / 

Performance Guarantee/ Security Deposit /Mobilization Advance 

 
1. Whereas the Managing Director ………………… on behalf of Puducherry Distilleries Ltd.,  

 (hereinafter called “PDL”) has invited bids 
under
 ........................................................................................................................................................................... 

(NIT 

number) …………………. dated ……………… for ...................................................................... (name 
of work) … 

........................................................................... The Government has further agreed to accept 

irrevocable Bank Guarantee for Rs. …………….……. (Rupees …………………………… only) 

valid up to ……… (date)*…...........as Earnest Money Deposit from ……………………. (name 

and address of contractor) ............................ (hereinafter called “the contractor”) for compliance 

of his obligations in accordance with the terms and conditions of the said NIT. 

 
OR** 

Whereas the Managing Director ……………. (name of division). .......................................... , PWD 
on behalf of 

the Managing Director, PDL (hereinafter called “PDL”) has entered into an agreement bearing 
number 

…………............. with ……................(name and address of the contractor)
 .............................................................................................................................................................(hereina
fter called 

“the C o n t r a c t o r ”) f o r  execution o f  work
 ……………………………………… (Name o f
 work) … 

...................................................................The Government has further agreed to accept 

an irrevocable Bank Guarantee for Rs. …………….……. (Rupees …………………………… 

only) valid up 

to

 .................................................................................................................................................................... 

(date) 

...........as Performance Guarantee/ Security Deposit/ Mobilization Advance from the said 

Contractor for compliance of his obligations in accordance with the terms and conditions of the 

agreement. 

 
2. We, …………… (indicate the name of the bank) .............................(herein after referred to as 

“the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 

……………………….. (Rupees only) on demand by the Government within 10 days of the 

demand. 

3. We, …………… (indicate the name of the Bank) .........................., do here by undertake to pay 

the amount due and payable under this guarantee without any demur, merely on a demand 

from the Government stating that the amount claimed is required to meet the recoveries due or 

likely to be due from the said Contractor. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs. …….. 

(Rupees .............................................................................................................. only) 

4. We, ……………… (indicate the name of the Bank) ..........................., further undertake 
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to pay the Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any Court or Tribunal, our liability 

under this Bank Guarantee being absolute and unequivocal. The payment so made by us under 

this Bank Guarantee shall be a valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 

 We, ………………… (indicate the name of the Bank) , further agree that the Government 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligation here under to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said Contractor from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Government against the said contractor and 

to forbear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation or extension being granted 

to the said Contractor or for any forbearance, act of omission on the part of the Government or 

any indulgence by the Government to the said Contractor or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of 

so relieving us. 

5. We, ………………… (indicate the name of the Bank) ................................ , further agree that 

the Government at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee the Government may have in relation to the 

Contractor’s liabilities. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

7. We …………………. (indicate the name of the Bank)..................................,undertake not to 

revoke this guarantee except with the consent of the Government in writing. 

8. This Bank Guarantee shall be valid up to ......................................unless extended on demand 

by the Government notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs.…………………… (Rupees only) and unless a claim in writing is 

lodged with us within the 

date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee 

shall stand discharged. 

 
Date............. 

 

 
Witnesses: 

Authorized Signatory 

 

 

1. Signature……………………….   

Name and address 

2. Signature……………………….   

Name and address 
 

 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited 

and 180 days for two/three bid system from the date of submission of tender. 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as the case 

may be. 
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PROFORMA OF SCHEDULES 

(Separate Performa for Civil, Elect & Hort. Works in case of Composite Tenders) 
 

 
SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) 
 

 
SCHEDULE ‘D’ 

 

 
Extra schedule for specific requirements/ document for the work, if any. 

 
 
 

SCHEDULE ‘E’ 

Reference to General Conditions of contract 

Name of work:
 ...............................................................................................................................
............... 

…………………………………………………………………………………………
……….. 

Estimated cost of work: Rs ……………………………………….. 

(i) Earnest money: Rs .............................. (to be returned after receiving performance 
guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 

(iii) Security Deposit : 2.5% of tendered value. 
 

 
SCHEDULE ‘F’ 

GENERAL RULES: Officer inviting 

tender........................................................................................... &DIRECTIONS 

Maximum percentage for quantity of items of work 

to be executed beyond which rates are to be determined 

in accordance with Clauses12.2 & 12.3. See below 

 
Definitions: 

2(vi) Managing Director, PDL
 .............................................. 

2(viii) Accepting Authority
 .............................................. 
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2(x) Percentage on cost of materials and 15% labour 

to cover all overheads and profits. 

 

 
2(x)(a) Standard Schedule of Rates 2024-25. 

 

 
2(xi) Department Puducherry Distilleries 
Ltd., 

 

 
9(ii) Standard PWD contract Form GCC2023, 

PWD Form7/8 as modified & corrected up to 2023 

 
Clause 1 

(i) Time allowed for submission of Performance 

Guarantee, programme chart (Time and progress) and 

applicable labour licenses, registration with EPFO, ESIC 

and BOCW welfare board or proof of applying thereof 

from the date of issue of letter of 
acceptance
 ..................................................................................................................................................... 
days 

(ii) Maximum allowable extension with late fee 

@ 0.1% per day of Performance Guarantee 

amount beyond the period provided in 

(i) 
above
 ..................................................................................................................................................... 
days 

(1 to 15 days to be filled by NIT 

approving 

authority) 

Clause 2 

Authority for fixing compensation under clause 2. .......................... 

 
Clause 2A 

 
Applicable clause2/ Clause 2A Yes/No 

 
Clause 5 

Number of days from the date of issue of letter of acceptance 
for reckoning date of start Mile stone(s) as per table given 
below: ....................................................................................................... day 

 

SI No. Description of Mile 

stone (Physical) 

Time Allowed in 

days (from date of 

start) 

Amount to be with-held in 

case of non-achievement of 

milestone 

1.    
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2.    

3.    

4.    

Time allowed for execution of work. .............................. 

Authority to decide: 

(i) Extension of time .................................................................. (Managing Director, PDL of 
Major Component in case of Composite Contracts, as the case may be) 

(ii) Rescheduling of mile stones..............................................................(Managing Director, 

PDL of Major Component in case of Composite Contracts, as the case may be) 

(iii) Shifting of date of start in case of delay in handing over of 
site……………………………………… (Managing Director, PDL of Major Component in case 
of Composite Contracts, as the case may be) 

 
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for handing 

over reckoned from date of 
issue of letter of intent. 

Part A Portion without any 

hindrance 

  

Part B Portions with encumbrances   

Part C Portions dependent on work 

of other agencies 

  

 
Clause 6 

Computerised Measure Book (CMB) / Electronic Measurement Book (EMB) 

(i) Mode of measurement: CMB/ EMB 

Note: -One option to be kept by NIT approving authority. 

 
Clause 7 

Gross work to be done together with net payment 
/adjustment of advances for material collected, if any, 
since the last such payment 
for being eligible to interim payment ........................................... 

  
Clause7A 

Whether clause 7A shall be applicable yes/No 

 
Clause8A 

Authority to decide compensation on account if contractor fails to 

submit completion plans.  .................... 
 

Clause10A 

List of testing equipment to be provided by the contractor at site lab 
 

1. .................................... 2
. 

.............................. 3. …………………… 

4. .................................... 5 ................................... 6. …………………… 
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. 

 
Clause10B(ii) 

Whether Clause 10B (ii) shall be applicable Yes/No 

 
Clause10 C (Applicable in only those contracts where clause 10CC is not applicable)– 

 

Component of labour expressed as percent of value of work: = ............................. % 

 
Clause 10 CC–Applicable/Not Applicable (One Option to be kept by NIT approving authority) 

A. For construction period 

 

S 

No. 

Relevant component of Material/ Labour 
for price escalation 

Percentage of total value of work 

1 Cement component  

2 Labour component  

3 Civil Component of other Construction 
Materials 

 

4 E&M (Electrical and Mechanical) component of 
Construction Materials 

 

5 POL (Diesel) component  

6 Reinforcement steel bars/ TMTbars/ structural 

steels (including strands and cables) 

component 

 

7 Bitumen component  

 Total 100% 

 
B. For maintenance period 

 

S 

No. 

Relevant component of Material/ Labour 
for price escalation 

Percentage of total value of work 

1 Labour component  

2 Civil Component of other Construction 
Materials 

 

3 E&M (Electrical and Mechanical) component of 
Construction Materials 

 

4 Bitumen component (For Road work 
component) 

 

 Total 100% 

Clause11 

Specifications to be followed for execution of work................................... 

 
Clause12 

Authority to decide deviation upto1.5 time of tendered amount  
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12.2 &12.3 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply 

for building work
 ..................................
. 

 

 

 

12.4 (i) Deviation Limit beyond which clauses 12.2 & 12.3 shall 

apply for foundation work 

(Except items mentioned in earth work subhead in 

PSR and related items) 

 
……....................
.................. 

 (ii) Deviation Limit for items mentioned in earthwork subhead 

of PSR and related items 
 

……...................
...................… 

Clause16 
   

Competent Authority for deciding reduced rates
 ....................………
…………… 

 
Clause18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

 

1 ........................... 2 .......................... 3 .......................... 

4 .......................... 5 .......................... 6 .......................... 

7 .......................... 8 .......................... 9 .......................... 

 
Clause19C ................................................. authority to decide penalty for each default 

 
Clause19D ................................................. authority to decide penalty for each default 

 
Clause19G ................................................. authority to decide penalty for each default 

 
Clause 19K ................................................. authority to decide penalty for each default 

 
Clause32 

Requirement of Technical Representative(s) and recovery Rate 
 

SI 

No. 

Minimum 

Qualification 

of Technical 

D
is

c
ip

lin
e
 

Designation 

(Principal 

Technical 

/Technical 
representative) 

M
in

im
u
m

 E
x
p
e
ri
e
n
c
e
 

N
u
m

b
e
r 

Rate at which 

recovery shall be 

made from the 

contractor in the event 

of not fulfilling 

provision of clause 

36(i) 

Representative Figures Words 

1. 
       

2. 
       

3. 
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4. 
       

5. 
       

 
Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers. 

Diploma holder with minimum 10year relevant experience with a reputed construction co. 

can be treated at par with Graduate Engineers for the purpose of such deployment subject 

to the condition that such diploma holders should not exceed 50% of requirement of degree 

engineers. 

Clause38 

(i) (a) Schedule/statement for 

determining theoretical quantity 

of cement & bitumen on the 

basis of Schedule of Rates 

printed by P.W.D. 

(ii) Variations permissible on theoretical quantities: 

(a) Cement 

For works with estimated cost put to tender not more than 

Rs.25lakh. 3% plus/minus. 

For works with estimated cost put to tender more than 

Rs.25lakh. 2% plus/minus. 

(b) Bitumen All Works 2.5% plus & only & 

Nil on minus side. 

(c) Steel Reinforcement and structural steel sections for each 

diameter, section and category 2% plus/minus 

(d) All other materials Nil 
 

 
Provision of Independent External Monitors 

(i) Threshold value (Estimated cost put to tender) at and above which Integrity 

Pact would be applicable………………….*…………………… 

(ii) Particulars of IEMs appointed by CVC:……………….**…………………. 

*This value has been decided as Rs.300crore. 

**The present names and addresses of IEMs are given below. 

 

S. 

No. 

Name of IEM Address 

1 Shri Arvind Kumar Arora (IDSE – Retired) 

email:arvindarora333@gmail.com 

B-333, Chittaranjan Park 

NewDelhi-110019 

Mobile:8130588577,986823634

0 

mailto:arvindarora333@gmail.com
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2 Shri Girraj Prasad 

Gupta (ICAS - 

Retired) 

email:gpgupta1804@gmail. com 

E-94 (FF),GK1,NewDelhi-110048 

Mobile:9868266056 

3 Shri 
Swaminathan 

Kalyanam 
(IRSME - 

Retired) 

email:swaminathan.kaly@gmail.com 

Flat no. 705, Tower One, AnsalSushant 

Estate, Sector-52, Gurugram - 122003 

Mobile:9818798389 

 

 

 

 

 

 

 

Annexure showing quantities of materials for areas of surfacing to be considered 

for working out minimum period of road roller 

 
Sl. 
No. 

Material of surfacing Quantity or 
area 

1. Consolidation of earth sub grade 1860 Sq.m 

2. Consolidation of stones soling 15 cm. to 22.5 cm thick 170 Cu.m. 

3. Consolidation of brick soling 10 cm. to 20 cm. thick 230 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m. 

5. Consolidation of wearing coat of brick ballast 10 cm. thick 60 Cu.m. 

6. Spreading and consolidation of red bajri 6 mm. 1860 Sq.m. 

7. Painting one coat using stone aggregate 12.5 mm nominal size-  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg per m2 930 Sq.m. 

 (b) 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using-  

 (a) For first coat, stone aggregate 12.5 mm nominal size: 

(i) @ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 @ 

2 Kg per m2 Or 

(ii) @ 1.35m3 per 100m2 with bitumen emulsion @ 2 

Kg per m2 Or 

(iii) @1.25 m3 per 100m2 with road tar @ 2.25 Kg per m2 

600 Sq.m 

 (b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cum. per 100 Sq.m 
with- 

(i) 1kg of paving bitumen A-90 or S-90 or bitumen 

emulsion per Sq.m Or 

(ii) 1.25 Kg. of road tar, per Sq.m. 

600 Sq.m 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cum. per 100 Sqm. with- 

(a) 1Kg. of paving bitumen, A-90 or S-90 per Sqm.or 

(b) 1.25 kg of Bitumen emulsion per Sqm. 

1670 Sq.m 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or 
bitumen emulsion specified quantities 

930 Sq.m 

11. 2.5 cm. premix carpet surfacing using 3m3 of stone aggregate 10 mm nominal size 

per 100 m2 and binder including tack coat, the binder being hot cut back Bitumen or 
bitumen emulsion in specified quantities 

930 Sq.m. 

mailto:swaminathan.kaly@gmail.com
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12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm 
nominal size and 40% 12.5 mm nominal size) per 100 m2 and coarse sand 1.9 Cu.m. 
per 100 m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

460 Sq.m. 

13. 4 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 
25 mm nominal size and 40% 20 mm nominal size) per 100 m2 and coarse sand 
2.4 Cu.m per 100Sq.m. and hot cut back bitumen over a tack coat of hot cut 
back bitumen 

370 Sq.m. 

14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 mm. 

nominal size and 40% 25mm nominal size) per 100 Sq.m. and coarse sand 2.9 
Cu.m. per100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 280 Sq.m 

230 Sqm 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60% 50mm 
nominal size and 40% 40 mm nominal size) per 100 Sq.m. and coarse sand 3.65 
Cu.m.per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

750 Sqm 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal size, 
40%10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 Sq.m. 
and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

750 Sq.m. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PUDUCHERRY DISTILLERIES LIMITED 

PUDUCHERRY 

 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 

 
Tender for the work of: Construction of Workshop Shed - cum - Stores 
(Keeping old usable engineering materials) Opposite to the Existing 
Workshop Room in Puducherry Distilleries Ltd., Puducherry. 
  
NIT No. PDL/ ABBU/ CIVIL/ NIT/ 02/ 2025-26 

 
1. The bidders are required to submit soft copies of their bids electronically on the e- 

Procurement Portal, using valid Digital Signature Certificates. The instructions given 
below are meant to assist the bidders in registering on the e-Procurement Portal, 
prepare their bids in accordance with the requirements and submitting their bids 
online on the e-Procurement Portal. 

 
More information useful for submitting online bids on the e-Procurement Portal may be 
obtained at: https://pudutenders.gov.in. 

 
2. REGISTRATION 

 
i. Bidders are required to enroll on the e-Procurement module of thee-Procurement 

Portal (URL: https://pudutenders.gov.in) by clicking on the link “Online bidder 
Enrolment” on the e-Procurement Portal which is free of charge. 

 
ii. As part of the enrolment process, the bidders will be required to choose a unique user 

name and assign a password for their accounts. 
 

iii. Bidders are advised to register their valid e-mail address and mobile numbers as 
part of the registration process. These would be used for any communication from 
the e- Procurement Portal. 

 
iv. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any of 
the Certifying Authority recognized by CCA India (e.g. nCode, eMudhra etc.), with 
their profile. 

 
v. Bidders then log-in to the site through the secured log-in by entering their user ID/ 

password and the password of the Digital Signature Certificate. 
 

3. SEARCHING FOR TENDERD OCUMENTS 

 
i. There are various search options built in the e-Procurement Portal, to facilitate 

bidders to search active tenders by several parameters. These parameters include 
Tender ID, Organization Name, Location, Date, Value, etc. 

ii. Once the bidders selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the 
respective ‘My Tenders’ folder. This would enable the e-Procurement Portal to 
intimate the bidders through SMS / e-mail in case there is any corrigendum issued to 
the tender document. 

iii. The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the helpdesk. 

 

 



4. PREPARATION OF BIDS 
 

i. Bidder should take into account corrigendum published on the tender document 
before submitting their bids. 

ii. Please go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents – including 
the name and content of each of the document that need to be submitted. Any 
deviations from these may lead to rejection of the bid. 

iii. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document and generally they can be in PDF format. Bid documents may 
be scanned with 100 dpi which helps in reducing size of the scanned document. 
Maximum size of the bid document shall not exceed 35 MB. 

 
 

5. SUBMISSION OF BIDS 

 
i. Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission date/time. Bidder will be 
responsible for any delay due to other issues. 

 
ii. The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 
iii. All the documents being submitted by the bidders will be encrypted using PKI 

encryption techniques to ensure secrecy of data. The data entered cannot be viewed 
by unauthorized persons until the time of bid opening. Confidentiality of bids is 
maintained using the Secured Socket Layer (SSL) 128 bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is uploaded 
to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using 
Department’s bid opener’s public keys. Overall, the uploaded tender documents 
become readable only after the tender opening by the authorized bid openers. 

 
iv. The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 
v.  
vi. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission 
acknowledgement which is downloadable/ printable. This acknowledgement may be 
used as an entry pass for any bid opening meetings. 

 
6. ONLINE PAYMENT OF EMD &TENDER FEES 

The bidders have the option to make payment of EMD & Tender fee through the 
following modes: 

 
i) Internet Banking 

ii) NEFT/RTGS. 
 

In Internet banking, bidders shall make payments using his/her internet Banking 
enabled account with any of the banks listed in the Annexure enclosed. The Payment 
Gateway will display a list of banks wherein the bidder has to choose his bank. Upon 
selection, the bidder will be taken to the login page of his/her bank. The bidder has to 
Login and proceed for paying the Tender fees/EMD. If the transaction is successful, 
system will be redirected to the e-Tendering portal for submission of bid. 

 
To facilitate Bidders who do not have Internet banking facility, payment can be made 



offline through NEFT/RTGS mode. In this option, the bidder has to take print-out of 
the NEFT/RTGS payment Challan auto-generated by the system and visit his/her 
bank to remit the requisite amount. Once payment is received in the pooling account, 
the bidders will be able to proceed for bid submission by feeding the Unique 
Transaction Reference (UTR) number in the e-Procurement portal. It is advised that 
the bidders make payment one day in advance for validation purpose. 
id submission can be done immediately when EMD/ Tender fee is paid through 
“Internet Banking” mode when compared to NEFT/ RTGS mode of payment. 
 
During evaluation of tender, EMD of unsuccessful bidders will be automatically 
refunded to the bidder’s account from where they initiated payment. 

 
7. ASSISTANCE TO BIDDERS 

 
For Training/ clarification regarding online bid submission, contact e-Procurement 
Cell, 3rdFloor, Chief Secretariat, Puducherry. Help-Line: (0413) 2220225 

 
 
 

MANAGING DIRECTOR 
PUDUCHERRY DISTILLERIES Ltd.,



 List of Banks available at present with the ICICI Bank-Payment Gateway  
 

Sl. 
No PARTICULARS 

1 Allahabad Bank 
2 Andhra Bank 
3 Axis Bank 
4 Bank of Bahrain and Kuwait 
5 Bank of Baroda 
6 Bank of India 
7 Bank of Maharashtra 
8 Canara Bank 
9 Central Bank of India 
10 City Union Bank 
11 Corporation Bank 
12 CSB Bank Ltd 
13 DCB BANK Personal 
14 Deutsche Bank 
15 Dhanlaxmi Bank 
16 Federal Bank 
17 HDFC Bank Retail 
18 ICICI Bank 
19 IDFC First Bank 
20 Indian Bank 
21 Indian Overseas Net Banking 
22 Indusind Bank 
23 Jammuand Kashmir Bank 
24 Karnataka Bank 
25 Karur Vysya Bank 
26 Kotak Mahindra Bank 
27 Lakshmi Vilas 
28 Oriental Bank Of Commerce 
29 Punjab and Sind Bank 
30 Punjab National Bank 
31 RBL Bank Limited 
32 Shamrao Vithal Co-op. Bank Ltd 
33 South Indian Bank 
34 Standard Chartered Bank 
35 State Bank of India 
36 Syndicate Bank 
37 Tamilnad Mercantile Bank 
38 UCO Bank 
39 Union Bank of India 
40 United Bank of India 
41 Vijaya Bank 
42 Yes Bank 
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